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NOTICE TO BIDDERS 

Hawaii Revised Statutes (HRS),  

Chapter 103D 

 

 

The receiving of bids for FURNISHING AND DELIVERING SELF-ADHESIVE 

FIBERGLASS REINFORCED ROAD PATCH MATERIALS, ISLANDS OF OAHU, 

HAWAII, MAUI AND KAUAI, PROJECT NO. HWY-C-55-25, will begin as of the HIePRO 

Release Date.  Bidders shall register and submit complete bids through HIePRO only.  Refer to 

the following HIePRO link for important information on Vendor Registration: 

https://hiepro.ehawaii.gov/welcome.html. 

 The solicitation specifications, proposal, and additional documents designated or 

incorporated by reference shall be available in HIePRO. 

 HIePRO OFFER DUE DATE AND TIME is June 25, 2026, at 2:00 p.m., Hawaii 

Standard Time (HST).  Bidders shall submit and upload the complete proposal to HIePRO 

prior to the offer due date and time.  Proposals received after said due date and time shall 

not be considered.  Any additional support documents explicitly designated as confidential 

and/or proprietary shall be uploaded as a separate file to HIePRO.  Bidders shall not 

include confidential and/or proprietary documents as part of their proposal.  The record of 

each bidder and their respective proposal shall be open to public inspection.  FAILURE 

TO UPLOAD THE PROPOSAL TO HIePRO SHALL BE GROUNDS FOR REJECTION.  

 The scope of work consists of furnishing and delivering Self-Adhesive Fiberglass 

Reinforced Roach Patch Materials on an open end, “as-needed” basis for the islands of Oahu, 

Hawaii, Maui, and Kauai. 

All Request for Information (RFI) questions and Substitution Requests shall be submitted 

in HIePRO no later than June 8, 2026, at 2:00 p.m., HST.  RFI questions received after the 
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stated deadline shall not be addressed.  Substitution Requests received after the stated deadline 

shall not be considered.  Verbal RFI(s) shall not receive a response.  All responses to RFI 

questions shall be provided for clarification and information only and issued by formal 

addendum.  Any amendments to the solicitation shall be made by formal addendum and posted 

in HIePRO.  

If there is a conflict between the solicitation and information stated in the pre-bid 

conference, the meeting minutes, and/or the responses to RFI questions, the solicitation shall 

govern and control, unless as amended by formal addendum. 

 Campaign contributions by State and County Contractors.  Contractors are hereby 

notified of the applicability of HRS § 11-355 which states that campaign contributions are 

prohibited from specified State or County government contractors during the term of the contract 

if the contractors are paid with funds appropriated by a legislative body.  For more information, 

contact the Campaign Spending Commission at (808) 586-0285. 

 Protests.  Any protest of this solicitation shall be submitted in writing to the Director of 

Transportation, in accordance with HRS § 103D-701 and Hawaii Administrative Rules § 3-126. 

The Equal Employment Opportunity Regulations of the Secretary of Labor implementing 

Executive Order 11246, as amended, shall be complied with on this project. 

The U.S. Department of Transportation Regulation entitled “Nondiscrimination in 

Federally Assisted Programs of the U.S. Department of Transportation”, Title 49, Code of 

Federal Regulations (CFR), Part 21, is applicable to this project.  Bidders are hereby notified that 

the Department of Transportation shall affirmatively ensure that the contract entered into 

pursuant to this advertisement shall be awarded to the lowest responsible bidder without 

discrimination on the grounds of race, color, national origin, or sex (as directed by 
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23 CFR Part 200). 

 For additional information, contact Arron Pacheco, Construction Engineer, by phone at 

(808) 587-2189, or by email at arron.ak.pacheco@hawaii.gov.  

The State reserves the right to reject any or all proposals and to waive any defects in said 

proposals in the best interest of the public. 

    

                      

                                                                                   ROBIN K. SHISHIDO 

                                                                   Deputy Director of Transportation for Highways 

 

 

HIePRO RELEASE DATE: May 26, 2026  
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SPECIAL PROVISIONS 

The Specifications contain herein are amended as follows: 

(A)  SECTION 1 – DEFINITIONS AND TERMS shall be amended as follows: 
 

1. 1.33 SUBCONTRACTOR is amended by deleting it and replacing it with the following: 
 

"1.33 SUBCONTRACTOR – An individual, partnership, firm, corporation, or joint 
venture or other legal entity, as licensed or required to be licensed under Chapter 444, 
Hawaii Revised Statues, as amended, which enters into agreement with the Contractor to 
perform a portion of the work.” 

 
2. 1.38 WORKING DAY shall be amended in its entirety to read as follows: 

 
“1.38 WORKING DAY – Every day, except Saturdays, Sundays, State holidays as 
applicable and as observed. 

 
Normal State holidays are as follows: 
New Year's Day (The first day in January) 
Dr. Martin Luther King, Jr. Day (The third Monday in January) 
President's Day (The third Monday in February) 
Prince Jonah Kuhio Kalanianaole Day (The twenty-sixth day in March) 
Good Friday (The Friday preceding Easter Sunday) 
Memorial Day (The last Monday in May) 
King Kamehameha Day (The eleventh day in June) 
Independence Day (The fourth day in July) 
Statehood Day (The third Friday in August) 
Labor Day (The first Monday in September) 
General Election Day (The first Tuesday in November following the first Monday of 
even numbered years) 
Veteran’s Day (The eleventh day in November) 
Thanksgiving Day (The fourth Thursday in November) 
Christmas Day (The twenty-fifth day in December) 

 
State Holiday schedules can be obtained online at: 

http://dhrd.hawaii.gov/state-observed-holidays/” 

3. Add the following new subsections: 
 

“1.39 HAWAII ePROCUREMENT SYSTEM (HIePRO) – The State of Hawaii 
eProcurement System for issuing solicitations, receiving proposals and responses, and 
issuing notices of award. 

http://dhrd.hawaii.gov/state-observed-holidays/


HWY-C-55-25 
SP-2 

03/16/2026  

“1.40 ENGINEER – The respective District Engineer, acting directly or through his duly 
authorized representatives, who are responsible for engineering supervision of 
construction and other highway matters. 

 
1.41 STANDARD SPECIFICATIONS – The Hawaii Standard Specifications for Road 
and Bridge Construction, 2005, Highways Division, Department of Transportation, 
including any amendments. To review the Standard Specifications, log on to: 

http://hidot.hawaii.gov/highways/s2005-standard-specifications/ 

to review the 2005 Standard Specifications and their applicable amendments/Special 
Provisions. 

The Contractor shall utilize the latest revision. 
 

1.42 STANDARD PLANS – The Hawaii Standard Plans, 2008, Highways Division, 
Department of Transportation, including any amendments. Contractors may purchase this 
manual by contacting Ms. Emily Hsu of the Department of Transportation Staff Services 
Office at (808)587-4069. For more information, log on to: 

 
http://hidot.bawaii.gov/highways/s2005-standard-specifications/ 

 
 

1.43 MUTCD – After 10/01/2024 - The Manual on Uniform Traffic Control Devices, 
2023, Federal Highway Administration, U.S. Department of Transportation, including 
any amendments or revisions. To review the MUTCD, log on to: 

 
https://mutcd.fhwa.dot.gov/kno_11th_Edition.htm 

 
The Contractor shall utilize the latest revision. 

 
1.44 HMSLM – The Hawaii Department of Transportation (HDOT) Highway Manual 
for Sustainable Landscape Maintenance, 2011, Highways, Hawaii Department of 
Transportation, including any amendments or revisions. To review the HMSLM, log on 
to: 

 
 

http://hidot.hawaii.gov/highways/landscape-architecture-program/ 
 

1.45 OSHA – Occupational Safety and Health Administration/Act, U.S. Department of 
Labor, as amended, revised, or updated, applies to these Specifications. To review the 
OSHA, log on to: 

http://hidot.hawaii.gov/highways/s2005-standard-specifications/
http://hidot.bawaii.gov/highways/s2005-standard-specifications/
http://hidot.hawaii.gov/highways/landscape-architecture-program/
http://hidot.hawaii.gov/highways/landscape-architecture-program/
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https://www.osha.gov/laws-regs 
 

The Contractor shall use the latest revision.” 
 

(B)  SECTION 2 – PROPOSAL REQUIREMENTS AND CONDITIONS shall be amended as 
follows: 

 
1. 2.3 DELIVERY OF PROPOSALS is amended by replacing the entire subsection with: 

“2.3 DELIVERY OF PROPOSALS – Bidders shall submit and upload the complete 
proposal to HIePRO prior to the bid opening date and time. Proposals received 
after said due date and time shall not be considered. Any additional support 
documents explicitly designated as confidential and/or proprietary shall be 
uploaded as a separate file to HIePRO. Do not include confidential and/or 
proprietary documents with the proposal. The record of each bidder and respective bid 
shall be open to public inspection. Original (wet ink, hard copy) proposal documents are 
not required to be submitted. Contract award shall be based on evaluation of 
proposals submitted and uploaded to HIePRO. 

 
FAILURE TO UPLOAD THE COMPLETE PROPOSAL TO HIePRO SHALL BE 
GROUNDS FOR REJECTION OF THE BID. 

 
If there is a conflict between the specifications document and the HIePRO solicitation, 
the specifications shall govern and control, unless otherwise specified.” 

 
2. 2.4 WITHDRAWAL OF PROPOSALS is amended by replacing the entire subsection 

with: 
 

“2.4 WITHDRAWAL OF PROPOSALS – Bids may be modified or withdrawn prior to 
the bid opening date and time. Withdrawal or revision of proposal shall be completed, 
and submitted and uploaded to HIePRO prior to the bid opening date and time.” 

 
3. 2.5 PUBLIC OPENING OF PROPOSALS is not applicable. 

 
4. 2.8 OUT OF STATE BIDDERS shall be amended by adding the following to the end of 

the subsection: 
 

“Successful out-of-state bidders shall, after ten (10) days from the Notice to Proceed, 
provide a name and phone number of the Contractor’s Technical Representative who will 
be responsible in assisting the recipient districts throughout the duration of the contract. 

 
(C)  SECTION 4 – SCOPE OF WORK shall be amended as follows: 

https://www.osha.gov/laws-regs
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1.  
"4.6 CONTRACT TO BE INDEFINITE QUANTITY – The requirement for FURNISHING 
AND DELIVERING SELF-ADHESIVE FIBERGLASS REINFORCED ROAD PATCH 
MATERIALS, 
PROJECT NO. HWY-C-55-25 materials to be furnished by the Contractor will be on an “as 
needed” basis as called for in the Specifications at the applicable unit bid price during the term of 
this contract and in such number as may be required the State. The quantities specified in the 
contract is an estimate and does not signify a minimum or maximum amount. The unit bid price 
indicated by the Contractor shall be applicable and binding under the terms of this contract. 
Payment will be made by Purchase Order.” 

(D) SECTION 6 – CONTROL OF MATERIAL AND EQUIPMENT is amended as follows:

1. The first paragraph of A. 6.2 TRADE NAMES AND ALTERNATES shall be replaced 
with the following:
“A. QUALIFICATION BEFORE BID OPENING – When the specifications and/or plans 
specify one or more manufacturer's brand names of materials or equipment to indicate a 
quality, style, appearance, or performance, the bidder will be assumed to have based its 
bid on one of the specified named products, except where such proprietary product are 
specified, alternate brands may be qualified if found equal or better by the Department. 
The bidder shall submit a request to the Department for review and approval at the 
earliest date possible. As specified in the Notice to Bidders, all requests shall be posted 
as a question in HIePRO under the “Question and Answer” tab. Supporting documents 
for specific request shall be emailed to the Project Manager specified in the Notice to 
Bidders. Request must be posted in HIePRO and supporting documents received by the 
Project Manager no later than seventeen (17) calendar days before the bid opening date.”

2. The first sentence of the second paragraph of A. QUALIFICATION BEFORE BID 
OPENING shall be replaced with the following:
“It shall be the responsibility of the bidder to submit sufficient evidence based upon 
which a determination can be made by the Department that the alternate brand is a 
qualified equivalent”

(DI) SECTION 7 – LEGAL RELATIONS AND RESPONSIBILITY shall be amended as 
follows:
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1. Add the following new subsection: 
 

“7.9 PUBLIC CONVENIENCE AND SAFETY – The Contractor shall always conduct 
their operations with due regard to the convenience and safety of the public. The 
protection of persons and property shall be provided by the Contractor. 

 
All work under this contract shall be in compliance with Subsection 107.11, Safety: 
Accident Prevention and 107.12, Protection of Persons and Property of the Standard 
Specifications. 

The Contractor shall take all necessary precautions to protect all personnel from hazards 
and injuries. The rules and regulations promulgated by the U.S. Department of Labor 
Occupational Safety and Health Acts (OSHA), the Hawaii Department of Labor and 
Industrial Relations (DLIR), the Hawaii Occupational Safety and Health Division 
(HIOSH), and any other applicable federal, state, and local rules and regulations are not 
included herein, but are applicable and made part of these specifications.” 

 
(F) SECTION 8 – PROSECUTION AND PROGRESS shall be amended as follows: 

 
1. 8.2 LIQUIDATED DAMAGES shall be amended by adding the following to the end of 

the subsection: 
 
“Liquidated Damages – Timely performance by the Contractor of all his duties every 
calendar day is an essential part of this contract and in case of failure on the part of the 
Contractor to perform any of his duties in a timely manner, damages will be sustained by 
the State. As the amount of damages are difficult to predetermine, the amount of such 
damages are fixed in advance as follows: 
 
Add the following at the end of the first paragraph: 

A. “1/4 of 1% of the contract price of each item for each order or materials in this 
contract for every calendar day for failure to deliver each item within the prescribed 
delivery period. The assessed amount, however, will be no less than TWENTY 
DOLLARS ($20.00) for each item for each and every calendar day.” 
The following shall be amended by replacing the second paragraph: 
"If the Contractor finds it impossible for reasons beyond his control to deliver 
material within the specified delivery time for each order, such as supply chain issues, 
they shall by the following day verbally notify the Director of the forthcoming delay. 
The Contractor shall then follow-up with a written request for an extension of time 
clearly detailing the circumstances he believes will justify the granting of his request. 
The Contractor’s plea that insufficient time was specified is not a valid reason for 
extension of time. If the Director finds that the work was delayed because of 
conditions beyond the control and without the fault of the Contractor, the Director 
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may extend the time for completion in such extension as the conditions justify. The 
extended time for completion shall then be in full force and effect the same as though 
it were the original time for completion.” 

 
(G) SECTION 9 – PAYMENT shall be amended as follows: 

 
1. 9.2 PROGRESS PAYMENTS shall be amended by adding the following to the end of the 

subsection: 
“The Contractor shall bill the State once a month when a work order is in progress. All 
monthly payments are approximate only and shall be subject for correction at any time 
prior to or in the final estimate and payment. 
To expedite processing of all payments for services rendered, the Contractor shall forward 
copies of the invoice as specified, to the following address: 

 

District Engineer – Oahu District 
Highways Division-State DOT 
727 Kakoi Street, 
Honolulu, Hawaii 96819 

District Engineer – Hawaii 
DOT Highways Division-State DOT 
50 Makaala Street 
Hilo, Hawaii 96720 

District Engineer – Maui 
Highways Division, State DOT 
650 Palapala Drive 
Kahului, Hawaii 96732 

District Engineer – Kauai District 
DOT Highways Division-State DOT 
1720 Haleukana Street 
Lihue, Hawaii 96766 

 
Each invoice shall include but not limited to the following information: 

 
a. Contractor's name, address, and phone number. 

 
b. Project title, project number, contract number and work order number. 

 
c. Bid item number, quantity, unit price, amount, subtotal, and total. 

 
d. Deductions, as applicable, shall be included in the invoices as separate subtotal(s) 

and labeled as either (1), (2), and/or (3) below: 
 

e. Retainage as specified in Section 9.2 Progress Payments, of the Specifications 
 

f. Liquidated Damages as specified in Section 8.2 of the Special Provisions. 
 

g. Certification by the Contractor that services as requested under the Contract have 
been performed as specified in Section 9.2 Progress Payments, of these 
Specifications. Pursuant to Section 7.8 Labor and Compensation Requirements, 
of the Special Provisions, the Contractor shall submit certified copies of the 
payrolls with the monthly invoice within seven (7) days after the end of the 
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month. The certification shall affirm that the payrolls are correct and complete. 
The certificates shall be forwarded to the same address as specified above.” 
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SECTION 1 - DEFINITION AND TERMS 

Whenever the following pronouns are used in these 
specifications, or in any documents or instruments where 
these specifications govern, the intent and meaning shall be 
interpreted as follows: 

1.1  ADDENDA - A written document which may be issued by the 
Director during the bidding period involving changes to the 
specifications and plans, if any, which shall be considered 
and made a part of the contract. 

1.2  AIRPORTS DIVISION - Airports Division, Department of 
Transportation, State of Hawaii. 

l.3 AWARD - The written acceptance of a proposal by the 
State. 

1.4  BIDDER - Any individual, partnership, corporation or 
other legal entity, or combination thereof, submitting a 
proposal for the work contemplated, acting either directly or 
through a duly authorized representative. 

1.5  CALENDAR DAY - Every day shown on the calendar. If no 
designation of calendar or working day is made, “day” shall 
mean calendar day. 

1.6  CHANGE ORDER - A written order issued by the Director to 
the Contractor requiring the contract work to be performed in 
accordance with a change or changes that may involve an 
adjustment in contract time and price or requiring 
performance of any unforeseen work essential to complete the 
contract. 

1.7  CONTRACT - The written agreement between the State and 
the Contractor setting forth the obligations of the parties 
thereunder, including, but not limited to, the performance of 
the work, the furnishing of labor and materials, and the 
basis of payment. 

The contract includes the (1) notice to bidders, (2) 
proposal, (3) contract form and contract bond, (4) 
specifications, (5) special provisions and plans, if any, (6) 
addenda, (7) notice to proceed, and (8) change orders and 
agreements that are required to complete the work, all of 
which constitute one instrument. 

1.8  CONTRACT BOND - The approved form of security, executed 
by the Contractor and its Surety or Sureties, guaranteeing 
the completion of the work in accordance with the terms of 
the contract, and guaranteeing full payment of all claims for 
labor, materials, and supplies used or incorporated in the 
work. 
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1.9  CONTRACT TIME - The number of working days or calendar 
days allowed for completion of the contract, including 
authorized time extensions. 

If a calendar date is specified as the date of 
completion in lieu of the number of working days or calendar 
days, the contract shall be completed by that date. 

In case the contract is for a specified period of time, 
the contract time shall be for said specified period of time. 

1.10  CONTRACTOR - The individual, partnership, corporation 
or other legal entity, or combination thereof, contracting 
with the State for performance of the prescribed work. 

1.11   DEPARTMENT - The State Department of Transportation. 

1.12  DIRECTOR - The Director of Transportation, acting 
either directly or through the Director's duly authorized 
representative. 

1.13  EQUAL OR APPROVED EQUAL - Whenever this term is used in 
the specifications and plans, if any, it means a brand or 
article pre-qualified in accordance with Section 6.2 Trade 
Names and Alternates and which may be used in place of the 
one specified. 

1.14   H.A.R. or HAR - Hawaii Administrative Rules. 

1.15   H.R.S. or HRS - Hawaii Revised Statutes. 

1.16  HARBORS DIVISION  - Harbors Division, Department of 
Transportation, State of Hawaii. 

1.17  HIGHWAYS DIVISION - Highways Division, Department of 
Transportation, State of Hawaii. 

1.18  HOLIDAYS - The days which are set apart and established 
as State holidays pursuant to Section 8-1, H.R.S. 

1.19  INSPECTOR - The Director's authorized representative 
assigned to make detailed inspections of contract performance 
and materials supplied. 

1.20  NOTICE TO BIDDERS - The public announcement, as 
required by law, inviting proposals for the work to be 
performed or materials to be furnished. 
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1.21  NOTICE OF FINAL ACCEPTANCE - Written notice from the 
Director to the Contractor that the entire contract has been 
completed in all respects in accordance with the 
specifications and plans, if any, and any changes thereof 
previously approved by the Director. 

1.22  NOTICE TO PROCEED - Written notice from the Director to 
the Contractor advising the Contractor of the date on which 
he is to begin the prosecution of the work. 

1.23  PLANS - The contract drawings approved by the Director 
which show the location, character, dimensions and details of 
the work to be done and shall be a part of the contract. 

1.24  PROCUREMENT OFFICER - The Director's duly authorized 
representative including project managers, project engineers 
and contract administrators assigned to prepare, evaluate and 
administer contracts for the purchasing of goods and 
services. 

1.25  PROPOSAL (OR BID) - The offer of a bidder, on the 
prescribed form, to perform the work and to furnish the labor 
and materials at the prices quoted. 

1.26  PROPOSAL FORM - The approved format prepared by the 
Department or a facsimile thereof on which bids for the work 
must be prepared and submitted. (Reasonable facsimile 
acceptable for bidding.) 

1.27  PROPOSAL GUARANTY - The security furnished with a 
proposal to guarantee that the bidder will enter into the 
contract and furnish all other requirements if the bidder's 
proposal is accepted. 

1.28  QUALIFICATION QUESTIONNAIRE - The specified forms on 
which the bidder shall furnish required information as to the 
bidder's ability to perform and finance the work. 

1.29   S.L.H. or SLH - Session Laws of Hawaii. 

1.30  SPECIAL PROVISIONS - Revisions to the specifications. 
The specific clauses setting forth conditions or requirements 
peculiar to the project under consideration which are not 
thoroughly or satisfactorily stipulated in these 
specifications. 

1.31  SPECIFICATIONS - The directions, provisions, and 
requirements pertaining to the method and manner of 
performing the work and to the quantities and qualities of 
materials to be furnished under the contract. 

1.32   STATE - The State of Hawaii. 
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1.33  SUBCONTRACTOR - An individual, partnership, 
corporation, other legal entity, or any combination thereof, 
that enters into an agreement with the Contractor to perform 
a portion of the work for the Contractor. 

1.34  SUPERINTENDENT - The Contractor's representative who is 
responsible for and in charge of the work. 

1.35  SURETY - The corporation, partnership or individual, 
other than the Contractor, executing a bond furnished by the 
Contractor and guaranteeing performance by the Contractor. 

1.36  TITLES (OR HEADINGS) - The titles or headings of the 
Sections herein are intended for convenience of reference and 
shall not be considered as having any bearing on their 
interpretation. Unless otherwise indicated, whenever the 
word "Section" is used, reference is being made to a Section 
in these specifications. 

1.37  WORK - The furnishing of all labor, materials, 
equipment, and other incidentals necessary or convenient for 
the successful completion of the project and the execution of 
all the duties and obligations imposed by the contract. 

1.38  WORKING DAY - Any day, except Saturdays, Sundays and 
State holidays. 
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SECTION 2 - PROPOSAL REQUIREMENTS AND CONDITIONS 

1.1  PROPOSAL FORMS - All proposals shall be made on forms 
furnished by the Department. All proposals shall give the 
prices proposed in the spaces provided and shall be signed by 
the bidder, who shall fill out all blanks in the proposal 
form as therein required. 

1.2  REJECTION OF PROPOSALS CONTAINING ALTERATIONS, ERASURES, 
OR IRREGULARITIES - Proposals may be rejected if they show 
any alterations of form, additions not called for, 
conditional bids, incomplete bids, erasures, or 
irregularities of any kind. 

When proposals are signed by any agent, other than the 
officer or officers of a corporation authorized to sign 
contract on its behalf or a member of copartnership, a Power 
of Attorney must be on file with the Department prior to 
opening bids or shall be submitted with the proposal; 
otherwise, the proposal may be rejected as irregular and 
unauthorized. 

Members of a joint venture may be requested to supply 
the Department with a copy of their joint venture agreement 
or each member of the joint venture may be required to sign 
the proposal. 

1.3  DELIVERY OF PROPOSALS - Each proposal shall be placed, 
together with the proposal guaranty, when required, in an 
envelope and sealed and so marked as to indicate the identity 
of the project, the name and address of the bidder, and other 
required information and then delivered as indicated in the 
Notice to Bidders. Proposals will be received up to the time 
fixed in the Notice to Bidders for the opening of bids. 

1.4  WITHDRAWAL OF PROPOSALS - Any proposal may be withdrawn 
at any time prior to the time fixed in the Notice to Bidders 
for the opening of proposals upon the filing of a written 
request therefor with the Department, executed by the bidder 
or his duly authorized representative. The withdrawal of a 
proposal shall not preclude a bidder from submitting a new 
proposal. 

1.5  PUBLIC OPENING OF PROPOSALS - Proposals will be opened 
and read publicly at the time and place indicated in the 
Notice to Bidders. Bidders or their authorized agents are 
invited to be present. 

1.6  DISQUALIFICATION OF BIDDERS - Any of the following 
reasons may be considered as being sufficient grounds for the 
disqualification of a bidder and the rejection of his 
proposal or proposals. 
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A. More than one proposal for the same work from an 
individual, firm, or corporation under the same or 
different name. 

B. Evidence of collusion among bidders. Participants 
in such collusion will receive no recognition as bidders 
for any future work of the Department until such 
participant shall have been reinstated as a qualified 
bidder. 

C. Evidence of assistance from a person who has been 
an employee of the agency within the preceding two years 
and who participated while in State office or employment 
in the matter with which the contract is directly 
concerned, pursuant to Section 84-15, HRS. 

D. Lack of proposal guaranty. 

E. Unsigned proposal or proposal not signed in ink by 
person or persons legally authorized to submit a 
proposal on behalf of the bidder. 

1.7  MATERIAL GUARANTY - The bidder may be required to 
furnish a complete statement of the origin, composition and 
manufacture of any or all materials to be used in the 
prosecution of the work, together with samples. Such samples 
may be subjected to tests to determine their quality and 
fitness for the work. 

1.8  OUT-OF-STATE BIDDERS - Pursuant to Section 103D-1008, 
Hawaii Revised Statutes, on out-of-state purchases where the 
bidder or vendor is an out-of-state vendor, not doing 
business in the State, the bid price of such out-of-state 
vendor, for the purpose of determining the lowest price bid, 
shall be increased by the applicable retail rate of general 
excise tax and the applicable use tax. The lowest 
responsible bidder, taking into consideration the above 
increases, shall be awarded the contract, but the contract 
amount of any contract awarded shall be the amount of the bid 
offered and shall not include the amount of said increases. 

Such increases will not be applied in case an out-of- 
state vendor specifies in its bid that its bid price includes 
said general excise tax; the bidder will be required to pay 
said general excise tax and use tax in case the bidder is 
awarded the contract. 
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1.9  TAX REQUIREMENTS - Work to be done under this contract 
is a taxable transaction and the bidder receiving the award 
for this work will be required to pay the State of Hawaii 
General Excise Tax (GET) and the State of Hawaii use Tax. 

Additional information regarding the tax rates may be 
obtained from the Department of Taxation (DOTAX) website at 
http://tax.hawaii.gov/geninfo/countysurcharge/ 

If awardee is an out-of-state bidder not holding a 
Hawaii GET License, the awardee will have to obtain a Hawaii 
GET License and pay all taxes due to obtain a tax clearance 
required before final contract payment is made by the State. 

To obtain the tax clearance applications, see subsection 
3.1.A. Tax Clearance of these Specifications. 

Vendors may apply for either a regular or a one-time GET 
License. Information on applying for a GET License may be 
found at http://tax.hawaii.gov/geninfo/get/ 

http://tax.hawaii.gov/geninfo/countysurcharge/
http://tax.hawaii.gov/geninfo/get/
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SECTION 3 - AWARD AND EXECUTION OF CONTRACT 

3.1  AWARD OF CONTRACT - The State reserves the right to reject 
any and all proposals and to waive any defects as may be deemed 
to be in the best interest of the public. 

The award of contract, if it be awarded, shall be made 
within sixty (60) calendar days after the opening of bids to the 
lowest responsive and responsible bidder whose proposal complies 
with all the prescribed requirements. The Department may request 
the bidders to allow the Department to consider the bids for the 
issuance of an award beyond the sixty (60) calendar day period. 
Agreement to such an extension shall be made by a bidder in 
writing. Only bidders who have agreed to such an extension shall 
be eligible for the award. No response to request shall mean 
bidder shall no longer be eligible for award. 

 
Requirement for award. The Bidder, as proof of compliance with 
the requirements of section 103D-310(c), HRS, upon award of a 
contract made pursuant to section 103D-302, HRS, shall provide 
the documents listed below. The documents shall be submitted 
promptly to the Department. If a valid certificate/clearance 
is not submitted on a timely basis upon award, the Bidder may 
be deemed non-responsible. 

 
A. Tax Clearance. 

Pursuant to section 103D-310(c), 103-53 and 
103D-328, HRS, the bidder shall submit a tax clearance 
certificate from the State of Hawaii Department of 
Taxation (DOTAX) and the Internal Revenue 
Service (IRS), subject to section 103D-328, HRS, 
current within six months of issuance date. 

FORM A6, TAX CLEARANCE CERTIFICATE, is available at 
the following website: 

 
https://tax.hawaii.gov/ 

 
To receive DOTAX Forms by fax or mail, phone 
(808)587-4242 or 1-800-222-3229. 

 
The application for the Tax Clearance Certificate 
is the responsibility of the bidder. Bidder shall 
submit directly to the DOTAX or IRS. The approved 
certificate may then be submitted to the Department. 
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B. Certificate of Compliance. 
Pursuant to section 103D-310(c), HRS, the bidder 
shall submit a certificate of compliance for 
Hawaii Employment Security Law (Chapter 383, HRS), 
Workers’ Compensation Law (Chapter 386, HRS), 
Temporary Disability Insurance (Chapter 392, HRS), 
and Prepaid Health Care Act (Chapter 393, HRS), 
from the State of Hawaii Department of Labor and 
Industrial Relations (DLIR), current within six 
months of issuance date. 

Form LIR#27, Application for Certificate of Compliance 
with section 3-122-112, HAR, is available at the 
following website: 

 
https://labor.hawaii.gov/ 

 
 

Contact the DLIR Unemployment Insurance 
Division at (808) 586-8926 for additional 
information. 

 
Inquiries regarding the status of a LIR#27 Form 
are available from the DLIR Disability 
Compensation Division at (808)586-9200. 

 
The application for the Certificate of 
Compliance is the responsibility of the bidder. 
Bidder shall submit directly to the DLIR. The 
approved certificate may then be submitted to 
the Department. 

 
C. Certificate of Good Standing. 

Pursuant to section 103D-310(c), HRS, the bidder 
shall submit a certificate of good standing from 
the business registration division (BREG) of the 
State of Hawaii Department of Commerce and 
Consumer Affairs (DCCA), current within six 
months of issuance date, to demonstrate it is 
either: 

(1) incorporated or organized under the 
laws of the State; or 

(2) registered to do business in the 
State as a separate branch or 

https://labor.hawaii.gov/
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division that is capable of fully 
performing under the contract. 

 
A Hawaii business that is a sole proprietorship, 
is not required to register with the BREG, and 
therefore not required to submit a certificate of 
good standing. Bidders are advised of costs 
associated with registering and obtaining a 
Certificate of Good Standing from the DCCA. 

 
To purchase a Certificate of Good Standing, 
go to On-Line Services at the following 
website: 

 
https://cca.hawaii.gov/ 

 
The application for the Certificate of Good 
Standing is the responsibility of the bidder. 
Bidder shall submit directly to the DCCA. The 
approved certificate may then be submitted to 
the Department. 

 
D. IN LIEU OF the certificates referenced in 

subsection A, B, and C, bidder may make available 
proof of compliance through a state procurement 
office designated certification process. 

 
3.2  CANCELLATION OF AWARD - The State reserves the right to 
cancel the award of any contract any time before the 
execution of said contract by all parties without any 
liability to the successful bidder or any other bidder. 

3.3  EXECUTION OF CONTRACT - The contract shall be executed 
by the successful bidder and returned, together with the 
contract bonds, when required, within ten (10) days after 
the award of the contract or within such further time as the 
Director may allow after the bidder has received the 
contract for execution. 

Pursuant to Section 103D-309, H.R.S., the contract 
shall not bind the State in any way unless said contract has 
been fully and properly executed by all the parties thereto 
and the Comptroller has endorsed thereon a certificate that 
there is available an unexpended appropriation over and 
above all outstanding contracts, sufficient to cover the 
amount required by the contract. 

3.4  FAILURE TO EXECUTE CONTRACT - Failure to execute the 
contract and file acceptable bonds, when required, within 

https://cca.hawaii.gov/
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ten (10) days after the award of the contract, or within 
such further time as the Director may allow, shall be cause 
for the cancellation of the award and the forfeiture of the 
proposal guaranty. Award of the contract may then be made 
to the next lowest responsible bidder. 
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SECTION 4 - SCOPE OF WORK 

 
4.1  WORK TO BE DONE - The work to be done is described in 
the Section(s) following Section 9 of these specifications. 

4.2  PERFORMANCE OF WORK - The Contractor shall employ, so 
far as possible, such methods and means in carrying out his 
work so as not to cause any interruption, disturbance, or 
interference with the public. 

In case the Contractor is performing work in a building, 
the Contractor shall conduct the work in such a manner so as 
not to cause any interruption, disturbance, or interference 
with the business activities of the tenants in the building. 

 
4.3  EXTRA WORK - New and unforeseen items of work will be 
classed as extra work when they cannot be covered by any of 
the various items for which there is a bid price. 

4.4   CHANGES AND CLAIMS FOR ADJUSTMENT 

A. Change order. By a written order, at any time, and 
without notice to any surety, the procurement officer 
may, subject to all appropriate adjustments, make 
changes within the general scope of this contract in any 
one or more of the following: 

1. Drawings, designs, or specifications, if the 
goods to be furnished are to be specially 
manufactured for the State in accordance 
therewith; 

2. Method of shipment or packing; 
3. Place of delivery; 
4. Changes in the work within the scope of the 

contract; or 
5. Changes in the time of performance of the 

contract that do not alter the scope of work. 

B. Adjustments of price or time for performance. If 
any change order increases or decreases the contractor's 
cost of, or the time required for, performance of any 
part of the work under this contract, whether or not 
changed by the order, an adjustment shall be made and 
the contract modified in writing accordingly. Any 
adjustment in contract price made pursuant to this 
clause shall be determined in accordance with the price 
adjustment clause of this contract. Failure of the 
parties to agree to an adjustment shall not excuse the 
contractor from proceeding with the contract as changed, 
provided that the procurement officer promptly and duly 
make the provisional adjustments in payment or time for 
performance as may be reasonable. By proceeding with 
the work, the contractor shall not be deemed to have 
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prejudiced any claim for additional compensation, or an 
extension of time for completion. 

C. Time period for claim. Within thirty (30) days 
after receipt of a written change order under subsection 
(a) unless the period is extended by the procurement 
officer in writing, the contractor shall file notice of 
intent to assert a claim for an adjustment. Later 
notification shall not bar the contractor's claim unless 
the State or county is prejudiced by the delay in 
notification. 

D. Claim barred after final payment. No claim by the 
contractor for an adjustment hereunder shall be allowed 
if notice is not given prior to final payment under this 
contract. 

E. Other claims not barred. In the absence of a 
change order, nothing in this clause shall be deemed to 
restrict the contractor's right to pursue a claim as 
under the contract or for breach of contract. 

4.5   PRICE ADJUSTMENT 

Any adjustment in contract price pursuant to a clause in this 
contract shall be made in one or more of the following ways: 

A. By agreement on a fixed price adjustment before 
commencement of the pertinent performance or as soon 
thereafter as practicable; 

B. By unit prices specified in the contract or 
subsequently agreed upon; 

C. By the costs attributable to the event or situation 
covered by the clause, plus appropriate profit or fee, 
all as specified in the contract or subsequently agreed 
upon; 

D. In such other manner as the parties may mutually 
agree; or 

E. In the absence of agreement between the parties, by 
a unilateral determination by the procurement officer of 
the costs attributable to the event or situation covered 
by the clause, plus appropriate profit or fee, all as 
computed by the procurement officer in accordance with 
generally accepted accounting principles and applicable 
sections of chapters 3-123 and 3-126 of the Hawaii 
Administrative Rules. 
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4.6   VARIATION IN QUANTITY 

Upon agreement of the parties, the quantity of goods or 
services or both specified in this contract may be increased 
by a maximum of ten (10) percent provided (1) the unit prices 
will remain the same except for any price adjustments 
otherwise applicable and (2) the procurement officer makes a 
written determination that such an increase will either be 
more economical than awarding another contract or that it 
would not be practical to award another contract. 
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SECTION 5 - CONTROL OF WORK 

5.1  AUTHORITY OF DIRECTOR - The Director shall decide all 
questions which may arise as to the quality or acceptability 
of materials furnished and work performed, the manner of 
performance and rate of progress of the work, and 
compensation for work performed, interpretation of the 
contract and fulfillment of the contract on the part of the 
Contractor. The Director shall have authority to enforce and 
make effective such decisions and orders which the Contractor 
fails to carry out properly and diligently. The decision of 
the Director shall be final. 

5.2  COORDINATION OF PLANS, SPECIFICATIONS AND SPECIAL 
PROVISIONS - These specifications, plans, special provisions, 
and all supplementary documents are essential parts of the 
contract, and a requirement occurring in one is as binding as 
though occurring in all. They are intended to be 
complementary and to describe and provide for a complete 
work. 

5.3  CLAIMS AND DISPUTES - The Contractor may give notice in 
writing to the procurement officer for claims that extra 
compensation, damages, or an extension of time for completion 
is due the Contractor for one or more of the following 
reasons: 

A. Requirements not clearly covered in the contract, 
or not ordered by the procurement officer as an extra 
work; 

B. Failure between the State and the Contractor to 
agree to an adjustment in price for a contract change 
order issued by the State; or 

C. An action or omission on the part of the 
procurement officer requiring performance changes within 
the scope of the contract. 

The Contractor shall continue with performance of the 
contract in compliance with the directions or orders of the 
procurement officer, but by so doing, the Contractor shall 
not be deemed to have prejudiced any claim for additional 
compensation, damages, or an extension of time for 
completion; provided: 

A. The notice in writing be given: 

1. Before the commencement of the work involved, 
if at that time the Contractor knows of such 
requirements or the occurrence of such actions or 
omissions; or 

2. Within thirty (30) calendar days after the 
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Contractor knows of such requirements or the 
occurrence of such action or omission if the 
Contractor did not have such knowledge before the 
commencement of the work; or 

3. Within thirty (30) calendar days after receipt 
of the written contract change order that was not 
agreed upon by both parties; or 

4. Within such further time as may be allowed by 
the procurement officer in writing. 

B. The notice shall clearly state the Contractor's 
intention to make claim and the reasons why the 
Contractor believes that additional compensation, 
changes or an extension of time may be remedies to which 
the Contractor is entitled; and afford the procurement 
officer every facility for keeping records of the actual 
cost of work. Failure on the part of the Contractor to 
give such notification or to afford the procurement 
officer proper facilities for keeping strict account of 
actual cost shall constitute waiver of the claim for 
such extra compensation. The filing of such notice by 
the Contractor and the keeping of costs by the 
procurement officer shall not in any way be construed to 
prove the validity of the claim. 

The procurement officer will review the notice and 
render a decision. The procurement officer's decision shall 
be final and conclusive unless, within thirty (30) calendar 
days from the date of the decision, the Contractor mails or 
otherwise furnishes a written appeal to the Director. The 
decision of the Director shall be final. Later notification 
of such claims shall not bar the Contractor's claim unless 
the State is prejudiced by the delay in notification. No 
claim by the Contractor for an adjustment hereunder shall be 
allowed if notice is not given before final payment under 
this contract. Any adjustment in the contract price made 
pursuant to this clause shall be determined according to 
Section 4.5 - Price Adjustment. 

The provisions of this Section shall not be construed as 
establishing any claims contrary to the terms of Section 4.4 
- Changes and Claims for Adjustment. 

Nothing herein contained, however, shall excuse the 
Contractor from compliance with any rules of law precluding 
any state officers and any Contractors from acting in 
collusion or bad faith in issuing or performing contract 
change orders which are clearly not within the scope of the 
contract. 
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SECTION 6 - CONTROL OF MATERIAL AND EQUIPMENT 

6.1  DEFECTIVE MATERIALS - All materials not conforming to 
the requirements of these specifications or the special 
provisions shall be considered defective and all such 
materials, whether in place or not, shall be rejected. They 
shall be removed immediately from the site of the work, 
unless otherwise permitted by the Director. No rejected 
materials, the defects of which have been subsequently 
corrected, shall be used until approval in writing has been 
given by the Director. Upon failure on the part of the 
Contractor to comply promptly with any order to remove and 
replace defective materials, the Director may remove and 
replace defective material and to deduct the cost of removal 
and replacement from any monies due or to become due the 
Contractor. 

6.2  TRADE NAMES AND ALTERNATES - For convenience in 
designation on the plans or in the specifications, certain 
equipment or articles or materials may be designated under a 
trade name or the name of a manufacturer and its information 
catalogue. The use of alternate equipment or an article or 
material which is of equal quality and of the required 
characteristics for the purposes intended will be permitted, 
subject to the written approval of the Director, in 
accordance with the following requirements: 

A. QUALIFICATION BEFORE BID OPENING - When the 
specifications and/or plans specify one or more 
manufacturer's brand names of materials or equipment to 
indicate a quality, style, appearance, or performance, 
the bidder will be assumed to have based its bid on one 
of the specified named products, except where such 
proprietary product are specified, alternate brands may 
be qualified if found equal or better by the Director. 
Bidders requesting qualification of alternate 
proprietary products must submit a request to the 
Director for review and approval at the earliest date 
possible, but in any event, such request must be 
received at the Contracts office not later than ten (10) 
days before the bid opening date, not including the bid 
opening date. 

It shall be the responsibility of the bidder to 
submit sufficient evidence based upon which a 
determination can be made by the Director that the 
alternate brand is qualified. The evidence shall be 
transmitted with a covering letter which shall list the 
evidence submitted and the items for which the 
substitution is requested. 

If the evidence accompanying a request for 
substitution is insufficient to qualify a particular 
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model, the request shall be denied provided that further 
evidence may be submitted to qualify the item five (5) 
days prior to the bid opening date if the initial 
request was made prior to the deadline set above. 

B. SUBSTITUTION AFTER BID OPENING - Substitution of 
material or equipment will not be allowed after the bid 
opening date except under the following unforeseen 
circumstances: 

1. If a specified or pre qualified item is 
delayed by a lengthy strike in the factory or other 
unforeseeable contingency beyond the control of the 
Contractor which would cause an abnormal delay in 
the project completion. 

2. If a specified or pre qualified item is found 
to be unusable due to change or other 
circumstances. 

3. If the Contractor is willing to provide a more 
recently developed or manufactured item of material 
or equipment of the same manufacturer which the 
Director determines to be equal or better than the 
one specified or pre-qualified. 

A substitution request, regardless of reason, shall 
be fully explained in writing by the Contractor and 
shall include its justification for said request, the 
quantities and unit prices involved, quotations and such 
other documents as are deemed necessary to support the 
request. Any savings in cost will accrue to the State 
and any additional cost for the substituted items will 
be paid by the Contractor. 

The burden of proof as to the comparative quality 
and suitability of alternate equipment, articles, or 
materials shall be upon the bidder or Contractor and 
bidder or Contractor shall furnish, at its own expense, 
all information necessary or related thereto as required 
by the Director. The Director shall be the sole judge 
as to the comparative quality and suitability of 
alternate equipment, articles or materials and the 
Director's decisions shall be final. 

The above shall not be construed to mean that 
substitution for brand name specified materials and 
equipment will be allowed; the Director reserves the 
right to deny any request he deems irregular or not in 
the best interest of the State. 
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6.3  ASSIGNMENT OF ANTITRUST CLAIMS FOR OVERCHARGES FOR GOODS 
AND MATERIALS PURCHASED 

A. Vendor and purchaser recognize that in actual 
economic practice, overcharges resulting from antitrust 
violations are in fact usually borne by the purchaser. 
Therefore, vendor hereby assigns to purchaser any and 
all claims for such overcharges as to goods and 
materials purchased in connection with this order or 
contract, except as to overcharges which result from 
antitrust violations commencing after the price is 
established under this order or contract and which are 
not passed on to the purchaser under an escalation 
clause. 

B. Contractor and owner recognize that in actual 
economic practice, overcharges resulting from antitrust 
violations are in fact usually borne by the owner. 
Therefore, contractor hereby assigns to owner any and 
all claims for such overcharges as to goods and 
materials purchased in connection with this order or 
contract, except as to overcharges which result from 
antitrust violations commencing after the price is 
established under this order or contract and any change 
order. In addition, contractor warrants and represents 
that each of its first tier suppliers and subcontractors 
shall assign any and all such claims to owner, subject 
to the aforementioned exception. 
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SECTION 7 - LEGAL RELATIONS AND RESPONSIBILITY 

7.1  LAWS TO BE OBSERVED - The Contractor shall comply with 
all federal, state, city and county laws, ordinances, rules 
and regulations which in any manner affect those engaged or 
employed in the work, the materials used in the work, and the 
conduct of the work. Any reference to such laws, ordinances, 
rules and regulations shall include any amendments thereto 
effective as of the date of the call for sealed proposals. 

The Contractor shall hold harmless, indemnify, defend 
and where appropriate, insure the State, its officers, agents 
and employees against any claim or liability arising from or 
based on the violation of any such laws, ordinances, rules or 
regulations. If any discrepancy or inconsistency is 
discovered in the contract for the work in relation to any 
law, ordinance, rule, regulation, order or decree, the 
Contractor shall forthwith report the same to the Director in 
writing. 

7.2  PERMITS AND LICENSES - The Contractor shall procure all 
permits and licenses, pay all charges and fees, and give all 
notices necessary and incident to the due and lawful 
prosecution of the work. 

7.3  PATENTS - The Contractor shall assume all costs arising 
from the use of patented materials, equipment, devices, or 
processes used on or incorporated in the work, and shall hold 
harmless, indemnify, defend and where appropriate, insure the 
State, its officers, agents and employees from all suits at 
law or actions of every nature, for or on account of the use 
of any patented materials, equipment, devices or processes. 

7.4   RESPONSIBILITY FOR INJURY AND DAMAGE - The State, its 
officers, agents and employees shall not be held accountable 
in any manner for any loss or damage to the work or any part 
thereof, or for any of the materials and equipment used or 
employed in performing the work, or for any injury to any 
person or persons either workers or the public, or for any 
damage to property caused by the Contractor or its workers or 
any one employed by the Contractor. The Contractor shall be 
responsible for any liability imposed by law for any injury 
to any person or any damage to property resulting from 
defects or obstructions or from any cause whatsoever during 
the progress of the work or at any time before its completion 
and final acceptance. The acceptance of the completed work 
of the Contractor by the Director shall not relieve the 
Contractor from any liability which may have accrued or may 
accrue as a result of the performance of the work by the 
Contractor. The Contractor shall hold harmless, indemnify, 
defend and where appropriate, insure the State, its officers, 
agents and employees, from all suits or actions of every 
name, kind and description, brought for or on account of 
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any injuries or damages sustained by any persons or 
property caused by the Contractor, its servants or agents, or 
by or on account of any act or omission of the Contractor or 
its servants or agents, regardless of whether such actions or 
any claim is brought against them or any one of them before 
or after the final acceptance of the work. In addition to 
any remedy authorized by law, the State may withhold payment 
of any money due to Contractor as shall be reasonable until 
disposition has been made of any suits or claims for injuries 
or damages. 

It is not the intention of the parties to this contract 
to make the public or any member thereof a third party 
beneficiary hereunder, or to authorize anyone not a party 
hereto to maintain a suit for personal injuries or property 
damage based on a contract theory of liability. In any 
event, the Contractor shall hold harmless, indemnify, defend 
and where appropriate, insure the State from suits and claims 
for personal injuries or property damage where such injuries 
or damage are caused by the negligent acts or omissions of 
the Contractor, its agents or employees. 

7.5   COOPERATION BETWEEN CONTRACTORS - Where two or more 
Contractors are employed on related or adjacent work, each 
shall conduct its operations in such a manner as not to cause 
any unnecessary delay or hindrance to the other. 

7.6   CONTRACTOR'S RESPONSIBILITY FOR WORK - Until the 
acceptance of the contract, the Contractor shall have the 
charge and care thereof and shall bear the risk of injury or 
damage to any part thereof by the action of the elements or 
from any other cause, whether arising from the execution or 
from the non-execution of the work. The Contractor shall 
rebuild, repair, restore, and make good all damages to any 
portion of the work occasioned by any of the above causes 
before its completion and acceptance and shall bear the 
expenses thereof. 

7.7  NO PERSONAL LIABILITY - Neither the Director nor any 
other officer or authorized employee of the Department shall 
be personally responsible for any liability arising under the 
contract. 

7.8  INSURANCE - Prior to commencing with the work, the 
Contractor shall, at its own expense, obtain and submit to 
the Department, Certificate of Insurance from an insurance 
company authorized by the laws of the State to issue such 
insurance in the State of Hawaii showing full policy coverage 
of the Contractor. 



Mtls. only 
r3/03/14 7-3 

 

TYPES OF INSURANCE: 

A. Workers’ Compensation: 

The Contractor shall obtain worker’s compensation 
insurance for all persons whom they employ in 
carrying out the work under this contract. This 
insurance shall be in strict conformity with the 
requirements of the most current and applicable 
State of Hawaii Worker’s Compensation Insurance 
laws in effect on the date of the execution of this 
contract and as modified during the duration of the 
contract. The minimum limit of liability for 
workers compensation is the HRS 386 statutory 
limit. 

 
B. Comprehensive Automobile Liability: 

The Contractor shall obtain Auto Liability Insurance 
covering all owned, non-owned and hired autos with a 
combined single Limit of not less than $1,000,000 per 
accident for bodily injury and property damage with the 
State of Hawaii named as additional insured. The 
required limit of insurance may be provided by a single 
policy or with a combination of primary and excess 
policies. 

 
C. Commercial General Liability: 

The Contractor shall obtain General Liability insurance 
with a limit of not less than $1,000,000 per occurrence 
and in the aggregates. The General liability insurance 
shall include the State of Hawaii as an additional 
insured. The required limit of insurance may be 
provided by a single policy or with a combination of 
primary and excess policies. 

All policies must provide that 30 days prior written 
notice of cancellation or material change in coverage be 
given to certificate holders stated above. 

Such insurance when accepted by the Director in writing 
shall become applicable and shall remain unmodified 
throughout the entire term of the contract and in no event 
shall be terminated or otherwise allowed to lapse prior to 
written certification of final acceptance of the work by the 
State. Such insurance aforementioned shall cover the State 
for all work performed under the contract, all work performed 
incidental thereto or directly or indirectly connected 
therewith, including other work performed outside of the work 
area, and all change orders. 
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Any delay in the submission and approval of insurance 
certificates shall not be justification of or grounds for a 
request by the Contractor postponing the issuance of a notice 
to proceed notwithstanding the fact that the Contractor shall 
not be allowed to proceed with the work until said 
certificates are submitted and approved. 

Failure to obtain insurance in accordance with the 
Section, on the part of the Contractor, shall be considered a 
major breach of the contract; and should the State be forced 
to expend funds which would have been covered under the 
insurance, the Contractor agrees to assume the liability for 
such funds and to indemnify and hold the State harmless. 
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SECTION 8 - PROSECUTION AND PROGRESS 

8.1  PROGRESS OF WORK - The Contractor shall diligently 
prosecute the work to completion within the time limit 
specified in the proposal. The Contractor shall give its 
personal attention to the fulfillment of the contract and 
shall keep the work under its control. Work shall commence 
on the date indicated in the "Notice to Proceed" letter from 
the State. 

8.2  LIQUIDATED DAMAGES - Time is of the essence in this 
contract and in case the Contractor fails to complete the 
work within the time specified in the proposal, damages will 
be sustained by the State. Since the amount of damages is 
difficult and not possible of definite ascertainment and 
proof, the amount of such damages are fixed in advance at the 
sum shown in the proposal for each and every calendar (or 
working) day which the Contractor has delayed in the 
completion of this contract; and the Contractor shall pay 
such amount as liquidated damages, and not by way of penalty, 
and in case the same are not paid, the State may deduct such 
amount thereof from any monies due or that may become due the 
Contractor under this contract. 

If the Contractor finds it impossible for reasons beyond 
its control to complete the work within the contract time as 
specified, the Contractor shall, within 10 days from the 
first day of notification from the manufacturer or supplier 
of any delay and prior to the expiration of the contract 
time, make a written request to the Director for an extension 
of time setting forth therein the reasons which the 
Contractor believes will justify the granting of its request. 
The Contractor's plea that insufficient time was specified 
is not a valid reason for extension of time. If the Director 
finds that the work was delayed because of conditions beyond 
the control and without the fault of the Contractor, the 
Director may extend the time for completion in such extension 
as the conditions justify. The extended time for completion 
shall then be in full force and effect the same as though it 
were the original time for completion. 

8.3  TEMPORARY SUSPENSION OF WORK 

A. Order to stop work. The Director, may, by written 
order to the contractor, at any time, and without notice 
to any surety, require the contractor to stop all or any 
part of the work called for by this contract. This 
order shall be for a specified period not exceeding 
sixty (60) days after the order is delivered to the 
contractor, unless the parties agree to any further 
period. Any such order shall be identified specifically 
as a stop work order issued pursuant to this section. 
Upon receipt of such an order, the contractor shall 
forthwith comply with its terms and take all reasonable 
steps to minimize the occurrence of costs allocable to 
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the work covered by the order during the period of work 
stoppage. Before the stop work order expires, or within 
any further period to which the parties shall have 
agreed, the Director shall either: 

1. Cancel the stop work order; or 

2. Terminate the work covered by such order as 
provided in the "termination for default clause" or 
the "termination for convenience clause" of this 
contract. 

B. Cancellation or expiration of the order. If a stop 
work order issued under this section is canceled or if 
the period of the order or any extension thereof 
expires, the contractor shall have the right to resume 
work. An appropriate adjustment shall be made in the 
delivery schedule or contract price, or both, and the 
contract shall be modified in writing accordingly; if: 

1. The stop work order results in an increase in 
the time required for, or in the contractor's cost 
properly allocable to, the performance of any part 
of this contract; and 

2. The contractor asserts a claim for such an 
adjustment within thirty (30) days after the end of 
the period of work stoppage; provided that, if the 
Director decides that the facts justify such 
action, any such claim asserted may be received and 
acted upon at any time prior to final payment under 
this contract. 

C. Termination of stopped work. If a stop work order 
is not canceled and the work covered by such order is 
terminated for default or convenience, the reasonable 
costs resulting from the stop work order shall be 
allowable by adjustment or otherwise. 

D. Adjustment of price. Any adjustment in contract 
price made pursuant to this clause shall be determined 
in accordance with the price adjustment clause of this 
contract. 

8.4   DEFAULT AND TERMINATION OF CONTRACT 

A. Termination by Default. If the contractor refuses 
or fails to perform any of the provisions of this 
contract with such diligence as will ensure its 
completion within the time specified in this contract, 
or any extension thereof, otherwise fails to timely 
satisfy the contract provisions, or commits any other 
substantial breach of this contract, the Director may 
notify the contractor in writing of the delay or non- 
performance and if not cured in ten (10) days or any 
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longer time specified in writing by the Director, such 
officer may terminate the contractor's right to proceed 
with the contract or such part of the contract as to 
which there has been delay or a failure to properly 
perform. In the event of termination in whole or in 
part the Director may procure similar goods or services 
in the manner and upon terms deemed appropriate by the 
Director. The contractor shall continue performance of 
the contract to the extent it is not terminated and 
shall be liable for excess costs incurred in procuring 
similar goods or services. 

1. Contractor's duties. Notwithstanding 
termination of the contract and subject to any 
directions from the Director, the contractor shall 
take timely, reasonable, and necessary action to 
protect and preserve property in the possession 

of the contractor in which the State or county 
has an interest. 

2. Compensation. Payment for completed goods 
delivered and accepted by the State shall be at the 
contract price. Payment for the protection and 
preservation of property shall be in an amount 
agreed upon by the contractor and Director; if the 
parties fail to agree, the Director shall set an 
amount subject to the contractor's rights under 
chapter 3-126, HAR. The State may withhold from 
amounts due the contractor such sums as the 
Director deems to be necessary to protect the State 
against loss because of outstanding liens or claims 
of former lien holders and to reimburse the State 
for the excess costs incurred in procuring similar 
goods and services. 

3. Excuse for nonperformance or delayed 
performance. Except with respect to defaults of 
subcontractors, the contractor shall not be in 
default by reason of any failure in performance of 
this contract in accordance with its terms, 
including any failure by the contractor to make 
progress in the prosecution of the work hereunder 
which endangers such performance, if the contractor 
has notified the Director within fifteen (15) days 
after the cause of the delay and the failure arises 
out of causes such as: acts of God; acts of the 
public enemy; acts of the State and any other 
governmental body in its sovereign or contractual 
capacity; fires; floods; epidemics; quarantine 
restrictions; strikes or other labor disputes; 
freight embargoes; or unusually severe weather. If 
the failure to perform is caused by the failure of 
a subcontractor to perform or to make progress, and 
if such failure arises out of causes similar to 
those set forth above, the contractor shall not be 
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deemed to be in default, unless the goods or 
services to be furnished by the subcontractor were 
unreasonably obtained from other sources in 
sufficient time to permit the contractor to meet 
the contract requirements. Upon request of the 
contractor, the Director shall ascertain the facts 
and extent of such failure, and if such officer 
determines that any failure to perform was 
occasioned by any one or more of the excusable 
causes, and that, but for the excusable cause, the 
contractor's progress and performance would have 
met the terms of the contract, the delivery 
schedule shall be revised accordingly, subject to 
the rights of the State under the clause entitled 
"Termination for Convenience". As used in this 
paragraph of this clause, the term "subcontractor" 
means subcontractor at any tier. 

4. Erroneous termination for default. If, after 
notice of termination of the contractor's right to 
proceed under the provisions of this clause, it is 
determined for any reason that the contractor was 
not in default under the provisions of the clause, 
or that the delay was excusable under the 
provisions of paragraph (3), Excuse for 
nonperformance or delayed performance of this 
clause, the rights and obligations of the parties 
shall, if the contract contains a clause providing 
for termination for convenience of the State, be 
the same as if the notice of termination had been 
issued pursuant to such clause. 

5. Additional rights and remedies. The rights 
and remedies provided in this clause are in 
addition to any other rights and remedies provided 
by law or under this contract. 

B. Termination for convenience. The Director may, 
when the interests of the State so require, terminate 
this contract in whole or in part, for the convenience 
of the State. The Director shall give written notice of 
the termination to the contractor specifying the part of 
the contract terminated and when termination becomes 
effective. 

1. Contractor's obligation. The contractor shall 
incur no further obligations in connection with the 
terminated work and on the dates set in the notice 
of termination the contractor will stop work to the 
extent specified. The contractor shall also 
terminate outstanding orders and subcontracts as 
they relate to the terminated work. The contractor 
shall settle the liabilities and claims arising out 
of the termination of subcontracts and orders 
connected with the terminated work. The Director 
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may direct the contractor to assign the 
contractor's right, title, and interest under 
terminated orders or subcontracts to the State. 
The contractor must still complete the work not 
terminated by the notice of termination and may 
incur obligations as are necessary to do so. 

2. Right to goods. The Director may require the 
contractor to transfer title and deliver to the 
State in the manner and to the extent directed by 
the procurement officer: 

a. Any completed goods; and 

b. The partially completed goods and 
materials, parts, tools, dies, jigs, fixtures, 
plans, drawings, information, and contract 
rights hereinafter called "manufacturing 
material," as the contractor has specifically 
produced or specially acquired for the 
performance of the terminated part of this 
contract. 

The contractor shall, upon direction of the 
Director, protect and preserve property in the 
possession of the contractor in which the State has 
an interest. If the Director does not exercise 
this right, the contractor shall use the 
contractor's best efforts to sell such goods and 
manufacturing materials. Use of this section in no 
way implies that the State has breached the 
contract by exercise of the termination for 
convenience clause. 

3. Compensation: 

a. The contractor shall submit a termination 
claim specifying the amounts due because of 
the termination for convenience together with 
cost or pricing data to the extent required by 
subchapter 15, chapter 3-122, HAR, bearing on 
such claim. If the contractor fails to file a 
termination claim within one (1) year from the 
effective date of termination, the Director 
may pay the contractor, if at all, an amount 
set in accordance with subparagraph c. below. 

b. The Director and the contractor may agree 
to settlement provided the contractor has 
filed a termination claim supported by cost or 
pricing data to the extent required by 
subchapter 15, chapter 3-122, HAR, and that 
the settlement does not exceed the total 
contract price plus settlement costs reduced 
by payments previously made by the State, the 
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proceeds of any sales of goods and 
manufacturing materials under paragraph (2) of 
this clause, and the contract price of the 
work not terminated. 

c. Absent complete agreement under 
subparagraph b above, the Director shall pay 
the contractor the following amounts, provided 
payments agreed to under subparagraph b. shall 
not duplicate payments under this subparagraph 
for the following: 

(i) Contract prices for goods or 
services accepted under the contract; 

(ii) Costs incurred in preparing to 
perform and performing the terminated 
portion of the work plus a fair and 
reasonable profit on such portion of the 
work, such profit shall not include 
anticipatory profit or consequential 
damages, less amounts paid or to be paid 
for accepted goods or services; provided 
that if it appears that the contractor 
would have sustained a loss if the entire 
contract would have been completed, no 
profit shall be allowed or included and 
the amount of compensation shall be 
reduced to reflect the anticipated rate 
of loss; 

(iii) Costs of settling and paying claims 
arising out of the termination of 
subcontracts or orders pursuant to 
paragraph (1) of this clause. These 
costs must not include costs paid in 
accordance with subparagraph (ii) above. 

(iv) The reasonable settlement costs of 
the contractor including accounting, 
legal, clerical, and other expenses 
reasonably necessary for the preparation 
of settlement claims and supporting data 
with respect to the terminated portion of 
the contract and for the termination of 
subcontracts thereunder, together with 
reasonable storage, transportation, and 
other costs incurred in connection with 
the protection or disposition of property 
allocable to the terminated portion of 
this contract. The total sum to be paid 
the contractor under this subparagraph 
shall not exceed the total contract price 
plus the reasonable settlement cost of 
the contractor reduced by the amount of 
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payments otherwise made, the proceeds of 
any sales of supplies and manufacturing 
materials under subparagraph b. of this 
paragraph, and the contract price of work 
not terminated. 

d. Cost claimed, agreed to, or established 
under subparagraphs b. and c. shall be in 
accordance with chapter 3-123, H.A.R. bearing 
on such claim. 

8.5  TERMINATION OF CONTRACTOR'S RESPONSIBILITY - The 
contract will be considered complete when all work has been 
completed, the work accepted by the Director, and the final 
estimate paid. The Contractor will then be released from 
further obligation except as set forth in the contract and 
bond, when applicable. 
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SECTION 9 - PAYMENT 

9.1  PAYMENT - The Contractor's bid price shall be inclusive 
of all costs, direct or indirect, including all taxes, 
required for the fulfillment of this contract. 

Contract payments to the Contractor by the State shall 
be full payment, for furnishing all labor, and for furnishing 
and delivering all equipment, materials, supplies and other 
incidentals to the location(s) designated in these 
specifications. 

9.2  PROGRESS PAYMENTS - If more than one shipment is 
required under these specifications, progress payments may be 
made to the Contractor after each shipment, provided the 
equipment materials, supplies, etc., furnished and delivered 
have satisfactorily met the requirements of these 
specifications. Five per cent (5%) of the amount of each 
progress payment shall be retained by the Department until 
the final acceptance of the work. 

To expedite processing of all payments, for item(s) 
furnished and delivered to the Department, the Contractor 
shall forward an original and one copy of invoice with each 
shipment made to the recipient office. 

Each invoice shall contain the following: 

A. Vendor's name, address and phone number. 

B. Contract or Purchase Order No. 

C. Description of item, the quantity, unit or lump sum 
price, sub-total and total. 

9.3   FINAL ACCEPTANCE AND FINAL PAYMENT - Final acceptance 
means the acceptance in writing by the Director of the 
satisfactory completion of the work as provided under Section 
8.5 followed by final payment in accordance with the 
Director's final estimate. The Department shall make final 
acceptance and payment promptly after the contract has been 
satisfactorily completed and final inspection made. 

No payment will be made for any work which was not 
authorized by the Director in writing. 

Final payment shall be made only after the issuance of 
the notice of final acceptance and after the Contractor has 
filed with the Director the following: 

A. Consent of the Contractor's surety, when 
applicable, of the final payment; 
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B. Satisfactory evidence by affidavit that all debts 
resulting from the contract have been fully paid or 
satisfactorily secured; 

C. A current “Certificate of Vendor Compliance” issued 
by the Hawaii Compliance Express (HCE). The Certificate 
of Vendor Compliance is used to certify the Contractor’s 
compliance with (a) Section 103D-328, HRS (for all 
contracts $25,000 or more) which requires a current tax 
clearance certificate issued by the Hawaii State 
Department of Taxation and the Internal Revenue Service; 
(b) Chapters 383, 386, 392, and 393, HRS; and (c) 
Subsection 103D-310(c), HRS. The State reserves the 
right to verify that compliance is current prior to the 
issuance of final payment. Contractors are advised that 
non-compliance status will result in final payment being 
withheld until compliance is attained. 

The filing of willfully false affidavits will disqualify 
the Contractor from bidding on future work of the Department. 
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SECTION 10 – FURNISHING AND DELIVERING SELF-ADHESIVE FIBERGLASS 
REINFORCED ROAD PATCH MATERIALS 

 
10.1 DESCRIPTION OF WORK: This work shall consist of furnishing and delivering Self- 

Adhesive Fiberglass Reinforced Road Patch Materials, at the unit bid price in the 
Proposal Schedule on an “as-needed” basis during the Contract period for the islands of 
Oahu, Hawaii, Maui, and Kauai, and delivered to the places designated herein, all in 
accordance with these Specifications and the Standard Specifications. 

 
10.2 SELF-ADHESIVE, FIBERGLASS REINFORCED ROAD PATCH MATERIALS: 

 
A. GENERAL REQUIREMENTS: Self-Adhesive Fiberglass Reinforced Road Patch 

Materials. 
 

B. Material is a self-adhesive, fiberglass-reinforced repair material designed to 
embed into pavement surfaces, forming a watertight, long-lasting seal over 
repairs. It is intended for use over compacted pothole fill material or to reinforce 
cracks and joints in asphalt or concrete surfaces. 

 
1. Material shall bond to both asphalt and concrete. Installation may require 

surface heating or priming when ambient temperatures are below 75°F, in 
accordance with manufacturer instructions. 

 
2. Patch shall be cut to extend at least 4 inches beyond the repair area on all 

sides. Where more than one piece is required, a minimum overlap of 3 
inches shall be used. 

 
3. Traffic may be allowed immediately after installation. 

 

 
C. LISTING OF BID ITEMS: 

 
1. Self-Adhesive, Fiberglass Reinforced Road Patch Materials 

a. The material shall be ready to use as is for placement, without the 
addition of other material. 

 
b. Patch Material shall meet the following requirements: 
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Roll Size 39.37” x 21’ 

Self-adhesive Yes 
Thickness 0.18 inch 
Tensile Strength >5- x 50 kN/m 
Mass per Unit Area 1 lb/ft2 
Roll Weight 75 lbs 
Reinforcement High-strength 

fiberglass grid 
Packaging Rolls on pallets 

 
10.3 MINIMUM QUANTITY OF STORED MATERIALS: 

 
A. Due to limited spaces in storage facilities in State baseyards, the Contractor shall 

store/stock a minimum quantity/inventory of ten (10%) percent of the estimated 
yearly quantity of each bid item in the Proposal Schedule in the Contractor's local 
storage facility. The stored items shall be readily available for furnishing and 
delivering to the Engineer upon request and upon the issuance of a Purchase 
Order. The Contractor shall maintain the above-mentioned minimum 
quantity/inventory of stored/stocked materials by continued replenishment. 
Storing shall be incidental to the cost of furnishing and delivering the specified 
materials.. 

 
B. The Engineer reserves the right to request the Contractor to furnish and deliver all 

estimated yearly quantity of each bid item in the Proposal Schedule upon the 
issuance of the Notice to Proceed or anytime during the term of the contract. 

 
C. To prolong the life of the specified materials, the Contractor shall protect the 

materials from the degradation effects of the weather and other elements or as 
prescribed by the manufacturer. 

 
10.4 MINIMUM SINGLE ORDER: 

 
The Engineer shall place a minimum initial order of materials per year, at a minimum 
dollar amount of thirty (30%) percent of the respective District’s total estimated 
maximum yearly contract cost in the Proposal Schedule. 

 
10.5 DELIVERY: 

 
A. DESCRIPTION: “DELIVERY” shall mean transporting of the specified 

materials to the respective addresses below and unloading and stacking, as 



HWY-C-55-25 
10-3 

2/27/2026  

applicable, to a location as directed by the recipient Engineer. The Contractor 
shall transport, unload and stack the specified material utilizing their own 
equipment and personnel or their subcontractor's equipment and personnel. 
Cost of "delivery" as defined above shall be incidental to the cost of furnishing 
and delivering the specified materials. 

 
B. COORDINATION AND LOCATION OF DELIVERY: All deliveries under this 

contract shall be coordinated with the Engineer or a duly authorized 
representative. Location of delivery and contact information is as follows: 

 
District DE Contact Information DE Point of Contact 

Oahu Mr. Ryan Nakata Mr. Bruce Kawakami 
District District Engineer (DE) – Oahu District Maintenance Engineer – Oahu District 

 Phone: (808) 831-6700 x 134 (Authorized Representative of the DE) 
 Email: ryan.a.nakata@hawaii.gov Phone: (808) 831-6700 x 138 
  Emai: bruce.kawakami@hawaii.gov 

Hawaii Ms. Annette Matsuda Mr. Wendell Vincent 
District District Engineer (DE) – Hawaii District Maintenance Engineer – Hawaii District 

 Phone: (808) 933-8866 (Authorized Representative of the DE) 
 Email: Annette.dh.matsuda@hawaii.gov Phone: (808) 933-8866 
  Email: wendell.a.vincent@hawaii.gov 

Maui Mr. Ty Fukuroku Mr. Derek Takahashi 
District District Engineer (DE) – Maui District Maintenance Engineer – Maui District 

 Phone: (808) 873-3538 (Authorized Representative of the DE) 
 Email: ty.h.fukuroku@hawaii.gov Phone: (808) 873-3540 
  Email: derek.t.takahashi@hawaii.gov 

Kauai Mr. Eric Fujikawa Mr. Lyle Tabata 
District District Engineer (DE) - Kauai District Maintenance Engineer – Kauai District 

 Phone: (808) 241-3000 (Authorized Representative of the DE) 
 Email: eric.i.fujikawa@hawaii.gov Phone: (808) 241-3032 
  Email: lyle.tabata@hawaii.gov 

 
C. PACKAGING AND MARKING: 

 
1. The materials ordered shall be marked for shipment in accordance with the 

respective district’s address as indicated in the Specifications. 

mailto:ryan.a.nakata@hawaii.gov
mailto:bruce.kawakami@hawaii.gov
mailto:Annette.dh.matsuda@hawaii.gov
mailto:wendell.a.vincent@hawaii.gov
mailto:ty.h.fukuroku@hawaii.gov
mailto:derek.t.takahashi@hawaii.gov
mailto:eric.i.fujikawa@hawaii.gov
mailto:lyle.tabata@hawaii.gov
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2. All deliveries shall be labeled to allow quick identification of the contents. 
 

a. Labeling shall contain the following information: 
 

i. Contractor’s and manufacturer’s name and address 
ii. Description 
iii. Contract number 
iv. Project number 
v. Quantity 

 
b. This information may be included in the Sale Order or similar 

documents. One copy of the Sale Order or similar document shall 
be secured on the pallet(s) and one copy to be provided to the 
recipient district's contact person or their representative. 

 
c. The batch/lot number and date of manufacture shall be on each 

roll. 
 

3. The bid price shall include the cost of the containers which shall become 
the property of the Department. 

 
D. DELIVERY PERIOD AND CAPABILITY: 

 
1. Sustained Delivery Period/Capability 

 
a. Upon the request of materials and upon the issuance of Purchase 

Order from the Engineer, the Contractor shall have a maximum of 
ten (10) calendar days to furnish and deliver any materials that is in 
storage at the Contractor’s local storage facility. 

 
b. The Contractor shall maintain this sustained delivery capability 

through continued replenishment of inventory throughout the term 
of the contract including to respond to on call maintenance needs. 

 
c. When the Engineer's order of materials exceeds the quantity of 

materials that is available in the Contractor's inventory in their local 
storage facility, the Contractor shall have a maximum of ninety (90) 
calendar days to deliver the remaining quantity. 
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d. Refer to Section 8.2 Liquidated Damages of the Special Provisions 
for the amount that shall be assessed from the Contractor for 
failure to deliver in accordance with this Section. 

 
E. NOTIFICATION OF DELIVERY: The Contractor shall have the shipper notify 

the recipient district by calling or emailing the point of contact as listed inthis 
section at least five (5) working days in advance as to the day and time of 
delivery. The day and time of delivery shall be subject to approval of the 
recipient Engineer. 

 
F. INSPECTION OF MATERIAL: The Contractor and the Engineer shall make a 

visual and physical check of the materials delivered for damage, shortages, etc. 
Payment will not be processed until the Contractor and Engineer have both 
concluded that the materials delivered meet the contract requirements. 

 
10.6 BIDDER/CONTRACTOR SUBMITTAL 

 
The contractors shall provide documentation of certificates and other requirements listed 
in the subsection below before or after the time of delivery. 

 
A. PRODUCT DATA: Submit manufacturer’s literature, catalog or brochure 

describing the product. 

 
B. MATERIAL CERTIFICATE OF COMPLIANCE: 

 
1. The Contractor shall certify that the materials delivered conform to the 

requirements of the Standard Specifications, the Standard Plans, and these 
Specifications. 

 
a. The notarized certificate shall include, as a minimum, the following 

data: 
 

i. Name of manufacturer 
ii. Material being certified 
iii. Signature 
iv. Applicable specifications 
v. Date 
vi. Statement of compliance by a responsible official (employee) 

of the Manufacturer or by his representative. The 
Manufacturer’s statement of compliance shall be notarized. 

vii. Project identification 
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E. SAFETY DATA SHEET (SDS): A copy of the SDS furnishing all the necessary 

data for the safe handling of each specified item(s), as applicable. 
 

F. INSTALLATION/APPLICATION AND MAINTENANCE: Upon request by the 
Engineer, the Contractor, through the manufacturer, shall provide 
installation/application and maintenance training to each recipient District’s 
personnel. Cost of training (i.e. materials and equipment used during the training, 
etc.) shall be incidental to furnishing and delivering highway pavement marker 
and adhesive material. 

 
G. MANUFACTURER’S WARRANTY STATEMENT: The applicable warranty 

shall be submitted upon the request of the Engineer to the office as specified in 
Section 10.6 Bidder/Contractor Submittal of this Section. 

 
H. SCHEDULE OF SUBMITTING REQUIRED DOCUMENTS: 

 
1. Prior to award: The Product Data, notarized Material Certificate of 

Compliance, SDS, and a copy of the Manufacturer’s Warranty Statement 
as specified in this section shall be received by the Project Manager no 
later than seven (7) working days from the date of request 
(date of receipt of the written request) from the State. 
Failure by the bidder to submit: The bidder may be considered non- 
compliant with the requirements of the Specifications if the bidder fails to 
submit the specified documents no later than seven (7) working days from 
the date of request (date of receipt of the written request) from the State. 
This failure may result in bid rejection. 

2. When there are changes to the composition or manufacturing process of 
any material as specified in this contract: Throughout the life of the 
contract including any contract extension(s), report any changes, in 
writing, in the composition or manufacturing process of any material as 
specified in this contract to Construction and Maintenance Branch at the 
address as specified in this section. Any changes require a resubmission of 
Material Certificate of Compliance. 
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3. Upon each order of materials by the Engineer, the Contractor shall require 
the manufacturer to furnish a material Certificate of Compliance. The 
Contractor shall furnish the certificate to the Construction and Maintenance 
Branch as specified, upon delivery of the required material. The Contractor 
shall certify the manufacturer’s statement of compliance as specified. 

 
a. The materials in the Certificate of Compliance may be reviewed by 

the Materials Testing Branch for acceptance. The review process 
shall be completed within five (5) to ten (10) working days from 
the time of receipt of the document(s). The Construction and 
Maintenance Branch will notify the Contractor and the recipient 
District of the result. 

 
 

10.7 TERM OF CONTRACT: The term of this contract shall be for twelve (12) months from 
the date indicated on the Notice to Proceed from the State unless renewed as provided for 
in Section 10.8 Option to Extend Term, herein below. 

 
10.8 OPTION TO EXTEND TERM : Subject to the satisfactory performance of the Contractor 

and the availability of State appropriations, this contract may be extended for FOUR (4) 
ADDITIONAL twelve (12) month periods, at the option of the state provided that: 

 
A. The option to extend is exercised by the State, prior to the expiration of the term 

of the existing contract. 

B. The contract may be extended for FOUR (4) additional twelve (12) month periods 
without the necessity for rebidding, upon mutual agreement in writing to extend by 
the State and Contractor. 

 
C. The total term of the contract, including any and all extensions, shall not exceed 

SIXTY (60) MONTHS. 
 

 
10.9 ESCALATION CLAUSE: If the State and Contractor mutually agree to extend the 

contract, in accordance with Section 10.8 Option to Extend Term, the Contractor shall be 
given a price escalation, effective at the start of each extension term of TWO (2) percent 
over the previous term’s applicable unit price(s). The agreement to extend shall be a 
formal written approval by the State and Contractor. 
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10.10 MEASUREMENT AND PAYMENT: 
 

A. Self-Adhesive Fiberglass Reinforced Road Patch Materials will be paid for at the 
contract price per unit, which respective price will be full compensation for all 
materials, labor, equipment, applicable taxes and incidentals necessary to 
manufacture and fabricate the specified items, all in accordance with these 
specifications and deliver the specified items to the locations designated in 
Section 10.5.B Coordination and Location of Delivery, of the Specifications. 

 
 

B. Payments for purchases made will be made by Purchase Order as specified in 
Section 4.6 Contract to be Indefinite Quantity, of the Special Provisions. Refer to 
Section 9.2 Progress Payments, of the Special Provisions, for additional 
information on Purchase Orders and processing invoices.



 

 
 
 

 
The bidder shall refer to Section 10.6(H) Schedule of Submitting Required Documents, of the 

Specifications and be familiar with the requirements prior to submitting his or her bids. 
The bidder, starting with the lowest bidder, is required to submit specific documents 

prior to award. 
 
 

Failure by the bidder to submit. The bidder maybe considered non-compliant with the 
requirements of the Special Provisions and the Specifications if the bidder fails to submit the 
documents to the Project Manager no later than seven (7) working days from the date of 
request (date of receipt of the written request) from the State. This failure may result in an 
adverse decision of an award by the Department of Transportation. 

http://www.google.com/url?sa=i&source=images&cd&cad=rja&docid=3NWZZCKOpN3C4M&tbnid=eGQXcM1ByB1rSM%3A&ved=0CAgQjRwwAA&url=http%3A//www.clker.com/clipart-6863.html&ei=afN2UfiMEqqViQKI-ICgBg&psig=AFQjCNGL9XQ1kGrmMDKjThQDiv6uyF4PWg&ust=1366836457354938


 

STATE OF HAWAII 

DEPARTMENT OF TRANSPORTATION 

 
 
 
 
 
 
 
 
 
 

 
PROPOSAL 



 

PROPOSAL TO THE STATE OF HAWAII 
DEPARTMENT OF TRANSPORTATION 

HIGHWAYS DIVISION 
 
 
 
 

PROJECT: 
 
 
 
 

PROJECT NO: 

CONTRACT TIME: 

 
 
 

LIQUIDATED DAMAGES: 
 
 
 

PROJECT MANAGER 
CONTACT INFORMATION 

 
 
 

ELECTRONIC SUBMITTAL: 
 
 
 
 
 
 
 
 
 

NOTE: 

FURNISHING AND DELIVERING SELF-ADHESIVE 
FIBERGLASS REINFORCED ROAD PATCH 
MATERIALS, ISLANDS OF OAHU, HAWAII, MAUI 
AND KAUAI 

 
HWY-C-55-25 

 
 

Twelve (12) months from the date indicated in the Notice to 
Proceed from the Department with options to extend as 
provided for in Specifications Section 10.8, Option to Extend 
Term. 

 
 

Refer to Section 8.6, Liquidated Damages, of the Special 
Provisions for applicable deductions. 

 
Maaza C. Mekuria 
869 Punchbowl Street, Room 404, Honolulu, HI 96813 (808) 
587-2332 
maaza.c.mekuria@hawaii.gov 

 
Bidders shall submit and upload the complete proposal to 
HIePRO prior to the bid opening date and time. Any 
additional support documents explicitly designated as 
confidential and/or proprietary shall be uploaded as a 
separate file to HIePRO. See SPECIAL PROVISIONS 2.3 
DELIVERY OF PROPSALS for the complete details. 
FAILURE TO UPLOAD THE COMPLETE 
PROPOSAL TO HIePRO SHALL BE GROUNDS FOR 
REJECTION OF THE BID. 

 
BID, PERFORMANCE AND PAYMENT BONDS ARE 
NOT REQUIRED FOR THIS PROJECT. 
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Director of Transportation 
Aliiaimoku Hale 
869 Punchbowl Street 
Honolulu, Hawaii 96813 

Dear Sir: 

The undersigned bidder declares the following: 

1. It has not, either directly or indirectly, entered into 
any agreement, participated in any collusion, or 
otherwise taken any action in restraint of free 
competitive bidding in connection with this proposal. 

2. It has not been assisted or represented on this matter 
by any individual who has, in a State capacity, been 
involved in the subject matter of this contract within 
the past two years. 

3. It has not and will not, either directly or indirectly 
offered or given a gratuity (i.e. an entertainment or 
gift) to any State or County employee to obtain a 
contract or favorable treatment under a contract. 

The undersigned bidder further agrees to the following: 

1. If this proposal is accepted, it shall execute a 
contract with the Department to provide all necessary 
labor, machinery, tools, equipment, apparatus and any 
other means of construction, to do all the work and to 
furnish all the materials specified in the contract in 
the manner and within the time therein prescribed in 
the contract, and that it shall accept in full payment 
therefore the sum of the unit and/or lump sum prices as 
set forth in the attached proposal schedule for the 
actual quantities of work performed and materials 
furnished and furnish satisfactory security in 
accordance with Section 103D-324, Hawaii Revised 
Statutes, within 10 days after the award of the 
contract or within such time as the Director of 
Transportation may allow after the undersigned has 
received the contract documents for execution, and is 
fully aware that non-compliance with the aforementioned 
terms will result in the forfeiture of the full amount 
of the bid guarantee required under Section 103D-323, 
Hawaii Revised Statutes. 
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2. That the quantities given in the attached proposal 
schedule are approximate only and are intended 
principally to serve as a guide in determining and 
comparing the bids. 

 
3. That the Department does not either expressly or by 

implication, agree that the actual amount of work will 
correspond therewith, but reserves the right to 
increase or decrease the amount of any class or portion 
of the work, or to omit portions of the work, as may be 
deemed necessary or advisable by the Director of 
Transportation, and that all increased or decreased 
quantities of work shall be performed at the unit 
prices set forth in the attached proposal schedule 
except as provided for in the specifications. 

4. In case of a discrepancy between unit prices and the 
totals in said Proposal Schedule, the unit prices shall 
prevail. 

 
5. Agrees to begin work within 10 working days after the 

date of notification to commence with the work, which 
date is in the notice to proceed, and shall finish the 
entire project within the time prescribed. 

6. The Director of Transportation reserves the right to 
reject any or all bids and to waive any defects when in 
the Director’s opinion such rejections or waiver will 
be for the best interest of the public. 

 
Receipt is hereby acknowledged and complete examination 

is hereby expressly guaranteed of the following listed items: 
the specifications, the notice to bidders, the special 
provisions, if any, the proposal, the plans, if any, and the 
contract form. 
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The undersigned acknowledges receipt of any addendum, 
issued by recording in the space below the date of receipt. 

 
Addendum No. 1  Addendum No. 3  

Addendum No. 2  Addendum No. 4  

The undersigned hereby certifies that the bid prices 
contained in the attached proposal schedule have been carefully 
checked and are submitted as correct, final and are net prices. 

 
 
 
 

Bidder (Company Name) 
 

 
By  
Authorized Signature 

 
 

Print Name and Title 
 
 
 
 

Business Address 
 
 

Business Telephone Email 

Date 

 

Contact Person (If different from above) 

Phone:  Email:  

 
*Hawaii General Excise Tax License No.   
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NOTE: 

If bidder is a CORPORATION, the legal name of the 
corporation shall be set forth above, the corporate seal 
affixed, together with the signature(s) of the officer(s) 
authorized to sign contracts on behalf of the corporation. 
Please attach to this page current (not more than six months 
old) evidence of the authority of the officer(s) to sign on 
behalf of the corporation. 

If bidder is a PARTNERSHIP, the true name of the 
partnership shall be set forth above with the signature(s) of 
the general partner(s) authorized to sign contracts on behalf of 
the partnership. Please attach to this page current (not more 
than six months old) evidence of the authority of the partner(s) 
to sign on behalf of the partnership. 

If bidder is an INDIVIDUAL, the bidder's signature shall be 
placed in the space provided therefore on page PF-4. 

If signature is by an agent, other than an officer of a 
corporation or a partner of a partnership, a POWER OF ATTORNEY 
must be on file with the Department prior to the opening of bids 
or submitted with the bid; otherwise, the bid may be rejected as 
irregular and unauthorized. 

*Bidder will be considered an out-of-state vendor if Hawaii 
General Excise Tax License No. is not indicated. See Section 
2.8 Out-of-State Bidders of the Specifications. 
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FURNISHING AND DELIVERING SELF-ADHESIVE  
FIBERGLASS REINFORCED ROAD PATCH MATERIALS 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROJECT NO. HWY-C-55-25 

PROPOSAL SCHEDULE 
 

  OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

UNIT 
PRICE 

AMOUNT EST. 
YEARLY 

QTY. 
(EACH) 

UNIT 
PRICE 

AMOUNT EST. 
YEARLY 

QTY. 
(EACH) 

UNIT 
PRICE 

AMOUNT EST. 
YEARLY 

QTY. 
(EACH) 

UNIT 
PRICE 

AMOUNT 

  (A) (B) (A x B) (C) (D) (C x D) (E) (F) (E x F) (G) (H) (G x H) 
 

1 
Self-Adhesive Fiberglass 
Reinforced Road Patch 
Materials 

 
1,200 
rolls 

 
 

$  

 
 

$  

 
 

100 rolls 

 
 

$  

 
 

$  

 
 

50 rolls 

 
 

$  

 
 

$  

 
 

50 rolls 

 
 

$  

 
 

$  

TOTAL For each respective 
Districts 

  

 
$  

  

 
$  

  

 
$  

  

 
$  

TOTAL AMOUNT FOR COMPARISON OF BIDS 
(Sum of the TOTAL of Oahu, Hawaii, Maui, and Kauai Districts) 

 

 
$  
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FURNISHING AND DELIVERING SELF-ADHESIVE 
FIBERGLASS REINFORCED ROAD PATCH MATERIALS 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROJECT NO. HWY-C-55-25 

PROPOSAL SCHEDULE 
 
 
 

 
NOTES: 

 

“The attention of out-of-state bidders is directed to Section 2.8 of the Specifications. An 
out-of-state bidder is required to answer the following statement: 

State of Hawaii General Excise and Use Taxes are included in all bid prices. 
 
 

Write “Yes” or “No” 

If the above statement is left unanswered, it will be considered a “No” answer by the State.” 
 

GENERAL NOTES: 
 

1. Bids shall include all Federal, State, County and other applicable taxes and fees. 
 

2. The TOTAL AMOUNT FOR COMPARISON OF BIDS shall be used to determine the 
lowest responsible bidder. 

3. Bidders shall complete all unit prices and amounts within a Group. Failure to do so shall 
be grounds for rejection of bid for the applicable Group. 

 
4. In case of a discrepancy between unit price and the total in said bid, the unit price shall 

prevail. 
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FURNISHING AND DELIVERING SELF-ADHESIVE  
FIBERGLASS REINFORCED ROAD PATCH 

MATERIALS 
ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 

PROJECT NO. HWY-C-55-25 
PROPOSAL SCHEDULE 

 

 
GENERAL NOTES (CONT.): 

 
5. The bidder shall refer to Section 10.6 (H) Schedule of Submitting Required Documents of 

the Specifications prior to submitting his or her bids. 
 

6. Bidder shall make no changes to the items in the Proposal Schedule. Do not add or 
remove anything on the Proposal Schedule. Altered Proposal Schedules will be rejected. 
Only provide bid prices and totals where space is provided. 

 
7. The Contract shall be an indefinite quantity/ ”as needed” contract. Refer to Section 4.6 of 

the Special Provisions. 
 

8. The number of estimated maximum yearly quantities in this Proposal Schedule is for 
bidding purposes only. Payments to the Contractor will be made on the basis of actual 
number of deliveries and the unit bid price. 

 
 

9. By submitting a proposal, the Bidder acknowledges he has read and understands all the 
provisions of the Special Provisions and the Specifications and is fully aware of all the 
conditions to be encountered in performing the work. 
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FURNISHING AND DELIVERING SELF-ADHESIVE  
FIBERGLASS REINFORCED ROAD PATCH 

MATERIALS 
ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 

PROJECT NO. HWY-C-55-25 
PROPOSAL SCHEDULE 

GENERAL NOTES (CONT.): 

10.   Bidders shall submit and upload the complete proposal to HIePRO prior to the bid 
opening date and time. Proposals received after said due date and time shall not be 
considered. Any additional support documents explicitly designated as confidential 
and/or proprietary shall be uploaded as a separate file to HIePRO. Bidders shall not 
include confidential and/ or proprietary documents with the proposal. The record of 
each bidder and respective bid 
shall be open to public inspection. Original (wet ink, hard copy) proposal documents are 
not required to be submitted. Contract award shall be based on evaluation of proposals 
submitted and uploaded to HIePRO. 

 
FAILURE TO UPLOAD THE COMPLETE PROPOSAL TO HIePRO SHALL BE 
GROUNDS FOR REJECTION OF THE BID. 

 
If there is a conflict between the specification document and the HIePRO solicitation, the 
specifications shall govern and control, unless otherwise specified. 



 

STATE OF HAWAII 

DEPARTMENT OF TRANSPORTATION 

HONOLULU, HAWAII 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
FORMS 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Contents: 
 

 
Sample Contract 
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C O N T R A C T 
 

 
THIS AGREEMENT, made this day  , by and between 

the STATE OF HAWAII, by its Director of Transportation, hereinafter referred to as “STATE”, 

and «CONTRACTOR», «STATE_OF_INCORPORATON», whose business and/or mailing 

address is «ADDRESS», hereinafter referred to as CONTRACTOR”; 

WITNESSETH: That for and in consideration of the payments hereinafter mentioned, the 

CONTRACTOR hereby covenants and agrees with the STATE to complete in place, furnish and 

pay for all labor and materials necessary for “«PROJECT_NAME_AND_NO»”, or such a part 

thereof as shall be required by the STATE, the total amount of which labor, material and 

construction shall be computed at the unit and/or lump sum prices set forth in the attached 

proposal schedule and shall be the sum of «BASIC» ---- DOLLARS ($«BASIC_NUMERIC») as 

follows: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

TOTAL AMOUNT FOR COMPARISON OF BIDS ............................. $«BASIC_NUMERIC» 
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which sum shall be provided from STATE funds, all in accordance with the specifications, the 

special provisions, if any, the notice to bidders, the instructions to bidders, the proposal and plans 

for «PROJECT_NO_ONLY» and any supplements thereto, on file in the office of the Director of 

Transportation. These documents, together with all alterations, amendments, and additions 

thereto and deductions therefrom, are attached hereto or incorporated herein by reference and 

made a part of this contract. 

The CONTRACTOR hereby covenants and agrees to complete such work from the date 

indicated in the Notice to Proceed issued by the STATE within «WORKING_DAYS», subject, 

however, to such extensions as may be provided for in writing under the specifications. 

For and in consideration of the covenants, undertakings and agreements of the 

CONTRACTOR herein set forth and upon the full and faithful performance thereof by the 

CONTRACTOR, the STATE hereby agrees to pay the CONTRACTOR the sum of 

«BASIC» ---- DOLLARS ($«BASIC_NUMERIC») in lawful money, but not more than such part 

of the same as is actually earned according to the STATE’s determination of the actual quantities 

of work performed and materials furnished by the CONTRACTOR at the unit or lump sum prices 

set forth in the attached proposal schedule. Such payment, including any extras, shall be made, 

subject to such additions or deductions hereto or hereafter made in the manner and at the time 

prescribed in the specifications and this contract. An additional sum of -----«EXTRAS»----- 

«STATE_EXTRAS»DOLLARS ($«EXTRA_NUMERIC») is hereby provided for extra work 

and shall be provided from State funds. 

All words used herein in the singular shall extend to and include the plural. All words used 

in the plural shall extend to and include the singular. The use of any gender shall extend to and 

include all genders. 
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Director of Transportation 

«CONTRACTOR» 

Signature 

Print name 

Print Title 

Date 

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be duly 

executed the day and year first above written. 

 

 
STATE OF HAWAII 
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