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STATE OF HAWAII 
DEPARTMENT OF TRANSPORTATION 

AIRPORTS  

ADDENDUM NO. 5 
FOR 

APRON LIGHT REPLACEMENT 
AT 

KAHULUI AIRPORT 
KAHULUI, MAUI, HAWAII 

AND 
LANAI AIRPORT 

LANAI CITY, LANAI, HAWAII 
STATE PROJECT NO. AS1037-12R 

AIP PROJECT NO. 3-15-0006-064-2025 

JUNE 3, 2026 

This Addendum shall make the following amendment(s) to the Solicitation: 

A. SPECIFICATIONS

1. Delete  PART 0.B – BIDDING DOCUMENTS TO BE SUBMITTED WITH BID
in its entirety and replace it with attached PART 0.B – BIDDING DOCUMENTS
TO BE SUBMITTED WITH BID, dated r06/03/2026.

Please acknowledge receipt of this ADDENDUM NO. 5 by recording the date of its receipt in 
the space provided on PAGE P-4 of the Proposal. 

        NATHAN C. KANESHIGE 
      Engineering Program Manager 

https://stateofhawaii.na1.adobesign.com/verifier?tx=CBJCHBCAABAA65d9SGF_OgODFKOCAl6UDWO--yq_Uhke
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PROPOSAL TO THE  
STATE OF HAWAII 

DEPARTMENT OF TRANSPORTATION 

PROJECT: 

PROJECT NO.: 

AIP PROJECT NO.:  

COMPLETION TIME: 

LIQUIDATED DAMAGES: 

DBE PROJECT GOAL: 

APRON LIGHT REPLACEMENT AT 
KAHULUI AIRPORT 
KAHULUI, MAUI, HAWAII AND 
LANAI AIRPORT 
LANAI CITY, LANAI, HAWAII 

AS1037-12R 

3-15-0006-064-2025 

SIXTY (60) calendar days for pre-construction activities followed by: 

FOUR HUNDRED FIFTY (450) calendar days for construction 
activities, whereby; 

All work under this contract shall be completed within FIVE 
HUNDRED TEN (510) calendar days from the date indicated in the 
Notice to Proceed from the State. 

TEN THOUSAND DOLLARS ($10,000.00) for each and every 
working (or calendar) day which the Contractor has delayed the 
completion of this project. 

None specified 

DESIGN PROJECT MANAGER: WESLEY SHIROMA 

ELECTRONIC SUBMITTAL: 

DEPARTMENT OF TRANSPORTATION - AIRPORTS       
DANIEL K. INOUYE INTERNATIONAL AIRPORT                                  
400 RODGERS BLVD, SUITE 700 
HONOLULU, HI 96819 
EMAIL: WESLEY.R.SHIROMA@HAWAII.GOV  
PHONE NO. 808-838-8876 
FAX NO.: 808-838-8751 

Bidders shall submit and upload the complete 
proposal to HIePRO prior to the bid opening date and 
time. Any additional support documents explicitly designated as 
confidential and/or proprietary shall be uploaded as a separate 
file to HIePRO. See SPECIAL PROVISIONS 2.8 
PREPARATION AND DELIVERY OF 
BID for complete details. FAILURE TO UPLOAD THE 
COMPLETE PROPOSAL TO HIePRO SHALL BE GROUNDS 
FOR REJECTION OF THE BID.  
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Director of Transportation 
869 Punchbowl Street 
Honolulu, Hawaii 96813 

Dear Sir: 

The undersigned Bidder declares the following: 

1. It has not, either directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of
free competitive bidding in connection with this proposal.

2. It has not been assisted or represented on this matter by any individual
who has, in a State capacity, been involved in the subject matter of this
contract within the past two years.

3. It has not and will not, either directly or indirectly offered or given a
gratuity (i.e., an entertainment or gift) to any State or County employee to
obtain a contract or favorable treatment under a contract.

4. It will not maintain for its employees any segregated facilities at any of its
establishments.

5. Does not and will not permit its employees to perform their services at
any location under its control, where segregated facilities are maintained.

The undersigned Bidder further agrees to the following: 

1. If this proposal is accepted, it shall execute a contract with the Department
to provide all necessary labor, machinery, tools, equipment, apparatus and
any other means of construction, to do all the work and to furnish all the
materials specified in the contract in the manner and within the time therein
prescribed in the contract, and that it shall accept in full payment therefore
the sum of the unit and/or lump sum prices as set forth in the attached
proposal schedule for the actual quantities of work performed and materials
furnished and furnish satisfactory security in accordance with Section 103D-
324, Hawaii Revised Statutes, within 10 days after the award of the contract
or within such time as the Director of Transportation may allow after the
undersigned has received the contract documents for execution, and is fully
aware that non-compliance with the aforementioned terms will result in the
forfeiture of the full amount of the bid guarantee required under Section
1032D-323, Hawaii Revised Statutes.

2. That the quantities given in the attached proposal schedule are
approximate only and are intended principally to serve as a guide in
determining and comparing the bids.
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3. That the Department does not either expressly or by implication, agree that
the actual amount of work will correspond therewith, but reserves the right
to increase or decrease the amount of any class or portion of the work, or to
omit portions of the work, as may be deemed necessary or advisable by the
Director of Transportation, and that all increased or decreased quantities of
work shall be performed at the unit prices set forth in the attached proposal
schedule except as provided for in the specifications.

4. In case of a discrepancy between unit prices and the totals in said Proposal
Schedule, the unit prices shall prevail.

5. Unless amended by Special Provision, agrees to begin work within 10
working days after the date of notification to commence with the work,
which date is in the notice to proceed, and shall finish the entire project
within the time prescribed.

6. The Director of Transportation reserves the right to reject any or all bids and

waiver will be for the best interest of the public.

7. The undersigned Bidder further agrees to the following: Pursuant to HAR
§3-122-13(e), any contractor (including consultants) paid for services to develop
or prepare specifications or work statements shall be precluded from submitting
an offer or receiving a contract for that particular solicitation. This includes the
preparation of reports relied upon by HDOT in the development of the project
scope.

The Bidder acknowledges receipt of and certifies that it has completely examined 
the following listed items: Hawaii Standard Specifications for Road and Bridge 
Construction, 2005, and/or the General Provisions for Construction Projects for 
AIR and WATER Transportation Facilities Division dated 2016, as applicable, the 
Notice to Bidders, Special Provisions, Proposal, Contract, Bond Forms, and 
Project Plans. 

Addendum No. 5
 r06/03/2026



FED 
r05.04.26 P-4

In accordance with Section 103D-323, Hawaii Revised Statutes, this proposal is 
accompanied with a bid security in the amount of 5% of the total amount bid, in the 
form checked below. (Check applicable bid security submitted with bid.) 

Surety Bid Bond (Use standard form), 

Cash, 

Certified Check, or 

. 
(Fill in other acceptable security.) 

The undersigned Bidder acknowledges receipt of any addendum issued by the 
Department by recording in the space below the date of receipt. 

Addendum No. 1 

Addendum No. 2

Addendum No. 3 

Addendum No. 4 

Addendum No. 5 

Addendum No. 6

In accordance with Section 103D-302, Hawaii Revised Statutes, the undersigned 
as Bidder has listed the name of each person or firm who will be engaged by the 
Bidder on the project as Subcontractor or Joint Contractor and the nature of work 
to be done by each on the following page. The Bidder must adequately and 
unambiguously disclose the unique nature and scope of the work to be performed 
by each Subcontractor or Joint Contractor. For each listed firm, the Bidder 
declares the respective firm is a Subcontractor or Joint Contractor and is subject to 
evaluation as a Subcontractor or Joint Contractor. It is understood that failure to 
comply with the aforementioned requirements may be cause for rejection of the 
bid submitted. 
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SUBCONTRACTOR LISTING 
(Attach additional sheets if necessary.) 

NAME OF FIRM NATURE OF WORK 

SUBCONTRACTOR: 

1. 

1a1.

2. 

2a.

3. 

3a.

4. 

4a.

5. 

5a.

6. 

6a.

7. 

7a.

NOTES: 

The Name of Firm and Nature of Work shall be indicated for all listed firms.  The Bidder must 
adequately and unambiguously disclose the unique nature and scope of the work to be performed 
by each Sub- or Joint Contractor. 

For each listed firm, the Bidder declares the respective firm is a Sub- or Joint Contractor and subject 
to evaluation as a Sub- or Joint Contractor. 

1 Second tier subcontractors 
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JOINT CONTRACTOR LISTING 
(Attach additional sheets if necessary.) 

NAME OF FIRM NATURE OF WORK 

JOINT CONTRACTOR: 

1. 

1a1.

2. 

2a.

3. 

3a.

4. 

4a.

5. 

5a.

6. 

6a.

7. 

7a.

NOTES: 

The Name of Firm and Nature of Work shall be indicated for all listed firms.  The Bidder must 
adequately and unambiguously disclose the unique nature and scope of the work to be performed 
by each Sub- or Joint Contractor. 

For each listed firm, the Bidder declares the respective firm is a Sub- or Joint Contractor and subject 
to evaluation as a Sub- or Joint Contractor. 

1 Second tier joint contractors 
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The undersigned hereby certifies that the bid prices contained in the attached 
proposal schedule have been carefully checked and are submitted as correct and final. 

This declaration is made with the understanding that the undersigned is 
subject  to the penalty of perjury under the laws of the United States and is in 
violation of the Hawaii Penal Code, Section 710-1063, unsworn falsification to 
authorities, of the Hawaii Revised Statutes, for knowingly rendering a false 
declaration. 

Bidder (Company Name) 

Authorized Signature 

Title 

Business Address 

Business Telephone Email 

Date 

Contact Person (If different from above.) 

Phone: Email: 

NOTE: 

If Bidder is a CORPORATION, the legal name of the corporation shall be set forth above, the 
corporate seal affixed, together with the signature(s) of the officer(s) authorized to sign contracts for the 
corporation. Please attach to this page current (not more than six months old) evidence of the authority 
of the officer(s) to sign for the corporation. 

If Bidder is a PARTNERSHIP, the true name of the partnership shall be set forth above, with 
the signature(s) of the general partner(s). Please attach to this page current (not more than six months 
old) evidence of the authority of the partner authorized to sign for the partnership. 

If Bidder is an INDIVIDUAL, the bidder's signature shall be placed above. 

If signature is by an agent, other than an officer of a corporation or a partner of a partnership, a 
POWER OF ATTORNEY must be on file with the Department before opening bids or submitted with the 
bid. Otherwise, the Department may reject the bid as irregular and unauthorized. 
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KAHULUI AIRPORT 

Item No. Description 
Quantity 

(a) Unit
Unit 
Price 
(c) 

Total 
(a x c) 

01010.1 Temporary Traffic 
Control & Signs 

Allowance Allowance Allowance $_____50,000.00 

01010.2 Unforeseen Conditions  Allowance Allowance Allowance $____500,000.00 
01010.3 Safety Risk 

Management Activities  
Allowance Allowance Allowance $_____50,000.00 

01524.1 Construction Waste 
Management L.S. L.S. L.S. $_____________ 

01561.1 Construction Site 
Pollution Controls L.S. L.S. L.S. $_____________ 

01562.1 Management of 
Contaminated Media, 
Soil Disposal, and Soil 
Reuse 

L.S. L.S. L.S. $_____________ 

01565.1 Security Measures Allowance Allowance Allowance $_____15,000.00 
01700.1 Mobilization (Not to 

exceed 6% of sum of 
all items, excluding this 
item, all allowances 
and force account 
items) 

L.S. L.S. L.S. $_____________ 

02232.1 Aggregate Base 
Course 

3,255 S.Y. $_______ $_____________ 

02232.2 Aggregate Subbase 400 S.Y. $_______ $_____________ 
02450 Portland Cement 

Concrete Sidewalks 3,600 S.F. $_______ $_____________ 
02513 Asphalt Pavement 3,695 S.Y. $_______ $_____________ 
02578.1 Concrete Curbs and 

Gutters (Landside) 245 L.F. $_______ $_____________ 
02578.2 Painted Pavement 

Markings 
4,000 L.F. $_______ $_____________ 

02579.1A Pavement Markings – 
Full Application (OGG 
Airfield-Main Terminal) 1,300 L.F. $_______ $_____________ 

02579.1B Pavement Markings – 
Full Application (OGG 
Airfield-Cargo) 

5 L.F. $_______ $_____________ 

02721.1A Subbase Course (OGG 
Airfield-Main Terminal) 4,355 S.Y. $_______ $_____________ 
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Item No. Description 
Quantity 

(a) Unit
Unit 
Price 
(c) 

Total 
(a x c) 

02752.2A Portland Cement 
Concrete 15-inch 
Unreinforced (OGG 
Airfield-Main Terminal) 

L.S. L.S. L.S. $_____________ 

02752.2B Portland Cement 
Concrete 15-inch 
Unreinforced (OGG 
Airfield-Cargo) 

L.S. L.S. L.S. $_____________ 

02752.2C Portland Cement 
Concrete 15-inch 
Unreinforced (OGG 
Airfield-Commuter 
Terminal Apron) L.S. L.S. L.S. $_____________ 

02752.4A Portland Cement 
Concrete 15-inch 
Reinforced (OGG 
Airfield-Main Terminal) 

931 S.Y. $_______ $_____________ 

02752.4B Portland Cement 
Concrete 15-inch 
Reinforced (OGG 
Airfield-Cargo) L.S. L.S. L.S. $_____________ 

02752.4C Portland Cement 
Concrete 15-inch 
Reinforced (OGG 
Airfield-Commuter 
Terminal Apron) L.S. L.S. L.S. $_____________ 

02760.1A Joint Sealing Filler 
(OGG Airfield-Main 
Terminal) 

L.S. L.S. L.S. $_____________ 

02760.1B Joint Sealing Filler 
(OGG Airfield-Cargo) L.S. L.S. L.S. $_____________ 

02760.1C Joint Sealing Filler 
(OGG Airfield-
Commuter Terminal 
Apron) 

L.S. L.S. L.S. $_____________ 

03300.1 AL1 (OGG Airfield-Main 
Terminal) Light Pole 
Foundation 

18 E.A. $_______ $_____________ 
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Item No. Description 
Quantity 

(a) Unit
Unit 
Price 
(c) 

Total 
(a x c) 

03300.2 AL1(OGG Airfield-
Commuter Terminal) 
Light Pole Foundation 

4 E.A. $_______ $_____________ 

03300.3 PL1 Light Pole 
Foundation 

30 E.A. $_______ $_____________ 

03300.4 PL2 (Pole w/ 2 arms) 
Light Pole Foundation  10 E.A. $_______ $_____________ 

03300.5 RL1 Light Pole 
Foundation 

11 E.A. $_______ $_____________ 

03300.6 RL2 (Pole w/ 2 arms) 
Light Pole Foundation 31 E.A. $_______ $_____________ 

03300.7 OPL1-B Light Pole 
Foundation 

70 E.A. $_______ $_____________ 

03300.8 OPL2-B Light Pole 
Foundation 

37 E.A. $_______ $_____________ 

03300.9 OPL2-C Light Pole 
Foundation 

12 E.A. $_______ $_____________ 

03300.12A Concrete Bollard (OGG 
Airfield-Main Terminal) 144 E.A. $_______ $_____________ 

03300.12B Concrete Bollard (OGG 
Airfield-Commuter 
Terminal) 

32 E.A. $_______ $_____________ 

03300.12C Concrete Bollard (OGG 
Airfield-Landside) 64 E.A. $_______ $_____________ 

16050.1A Basic Materials and 
Method (OGG Airfield-
Main Terminal) 

L.S. L.S. L.S. $_____________ 

16050.1B Basic Materials and 
Method (OGG Airfield-
Cargo) 

L.S. L.S. L.S. $_____________ 

16050.1C Basic Materials and 
Method (OGG Airfield-
Commuter Terminal 
Apron) 

L.S. L.S. L.S. $_____________ 

16050.1D Basic Materials and 
Method (OGG Airfield-
Landside) 

L.S. L.S. L.S. $_____________ 

16301.1A Underground Electrical 
Work (OGG Airfield-
Main Terminal) 

L.S. L.S. L.S. $_____________ 
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Item No. Description 
Quantity 

(a) Unit
Unit 
Price 
(c) 

Total 
(a x c) 

16301.1B Underground Electrical 
Work (OGG Airfield-
Cargo) 

L.S. L.S. L.S. $_____________ 

16301.1C Underground Electrical 
Work (OGG Airfield-
Commuter Terminal 
Apron) 

L.S. L.S. L.S.     $___________ 

16301.1D Underground Electrical 
Work (OGG Airfield-
Landside) 

L.S. L.S. L.S. $_____________ 

16500.1A Lighting (OGG Airfield-
Main Terminal) L.S. L.S. L.S. $_____________ 

16500.1B Lighting (OGG Airfield-
Cargo) L.S. L.S. L.S. $_____________ 

16500.1C Lighting (OGG Airfield-
Commuter Terminal 
Apron) 

L.S. L.S. L.S. $_____________ 

16500.1D Lighting (OGG Airfield-
Landside) L.S. L.S. L.S. $_____________ 

16500.2A Airport Obstruction 
Light (OGG Airfield-
Main Terminal) 

18 E.A. $_______ $_____________ 

16500.2B Airport Obstruction 
Light (OGG Airfield-
Commuter Terminal) 

4 E.A. $_______ $_____________ 

KAHULUI SUBTOTAL $_____________ 
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LANAI AIRPORT 

Item No. Description 
Quantity 

(a) Unit
Unit 
Price 
(c) 

Total 
(a x c) 

01010.1 Allowance Allowance Allowance $_____20,000.00 

01010.2 Allowance Allowance Allowance $____100,000.00 
01010.3 

Allowance Allowance Allowance $_____10,000.00 
01524.1 

L.S. L.S. L.S. $_____________ 
01561.1 

L.S. L.S. L.S. $_____________ 
01562.1 

L.S. L.S. L.S. $_____________ 
01565.1 Allowance Allowance Allowance $____150,000.00 
01700.1 

L.S. L.S. L.S. $_____________ 

02232.1 L.S. L.S. L.S. $_____________ 
02232.2 L.S. L.S. L.S. $_____________ 
02450 

L.S. L.S. L.S. $_____________ 
02513 L.S. L.S. L.S. $_____________ 
02578.1 

L.S. L.S. L.S. 
02578.2 L.S. L.S. L.S.

$_____________ 
$_____________ 

02579.1D 
L.F. L.F. L.F. $_____________ 

02721.1D L.S. L.S. L.S. $_____________ 
02752.1D 

L.S. L.S. L.S. $_____________ 
02752.3D 

L.S. L.S. L.S. $_____________ 
02760.1D L.S. L.S. L.S. $_____________ 
03300.10 

7 E.A. $_______ $_____________ 
03300.11 

Temporary Traffic Control & 
Signs 
Unforeseen Conditions  
Safety Risk Management 
Activities  
Construction Waste 
Management 
Construction Site Pollution 
Controls 
Management of 
Contaminated Media, Soil 
Disposal, and Soil Reuse 
Security Measures 
Mobilization (Not to exceed 
6% of sum of all items, 
excluding this item, all 
allowances and force account 
items) 
Aggregate Base Course 
Aggregate Subbase 
Portland Cement Concrete 
Sidewalks 
Asphalt Pavement Concrete 
Curb and Gutters (Landside) 
Painted Pavement Markings 
Pavement Markings – Full 
Application (LNY) 
Subbase Course (LNY) 
Portland Cement Concrete 
10-inch Unreinforced (LNY) 
Portland Cement Concrete 
10-inch Reinforced (LNY) 
Joint Sealing Filler (LNY) 
Lanai Apron Light Pole 
Foundation 
Lanai Parking Lot Light Pole 
Foundation 

46 E.A. $_______ $_____________ 
03300.12D Concrete Bollard (LNY) 56 E.A. $_______ $_____________ 
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Item No. Description 
Quantity 

(a) Unit
Unit 
Price 
(c) 

Total 
(a x c) 

16301.1E Underground Electrical Work 
(LNY) 

L.S. L.S. L.S. $_____________ 

16500.1E Lighting (LNY) L.S. L.S. L.S. $_____________ 
16500.2C Airport Obstruction Light 

(LNY) 
7 E.A. $_______ $_____________ 

LANAI SUBTOTAL $_____________ 

PROPOSAL SCHEDULE SUMMARY 

KAHULUI SUBTOTAL $_______________ 
LANAI SUBTOTAL $_______________ 
TOTAL AMOUNT FOR 
COMPARISON OF BIDS $_______________ 

PROPOSAL SCHEDULE NOTES 

1. Bids shall include all Federal, State, County and other applicable taxes and fees.

2. The TOTAL AMOUNT FOR COMPARISON OF BIDS shall be used to
determine the lowest responsible bidder.

3. Bidders shall complete all unit prices and amounts. Failure to do so shall be
grounds for rejection of bid.

4. If a discrepancy occurs between unit bid price and the bid price, the unit bid
price shall govern.

5. Bidders shall submit and upload the complete proposal to HIePRO prior
to the bid opening date and time. Proposals received after said due date
and time shall not be considered. Any additional support documents
explicitly designated as confidential and/or proprietary shall be uploaded
as a separate file to HIePRO. Bidders shall not include confidential and/or
proprietary documents with the proposal. The record of each bidder and
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respective bid shall be open to public inspection. Original (wet ink, hard 
copy) proposal documents are not required to be submitted. Contract award 
shall be based on evaluation of proposals submitted and uploaded to 
HIePRO. 

FAILURE TO UPLOAD THE COMPLETE PROPOSAL TO HIePRO SHALL BE 
GROUNDS FOR REJECTION OF THE BID. 

If there is a conflict between the specification document and the HIePRO 
solicitation, the specifications shall govern and control, unless otherwise 
specified. 

6. The bidder’s attention is directed to Section 2.11 – BID SECURITY of the
“General Provisions”, as amended by the Special Provisions.

7. Bidders shall be paid for actual work performed as directed by the Engineer
for allowance items. Bidder will not be paid overhead and profit for unused
allowance funds.

8. If the lowest TOTAL AMOUNT FOR COMPARISON OF BIDS is less than, or
approximately equal to the funds available for this project, an award will be made
to the lowest responsible bidder.

9. If the TOTAL AMOUNT FOR COMPARISON OF BIDS exceeds the funds available
for the project, the State reserves the right to negotiate with the lowest,
responsive, responsible bidder as permitted under Section 103D-302, Hawaii
Revised Statutes, to further reduce the scope of work and award a contract
thereafter.

10. The State reserves the right to reject any or all Bids and to waive any defects in
said Bids in the best interest of the State.

11. Submission of a Bid is a warranty that the bidder has made an examination of the
project site and is fully aware of all conditions to be encountered in performing the
work and the requirements of the plans and specifications.

12. Proposal sheets P-1 through P-21 shall be submitted at the time of bid. Failure to
submit all pages shall result in rejection of bid.
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SUPPLEMENT TO PROPOSAL SCHEDULE 

The Department recognizes that certain items of material to be incorporated into the project 
and/or consumed in the prosecution of the project are temporarily in short supply and beyond the 
control and without the fault of the Contractor. The effect of such shortages has, among other 
things, resulted in periodic fluctuations in the posted prices of such short supply materials, 
thereby making the proposal difficult for the Contractor to bid with confidence. 

The only materials considered to be in short supply are asphalt cement, portland cement, 
reinforcing steel, structural steel and galvanized steel. 

Each bidder shall submit with the proposal a written statement from the supplier of each short 
supply material indicating the supplier’s current posted price, effective date of that price and the 
location of the material at that posted price (by island). 

If the price of such short supply material is increased or decreased by more than 5% by the 
supplier prior to the completion of that contract item requiring the short supply material, the 
Contractor shall submit to the Department a written statement from the supplier indicating the 
effective date and changed price the Contractor will thereafter be charged for such short supply 
material. The Contractor shall also obtain whenever possible, quotations for furnishing the 
material from other available local suppliers. The quotations shall be obtained sufficiently in 
advance of the need for the material to allow review by the Department so as not to delay the 
work.  The Contractor’s request to the Department for adjusted compensation due to such 
changed prices will be computed only with prices in effect at the time of delivery. Only the 
lowest quotation obtained will be accepted by the Department. Transportation, handling, loading, 
processing and other similar costs will not be subject to adjusted compensation. 

No adjustment to the unit bid prices will be made when the increase or decrease in the price of the 
short material is less than 5% of the original posted price. 

If the adjustment to the unit bid price is decreased in the price of the short supply material by 
more than 5% of the original posted price, the State will be credited. The Contractor shall notify 
the State within five (5) working days in the event of such an occurrence. 

When an adjustment in price is made in accordance with this section, the adjustment will be 
allowed only so long as the purchase price remains more or less than 5% of the original posted 
price. 

If an increase in the price of any short supply material exceeds or is scheduled to exceed 5% of 
the original posted price, the Contractor must notify the State within five (5) working days before 
using the short supply material. Upon receipt of such notification from the Contractor, the State 
will direct the Contractor to either (1) authorize work to proceed as usual with the assurance that 
the indicated incremental price increase above the 5% will be compensable, (2) issue such change 
orders as the State may deem necessary to reduce further requirements of the short supply 
material which is to be paid at the increase price, or (3) if the material is considered to have 
priced itself beyond reason or beyond what the State can pay, the State may order cessation of 
further use of such short supply material on the project. Such notification by the Contractor will 
be required at each instance of incremental price increase above the 5% limit. If the Contractor 
fails to notify the State of any such incremental price increase within five (5) working days before 
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using the short supply material and continues to utilize the short supply material on the project, 
the State will not be responsible for payment for the incremental cost increase of which the State 
was not forewarned. 

Computation for the adjusted compensation will be as follows: 

(A) Portland Cement

If, X = Adjustment per cubic yard of concrete,

P = Portland cement content of the approved mix design expressed in 
hundredweight per cubic yard of concrete, 

Q = Increase or decrease in the price of portland cement in dollars per 
hundredweight, 

Then, X = QP 

Example: Posted price of Portland cement increases from $1.40 to $1.70 per cwt. and 
the hundredweight (cwt) of concrete is 5.6 cwt per c.y., then the adjustment 
will be: 

(B) 

Then, X = Q × (P) ÷ (100 + P) 

Example: Posted price of asphalt concrete increases from $70 to $80 per ton and the 
asphalt content of the A.C. mix was accepted at 6.0%, then the adjustment 
shall be: 

$80.00 - $70.00 = $10.00 
($70.00) × (5%) = $3.50 
$10.00 - $3.50 = $6.50 

X = $6.50 × 6 / (100 + 6) 
= $0.37 per ton A.C. mix 

$1.70 - $1.40 = $0.30 
($1.40) × (5%) = $0.07 
$0.30 - $0.07 = $0.23 

X = ($0.23) × (5.6) 
= $1.29 per c.y. of concrete 

Asphalt Cement 

If, X = Adjustment per ton of mix, 

P = Asphalt cement content, expressed in percentage of dry weight of the 
aggregates, as determined and accepted by the Department for each of the 
design plant mixes, 

Q = Increase or decrease in the price of asphalt cement, in dollars per ton, 
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(C) Reinforcing Steel

If, X = Adjustment for reinforcing steel,

P = Weight of reinforcing steel, expressed in hundredweight, 

Q = Increase or decrease in the price of reinforcing steel in dollars per 
hundredweight, 

Then, X = QP 

Example: Posted price of grade 40 reinforcing steel increases from $14.00 to $15.00 
per cwt and the weight of the grade 40 reinforcing steel is 80,000 pounds, 
then the adjustment shall be: 

$15.00 - $14.00 = $1.00 
($14.00) × (5%) = $0.70 
$1.00 - $0.70 = $0.30 

X = ($0.30) × (800) 
= $240 for grade 40 reinforcing steel 

The contractor shall submit to the Department original receipted bills covering the short supply 
material used on the project as soon as practicable after shipments are completed. The bills shall 
be accompanied by a tabulation on which the bills are listed in chronological order showing for 
each bill the quantity, the date shipped from the supplier’s terminal and the price per unit at the 
place indicated in the posted price (reflecting any deductions for quantity shipments). These bills 
shall be subject to audit verification. 

The Department reserves the right to alter the quantities of material to be furnished in accordance 
with the provisions of SP Article IV, Paragraph. 4.2. 

The Department also reserves the right, during construction, to decrease or increase the scope of 
work, because of limitations of funds, with no adjustment in unit prices other than that specified 
hereinabove. 

Price increases as specified hereinabove shall not exceed the remaining unpaid balance in the 
contract at any point in time without prior review and approval from the Engineer or designated 
representative. 
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CERTIFICATE OF COMPLIANCE WITH FAA BUY AMERICAN 
PREFERENCE – EQUIPMENT / BUILDING PROJECTS 

As a matter of bid responsiveness, the bidder or offeror must complete, sign, date, and submit this 
certification statement with their proposal. The bidder or offeror must indicate how they intend to 
comply with 49 USC § 50101, the Bipartisan Infrastructure Law (BIL) Build America, Buy 
America Act (BABA), and other related Made in America Laws, U.S. statutes, guidance, and 
FAA policies, by selecting one of the following certification statements. These statements are 
mutually exclusive. Bidder must select one or the other (i.e., not both) by inserting a checkmark 
(✓) or the letter “X”.

Bidder or offeror hereby certifies that it will comply with 49 USC § 50101, BABA, and
other related Made in America Laws, U.S. statutes, guidance, and policies of the FAA
by: 

a) Only installing iron, steel, and manufactured products produced in the United
States;

b) Only installing construction materials defined as an article, material, or supply –
other than an item of primarily iron or steel; a manufactured product; cement
and cementitious materials; aggregates such as stone, sand, or gravel; or 
aggregate binding agents or additives – that are or consist primarily of non- 
ferrous metals; plastic and polymer-based products (including 
polyvinylchloride, composite building materials, and polymers used in fiber 
optic cables); glass (including optic glass); lumber; or drywall that have been 
manufactured in the United States; 

c) Installing manufactured products for which the Federal Aviation Administration
(FAA) has issued a waiver as indicated by inclusion on the current FAA
Nationwide Buy American Waivers Issued listing; or 

d) Installing products listed as an Excepted Article, Material or Supply in Federal
Acquisition Regulation Subpart 25.108.

By selecting this certification statement, the bidder or offeror agrees: 

1. To provide to the Airport Sponsor or the FAA evidence that documents the
source and origin of the iron, steel, and/or manufactured product.

2. To faithfully comply with providing U.S. domestic product.
3. To furnish U.S. domestic product for any waiver request that the FAA rejects.
4. To refrain from seeking a waiver request after establishment of the contract,

unless extenuating circumstances emerge that the FAA determines justified.
5. To certify that all construction materials used in the project are manufactured in

the U.S.
The bidder or offeror hereby certifies it cannot comply with the 100 percent Buy

American Preferences of 49 USC § 50101(a) and BABA but may qualify for either a
Type 3 or Type 4 waiver under 49 USC § 50101(b). By selecting this certification 
statement, the bidder or offeror agrees: 
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1. To submit to the Airport Sponsor or FAA within 15 calendar days of bid
opening, a formal waiver request and required documentation that supports the
type of waiver being requested. 

2. That failure to submit the required documentation within the specified timeframe
is cause for a non-responsive determination that may result in rejection of the
proposal. 

3. To faithfully comply with providing U.S. domestic products at or above the
approved U.S. domestic content percentage as approved by the FAA.

4. To furnish U.S. domestic product for any waiver request that the FAA rejects.
5. To refrain from seeking a waiver request after establishment of the contract,

unless extenuating circumstances emerge that the FAA determines justified.
Required Documentation 

Type 2 Waiver (Nonavailability) – The iron, steel, manufactured goods or construction 
materials are not available in sufficient quantity or quality in the United States. The required 
documentation for a Type 2 Nonavailability waiver is: 

a) Completed Content Percentage Worksheet and Final Assembly Questionnaire.
b) Record of thorough market research, consideration where appropriate of

qualifying alternate items, products, or materials including; 
c) A description of the market research activities and methods used to identify

domestically manufactured items capable of satisfying the requirement, 
including the timing of the research and conclusions reached on the availability 
of sources. 

Type 3 Waiver – The cost of the item components and subcomponents produced in the United 
States is more than 60 percent of the cost of all components and subcomponents of the “item”. 
The required documentation for a Type 3 waiver is: 

a) Completed Content Percentage Worksheet and Final Assembly Questionnaire
including;

b) Listing of all product components and subcomponents that are not comprised of
100 percent U.S. domestic content (excludes products listed on the FAA
Nationwide Buy American Waivers Issued listing and products excluded by 
Federal Acquisition Regulation Subpart 25.108; products of unknown origin 
must be considered as non-domestic products in their entirety). 

c) Cost of non-domestic components and subcomponents, excluding labor costs
associated with final assembly at place of manufacture.

d) Percentage of non-domestic component and subcomponent cost as compared to
total “item” component and subcomponent costs, excluding labor costs
associated with final assembly at place of manufacture. 

Type 4 Waiver (Unreasonable Costs) – Applying this provision for iron, steel, manufactured 
goods or construction materials would increase the cost of the overall project by more than 25 
percent. The required documentation for a Type 4 Unreasonable Costs waiver is: 
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a) A completed Content Percentage Worksheet and Final Assembly Questionnaire
including;

b) At minimum, two comparable equal bids and/or offers.
c) Receipt or record that demonstrates that supplier scouting called for in Executive

Order 14005 indicates that no domestic source exists for the project and/or
component. 

d) Completed waiver applications for each comparable bid and/or offer.

False Statements: Per 49 USC § 47126, this certification concerns a matter within the 
jurisdiction of the Federal Aviation Administration and the making of a false, fictitious, or 
fraudulent certification may render the maker subject to prosecution under Title 18, United States 
Code. 

Bidder (Company Name) 

Signature Date 

Name and Title of Signing Official 
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