STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HARBORS

ADDENDUM NO. 1
FOR
INSTALLATION OF PORTABLE COMFORT STATION
AND SEWERLINE EXTENSION,
KAHULUI HARBOR, MAUI, HAWAII
JOB P30251

June 18, 2026
This Addendum shall make the following amendment(s) to the Solicitation:

A. NOTICE TO BIDDERS

1. Prospective bidders are hereby neotified that receiving of bids, scheduled for
June 23, 2026, at 2:00 p.m., Hawaii Standard Time (HST), is HEREBY
POSTPONED until June 26, 2026, at 2:00 p.m., HST.

Delete NOTICE TO BIDDERS, HIePRO release date May 22, 2026, in its entirety
and replace it with attached NOTICE TO BIDDERS, dated r6/18/26.

B. SPECIFICATIONS

1. Delete ARTICLE X page 10-16 and replace with attached ARTICLE X page 10-16
dated r6/18/26.

The following is provided for information.

C. PRE-BID MEETING MINUTES

1. The attached PRE-BID MEETING MINUTES are provided for information.

2. The Contract award will not be revised from 60 to 180 days as stated in the
PRE-BID MEETING MINUTES.
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D. RESPONSES TO REQUESTS FOR INFORMATION (RFT’'S/QUESTIONS)

1. The attached RESPONSES TO REQUEST FOR INFORMATION are provided
for information.

Please acknowledge receipt of this ADDENDUM NO. 1 by recording the date of its receipt in
the space provided on PAGE P-4 of the Proposal.

DREANALEE K. KALILI
Deputy Director of Transportation for Harbors
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NOTICE TO BIDDERS
Hawaii Revised Statutes (HRS),
Chapter 103D

The receiving of bids for INSTALLATION OF PORTABLE COMFORT STATION
AND SEWERLINE EXTENSION, KAHULUI HARBOR, MAUIL, HAWAIIL, JOB P30251,
will begin as of the HIePRO Release Date. Bidders shall register and submit complete bids
through HIePRO only. Refer to the following HIePRO link for important information on

Vendor Registration: https://hiepro.ehawaii.gov/welcome.html.

The solicitation plans, specifications, proposal, and additional documents designated or
incorporated by reference shall be available in HIePRO.
HIePRO OFFER DUE DATE AND TIME scheduled for June 23, 2026, at 2:00 p.m.,

Hawaii Standard Time (HST) is HEREBY POSTPONED until June 26, 2026, at

2:00 p.m., HST. Bidders shall submit and upload the complete proposal to HIePRQO prior to

the offer due date and time. Proposals received after said due date and time shall not be

considered. Any additional support documents explicitly designated as confidential and/or

proprietary shall be uploaded as a separate file to HlePRO. Bidders shall not include
confidential and/or proprietary documents as part of their proposal. The record of each

bidder and their respective proposal shall be open to public inspection. FAILURE TO

UPLOAD THE PROPOSAL TO HIePRO SHALL BE GROUNDS FOR REJECTION.

The scope of work generally consists of the following: purchase, delivery, and installation
of a new portable comfort station with integrated PV-battery system and an inverter generator.
Install and connect all required utilities to the new comfort station. Extend the existing sewer
lateral along Whart Street. Coordination with Young Brothers and Maui District is required. The

estimated cost of construction is between $500,000 and $750,000.
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To be eligible for award, bidders shall possess a valid State of Hawaii General

Engineering “A” license at the time of bidding.

The Hawaii Department of Transportation, Air and Water Transportation Facilities
Division, 2016 GENERAL PROVISIONS FOR CONSTRUCTION PROJECTS, applicable to

this project are available on the internet at: http://hidot.hawaii.gov/administration/con/.

A virtual pre-bid conference is scheduled for June 5, 2026, at 9:00 a.m., HST. Interested

bidders shall contact Mr. Kelsey Ogomori, Project Manager, directly at
kelsey.ogomori@hawaii.gov, no later than five working days prior to the scheduled pre-bid
conference to receive the meeting invitation. All prospective bidders and/or their respective
representatives are encouraged to attend, however, attendance is not mandatory. All information
presented at the pre-bid conference shall be provided for clarification and information only. Any
amendments to the solicitation shall be made by formal addendum and posted in HIePRO.

All Request for Information (RFI) questions and Substitution Requests shall be submitted

in HIePRO no later than June 9, 2026, at 2:00 p.m., HST. RFI questions received after the

stated deadline shall not be addressed. Substitution Requests received after the stated deadline
shall not be considered. Verbal RFI(s) shall not receive a response. All responses to RFI
questions shall be provided for clarification and information only and issued by formal
addendum. Any amendments to the solicitation shall be made by formal addendum and posted
in HIePRO.

If there is a conflict between the solicitation and information stated in the pre-bid
conference, the meeting minutes, and/or the responses to RFI questions, the solicitation shall
govern and control, unless as amended by formal addendum.

Apprenticeship Preference. A five percent bid adjustment for bidders that are party to

apprenticeship agreements pursuant to HRS § 103-55.6 is applicable to this project.
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Employment of State Residents on Construction Procurement Contracts. Compliance

with HRS § 103B-3 is a requirement for this project whereby a minimum of 80 percent of
the bidder’s work force on this project shall consist of Hawaii residents.

Campaign Contributions by State and County Contractors. Contractors are hereby

notified of the applicability of HRS § 11-355 which states that campaign contributions are
prohibited from specified State or County government contractors during the term of the contract if
the contractors are paid with funds appropriated by a legislative body. For more information,
contact the Campaign Spending Commission at (808) 586-0285.

Protests. Any protest of this solicitation shall be submitted in writing to the Director of
Transportation, in accordance with HRS § 103D-701 and Hawaii Administrative Rules § 3-126.

The Equal Employment Opportunity Regulations of the Secretary of Labor implementing
Executive Order 11246, as amended, shall be complied with on this project.

The U.S. Department of Transportation Regulation entitled “Nondiscrimination in
Federally Assisted Programs of the U.S. Department of Transportation”, Title 49, Code of
Federal Regulations (CFR), Part 21, is applicable to this project. Bidders are hereby notified that
the Department of Transportation shall affirmatively ensure that the contract entered into
pursuant to this advertisement shall be awarded to the lowest responsible bidder without
discrimination on the grounds of race, color, national origin, or sex (as directed by 23 CFR,

Part 200).
For additional information, contact Mr. Kelsey Ogomori, Project Manager, by phone at

(808) 587-1958, or by email at kelsey.ogomori@hawaii.gov.
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The State reserves the right to reject any or all proposals and to waive any defects in said

proposals in the best interest of the public.

DREANALEE K. KALILI
Deputy Director of Transportation for Harbors

HIePRO RELEASE DATE: June 18, 2026

NTB+4 Addendum No. 1
r6/18/26


https://stateofhawaii.na1.adobesign.com/verifier?tx=CBJCHBCAABAAnCjc-7UfvwhYgxizyN66qnHALhRoaaUZ

(K)

(L)

Engineer and/or the District Manager. Electricity and lighting shall also be restored
and in satisfactory working order, to no less than pre-construction conditions, by
the end of each day, to the satisfaction of the Construction Engineer and/or District
Manager.

Under no circumstances shall perimeter security be compromised. [f determined
by the State, and solely by the State, that the contractor has left the project site in
a condition that compromises security of the harbor, the State reserves the right to
make the necessary arrangements to provide and/or enhance perimeter security,
including restoration of electrical power and lighting, all at the sole expense of the
contractor.

At times, the maritime security level for the State of Hawaii and/or the general
color-coded security level for State of Hawaii may be temporarily elevated. In
these events, the contractor may be prohibited to access the project site and may
be required to stop work as directed by either the Harbors’ Construction Engineer
or District Manager. The Harbors Division will consider impacts to the work and
schedule as a result of prolonged work stoppages longer than 1 week (7 calendar
days) in accordance with Articles 8.5 and/or 8.10 of the General Provisions.

Under the federal Maritime Transportation Security Act (MTSA) and the federal
Security and Accountability for Every (SAFE) Port Act all individuals desiring
unescorted access to a regulated harbor facility must possess a Transportation
Worker Identification Credential (TWIC), a valid government issued picture 1D
card, a valid reason for entry, and a valid driver’s license for the drivers of any

of their vehicles. The State reserves the right to issue a ninety (90) day
suspension of authorized access and entry into the project site to Contractor’s

and subcontractor’'s employees, their representatives, suppliers, manufacturers,
and authorized personnel needing access to a TWIC controlled site if they

have violated or compromised site security. The above mentioned staff are
responsible and will be held accountable for any Notice of Violations, fines, and
any civil penalties imposed by the United State Coast Guard (USCG) MTSA
inspectors if found at fault. The State shall not be responsible for any additional
costs or loss of construction time as a result of the suspension(s). The
Transportation Worker Identification Credential application can be found on the
internet at the following website: http://www.tsa.gov/for-industry/twic. The
process for obtaining a TWIC can take an extended period of time. The Contractor
will not be granted an extension in contract time if the construction work is delayed
by the TWIC process.

Maritime Security Awareness training is mandatory for all personnel entering the
Harbor facility. The Contractor shall ensure all of its employees, representatives,
subcontractors, vendors, and all alike, requiring access to the harbor area for this
project, have been trained before entering the Harbor’s property. Prior to starting
work on this project, the Contractor shall provide a list of names of all employees,
representatives, subcontractors, vendors, and alike, together with a letter attesting
that all personnel have received this training to the Harbors District Manager and
Construction Engineer. All employees, representatives, subcontractors, vendors,
and alike, shall wear their respective company’s identification card bearing the
company’s name, the individual's first and last name, and middle initial (s), and
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Addendum No. 1
Pre-Bid Meeting Minutes

Project Name: Installation Of Portable Comfort Station And Sewerline Extension,
Kahului Harbor, Maui, Hawaii

Project No.: P30251

Meeting Location:  Virtual, MS Teams

Meeting Date: June 5, 2026

Meeting Time: 9:00 am (commenced at 9:02)

Attendees: Kelsey Ogomori, DOT Harbors Project Manager

Jonathan Yee, DOT Harbors

Mike Hunnemann, KAI Hawaii, Inc.
Peter Mow, G70

Justin Dietrich, Essential Builders

The following is a summary of what was discussed during the meeting:

The scope of work generally consists of the following: purchasing, delivery, and
installation of a new portable comfort station with integrated PV-battery system and an inverter
generator, minimum 2000W, or enough to run and charge the batteries and power the comfort
station in case of extended overcast days; Install and connect all required utilities to the new
comfort station, as noted on plans and specifications herein. Connect new 6” sewer line to
existing sewer lateral and extend along Wharf Street as shown in the plans. Relocate ice maker
and water ionizer items that are currently located within the existing maintenance building and
install in the new maintenance building, as shown in the project plans. Coordination with
Young Brothers and Maui District is required. Repair all concrete and AC pavement that is
disturbed during construction.

The NTB says to “lower the existing 8 waterline to provide 12” vertical clearance from new
sewer line”. However, the sewer profile on Sht. C-10 shows the sewer pipe being installed
under the existing 8” water line. The Note 2 on Sht. C-10, which states “The existing W8 shall
be fully supported across the new sewer line trench during the installation of the new sewer

pipe.”

Attention to the Special Provisions, Para. 2.20 Bid Evaluation and Award.



The Comfort Station Floor Plan, as shown on Sht. C-1 is based primarily on a model provided by
Whitley Evergreen, Inc., (360) 653-5790, and Montondo Trailer, (800) 680-2902. The floor plan
as shown is the preferred layout by DOT Harbors. The PV power system and backup generator
shall both be included with the Comfort Station.

Please note the equipment and materials are specified on Sht. C-1 and in Article 26. Any
deviation to this layout and equipment/materials as specified shall be submitted to the
Construction Engineer for review and approval before ordering.

A new access deck and stairs shall provide access from the new comfort station to the existing
YB trailer.

Previous project P30176 Relocation of Maui District Maintenance Facilities, Kahului Harbor,
Maui, Hawaii, included the construction of a new maintenance facility across Wharf Street from
this Comfort Station project. A couple of items that are currently located in the older
maintenance building (that still exists) need to be removed and reinstalled into the new
maintenance building. These items include the ice maker and the water ionizer equipment. See
Sht. 2A-104, Job No. P30176 for the location of where this equipment is to be installed. Please
note that this equipment shall not be removed from their current locations until the sewerline
extension work is completed and is in service. Payment for the removal, relocation and
installation of this equipment will be paid for as part of Bid Item No. 3 in the Proposal Schedule.

The contractor shall review the project for any long lead items and provide special considerations
to avoid unnecessary delays to the completion of the project.

Wharf Street is a critical access route for trucks in and out of Kahului Harbor. Therefore, at least
one lane of traffic must remain open at all times. Any work requiring lane closures on Wharf
Street shall be performed at night between the hours of 6:00 pm and 5:00 am. All open trenches
shall be covered with highway rated steel plates. A community noise variance permit is required
for night work, and is the responsibility of the contractor to obtain this permit. The contractor is
also responsible for applying for and obtaining a Roadway Permit.

All contractor personnel on site shall have a Transportation Worker Identification Credential
(TWIC). They no longer need the MARSEC Awareness training.



DOT Harbors Project Manager: Mr. Kelsey Ogomori

All Request for Information (RFI) questions and Substitution Requests shall be submitted in
HIePRO no later than June 9, 2026, at 2:00 p.m., HST.



Addendum No. 1
Responses to Requests for Information

Question No. 1: Are you requiring union labor for this project, or can both union and non-union

contractors participate?

Response to Question No 1: For this project, there are no requirements for union labor.

Question No. 2: Is there a pre-bid meeting attendees list?

Response to Question No. 2: See Addendum No. 1 with the meeting minutes.
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