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NOTICE TO BIDDERS
Hawaii Revised Statutes (HRS),

Chapter 103D

The receiving of bids for FENCING REPAIRS AT VARIOUS LOCATIONS,

ISLAND OF OAHU, PROJECT NO. HWY-OM-2027-39, will begin as of the HIePRO

Release Date. Bidders shall register and submit complete bids through HIePRO only. Refer to

the following HIePRO link for important information on Vendor Registration:

https://hiepro.ehawaii.gov/welcome.html.

The solicitation, specifications, proposal, and additional documents designated or

incorporated by reference shall be available in HIePRO.

HIePRO OFFER DUE DATE AND TIME is November 6, 2026, at 2:00 p.m., Hawaii

Standard Time (HST). Bidders shall submit and upload the complete proposal to HIePRO

prior to the offer due date and time. Proposals received after said due date and time shall

not be considered. Any additional support documents explicitly designated as confidential

and/or proprietary shall be uploaded as a separate file to HIePRO. Bidders shall not

include confidential and/or proprietary documents as part of their proposal. The record of

each bidder and their respective proposal shall be open to public inspection. FAILURE

TO UPLOAD THE PROPOSAL TO HIePRO SHALL BE GROUNDS FOR REJECTION.

The scope of work consists of fencing repairs on the Island of Oahu on an open end, “as-

needed” basis.

To be eligible for award, bidders shall possess a valid State of Hawaii General

Engineering "A", or Specialty Contractors "C-32" license at the time of bidding.

A virtual pre-bid conference is scheduled for October 21, 2026, at 10:00 a.m. HST.

Interested bidders shall contact Jennifer Russell, Project Manager, directly at
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jennifer.t.russell@hawaii.gov, no later than one working day prior to the scheduled pre-bid

conference to receive the meeting invitation. All prospective bidders and/or their respective

representatives are encouraged to attend, however, attendance is not mandatory. All information

presented at the pre-bid conference shall be provided for clarification and information only. Any

amendments to the solicitation shall be made by formal addendum and posted in HIePRO.

All Request for Information (RFI) questions and Substitution Requests shall be submitted

in HIePRO no later than October 23, 2026, at 2:00 p.m., HST. RFI questions received after

the stated deadline shall not be addressed. Substitution Requests received after the stated

deadline shall not be considered. Verbal RFI(s) shall not receive a response. All responses to

RFI questions shall be provided for clarification and information only and issued by formal

addendum. Any amendments to the solicitation shall be made by formal addendum and posted

in HIePRO.

If there is a conflict between the solicitation and information stated in the pre-bid

conference, the meeting minutes, and/or the responses to RFI questions, the solicitation shall

govern and control, unless as amended by formal addendum.

Apprenticeship Preference. A five percent bid adjustment for bidders that are party to

apprenticeship agreements pursuant to HRS § 103-55.6 is applicable to this project.

Employment of State Residents on Construction Procurement Contracts. Compliance

with HRS § 103B-3 is a requirement for this project whereby a minimum of 80 percent of the

bidder's work force on this project shall consist of Hawaii residents.

Campaign contributions by State and County Contractors. Contractors are hereby

notified of the applicability of HRS § 11-355, which states that campaign contributions are

prohibited from specified State or County government contractors during the term of the contract
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if the contractors are paid with funds appropriated by a legislative body. For more information,

contact the Campaign Spending Commission at (808) 586-0285.

Protests. Any protest of this solicitation shall be submitted in writing to the Director of

Transportation, in accordance with HRS § 103D-701 and Hawaii Administrative Rules § 3-126.

Bidders are hereby notified that the Department of Transportation shall affirmatively

ensure that contracts entered into pursuant to this advertisement shall be awarded to the lowest

responsible bidder without discrimination on the basis of race, color, national origin, sex, age,

disability, or any other protected status recognized under applicable State and federal law.

Driving While Impaired (DWI) Education. The Hawaii Department of

Transportation (HDOT) encourages all organizations contracted with HDOT to have an

employee education program preventing DWI. DWI is defined as operating a motor vehicle

while impaired by alcohol or other legal or illegal substances. HDOT promotes this type of

program to accomplish our mission to provide a safe environment for motorists, bicyclists and

pedestrians utilizing our State highways, and expects its contractors to do so as well.

For additional information, contact Jennifer Russell, Project Manager, by phone at

(808) 692-7572 or by email at jennifer.t.russell@hawaii.gov.

The State reserves the right to reject any or all proposals and to waive any defects in said

proposals in the best interest of the public.

ROBIN K. SHISHIDO
Deputy Director of Transportation for Highways

HIePRO RELEASE DATE: October 16, 2026
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INSTRUCTIONS FOR CONTRACTOR’S LICENSING 

"A" general engineering contractors and "B" general building contractors are 
reminded that due to the Hawaii Supreme Court’s January 28, 2002 decision in Okada 
Trucking Co., Ltd. v. Board of Water Supply, et al., 97 Haw. 450 (2002), they are 
prohibited from undertaking any work, solely or as part of a larger project, which would 
require the general contractor to act as a specialty contractor in any area where the 
general contractor has no license.  Although the "A" and "B" contractor may still bid on 
and act as the "prime" contractor on an "A" or "B" project (See, HRS § 444-7 for the 
definitions of an "A" and "B" project.), respectively, the "A" and "B" contractor may only 
perform work in the areas in which they have the appropriate contractor’s license (An "A" 
or "B" contractor obtains "C" specialty contractor’s licenses either on its own, or 
automatically under HAR § 16-77-32.).  The remaining work must be performed by 
appropriately licensed entities.  It is the sole responsibility of the contractor to review the 
requirements of this project and determine the appropriate licenses that are required to 
complete the project. 
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STATE OF HAWAII

DEPARTMENT OF TRANSPORTATION

HIGHWAYS DIVISION

HONOLULU, HAWAII

S P E C I A L P R O V I S I O N S

These Special Provisions shall supplement and/or amend the applicable
provisions of the Hawaii Standard Specifications for Road and Bridge
Construction, 2005, hereinafter referred to as the "Standard Specifications".
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Amend Section 101 - TERMS, ABBREVIATIONS, AND DEFINITIONS to read as1
follows:2

3
“DIVISION 100 - GENERAL PROVISIONS4

5
6

SECTION 101 - TERMS, ABBREVIATIONS, AND DEFINITIONS7
8

101.01 Meaning of Terms. The specifications are generally written in the9
imperative mood. In sentences using the imperative mood, the subject, “the10
Contractor shall”, is implied. In the material specifications, the subject may also11
be the supplier, fabricator, or manufacturer supplying material, products, or12
equipment for use on the project. The word “will” generally pertains to decisions13
or actions of the State.14

15
When a publication is specified, it refers to the most recent date of issue,16

including interim publications, before the bid opening date for the project, unless a17
specific date or year of issue is provided.18

19
101.02 Abbreviations. Meanings of abbreviations used in the specifications,20
on the plans, or in other contract documents are as follows:21

22
AAN American Association of Nurserymen23

24
AASHTO American Association of State Highway and25

Transportation Officials26
27

ACI American Concrete Institute28
29

ADA Americans with Disabilities Act30
31

ADAAG Americans with Disabilities Act Accessibility Guidelines32
33

AGC Associated General Contractors of America34
35

AIA American Institute of Architects36
37

AISC American Institute of Steel Construction38
39

AISI American Iron and Steel Institute40
41

ANSI American National Standards Institute42
43

APA American Plywood Association44
45
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ARA American Railway Association46
47

AREA American Railway Engineering Association48
49

ASA American Standards Association50
51

ASCE American Society of Civil Engineers52
53

ASLA American Society of Landscape Architects54
55

ASTM American Society for Testing and Materials56
57

AWG American Wire Gauge58
59

AWPA American Wood Preserver's Association60
61

AWS American Welding Society62
63

AWWA American Water Works Association64
65

BMP Best Management Practice66
67

CCO Contract Change Order68
69

CFR Code of Federal Regulations70
71

CRSI Concrete Reinforcing Steel Institute72
73

DCAB Disability and Communication Access Board, Department of74
Health, State of Hawaii75

76
DOTAX Department of Taxation, State of Hawaii77

78
EPA U.S. Environmental Protection Agency79

80
FHWA Federal Highway Administration,81

U.S. Department of Transportation82
83

FSS Federal Specifications and Standards,84
General Services Administration, U.S. Department of Defense85

86
HAR Hawaii Administrative Rules87

88
HDOT Department of Transportation, State of Hawaii89

90
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HIOSH Occupational Safety and Health, Department of Labor and91
Industrial Relations, State of Hawaii92

93
HMA Hot Mix Asphalt94

95
HRS Hawaii Revised Statutes96

97
ICEA Insulated Cable Engineers Association (formerly IPCEA)98

99
IMSA International Municipal Signal Association100

101
IRS Internal Revenue Service102

103
ITE Institute of Transportation Engineers104

105
MUTCD Manual on Uniform Traffic Control Devices for Streets and106

Highways, FHWA, U.S. Department of Transportation107
108

NCHRP National Cooperative Highway Research Program109
110

NEC National Electric Code111
112

NEMA National Electrical Manufacturers Association113
114

NFPA National Forest Products Association115
116

NPDES National Pollutant Discharge Elimination System117
118

OSHA Occupational Safety and Health Administration/Act,119
U.S. Department of Labor120

121
SAE Society of Automotive Engineers122

123
SI International Systems of Units124

125
UFAS Uniform Federal Accessibility Standards126

127
UL Underwriter's Laboratory128

129
USGS U.S. Geological Survey130

131
VECP Value Engineering Cost Proposal132
101.02133

134
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101.03 Definitions. Whenever the following words, terms, or pronouns are135
used in the contract documents, unless otherwise prescribed therein and without136
regards to the use or omission of uppercase letters, the intent and meaning shall137
be interpreted as follows:138

139
Addendum (plural - Addenda) - A written or graphic document, including140
drawings and specifications, issued by the Director during the bidding period. This141
document modifies or interprets the bidding documents by additions, deletions,142
clarifications or corrections.143

144
Addition (to the contract sum) - Amount added to the contract sum by change145
order.146

147
Advertisement - A public announcement inviting bids for work to be performed or148
materials to be furnished.149

150
Amendment - A written document issued to amend the existing contract between151
the State and Contractor and properly executed by the Contractor and Director.152

153
Award - Written notification to the bidder that the bidder has been awarded a154
contract.155

156
Bad Weather Day (or Unworkable Day) - A day when weather or other conditions157
prevent a minimum of four hours of work with the Contractor’s normal work force158
on critical path activities at the site.159

160
Bag - 94 pounds of cement.161

162
Barrel - 376 pounds of cement.163

164
Base Course - The layer or layers of specified material or selected material of a165
designed thickness placed on a subbase or subgrade to support a surface course.166

167
Basement Material - The material in excavation or embankments underlying the168
lowest layer of subbase, base, pavement, surfacing or other specified layer.169

170
Bid - See Proposal.171

172
Bidder - An individual, partnership, corporation, joint venture or other legal entity173
submitting, directly or through a duly authorized representative or agent, a174
proposal for the work or construction contemplated.175

176
Bidding Documents (or Solicitation Documents) - The published solicitation177
notice, bid requirements, bid forms and the proposed contract documents including178
all addenda and clarifications issued prior to receipt of the bid.179

180
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Bid Security - The security furnished by the bidder from which the State may181
recover its damages in the event the bidder breaches its promise to enter into a182
contract with the State, or fails to execute the required bonds covering the work183
contemplated, if its proposal is accepted.184

185
Blue Book - EquipmentWatch Cost Recovery (formerly known as186
EquipmentWatch Rental Rate Blue Book), available from EquipmentWatch, a187
division of Penton, Inc.188

189
Calendar Day - See Day.190

191
Change Order (or Contract Change Order) - A written order signed by the192
Engineer issued with or without the consent of the Contractor directing changes in193
the work, contract time or contract price. The purposes of a change order include,194
but are not limited to (1) establishing a price or time adjustment for changes in the195
work; (2) establishing full payment for direct, indirect, and consequential costs,196
including costs of delay; (3) establishing price adjustment or time adjustment for197
work covered and affected by one or more field orders; or (4) settling Contractor’s198
claims for direct, indirect, and consequential costs, or for additional contract time,199
in whole or in part.200

201
Completion - See Substantial Completion and Final Completion.202

203
Completion Date - The date specified by the contract for the completion of all204
work on the project or of a designated portion of the project.205

206
Comptroller - the Comptroller of the State of Hawaii, Department of Accounting207
and General Services.208

209
Contract - The written agreement between the Contractor and the State, by which210
the Contractor shall provide all labor, equipment, and materials and perform the211
specified work within the contract period stipulated, and by which the State of212
Hawaii is obligated to compensate the Contractor at the prices set forth in the213
contract documents.214

215
Contract Certification Date - The Date on which the Deputy Comptroller for the216
State of Hawaii (or authorized representative) signs the Contract Certification.217

218
Contract Completion Date - The calendar day on which all work on the project,219
required by the contract, must be completed. See CONTRACT PERIOD.220

221
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Contract Documents - The contract, solicitation, addenda, notice to bidders,222
Contractor’s bid proposal (including wage schedule, list of subcontractors and223
other documentations accompanying the bid), notice to proceed, bonds, general224
provisions, special provisions, specifications, drawings, all modifications, all written225
amendments, change orders, field orders, orders for minor changes in the work,226
the Engineer’s written interpretations and clarifications issued on or after the227
effective date of the contract.228

229
Contract Item (Pay Item) - A specific unit of work for which there is a price in the230
contract.231

232
Contract Modification (Modification) - A change order that is mutually agreed to233
and signed by the parties to the contract.234

235
Contract Period - The number of months provided for completion of the contract,236
inclusive of authorized time extensions. Contract time shall commence on the237
Notice to Proceed Date.238

239
Contract Price - The amount designated on the face of the contract for the240
performance of work.241

242
Contract Time (or Contract Duration) - The number of calendar or working days243
provided for completion of a work order, inclusive of authorized time extensions.244
Contract time shall commence on the Start Work Date and end on the Substantial245
Completion Date. If in lieu of providing a number of calendar or working days, the246
work order requires completion by a certain date, the work shall be completed by247
that date.248

249
Contracting Officer - See Engineer.250

251
Contractor - Any individual, partnership, firm, corporation, joint venture, or other252
legal entity undertaking the execution of the work under the terms of the contract253
with the State.254

255
Critical Path - Longest logical sequence of activities that must be completed on256
schedule for the entire project to be completed on schedule.257

258
Day - Any day shown on the calendar, beginning at midnight and proceeding up259
to, but not including, midnight the following day. If no designation of calendar or260
working day is made, "day" shall mean calendar day.261

262
Department - The Department of Transportation of the State of Hawaii263
(abbreviated HDOT).264

265
Director - The Director of the HDOT acting directly or through duly authorized266
representatives.267
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268
Plans (or Drawings) - The contract drawings in graphic or pictorial form including269
the notes, tables and other notations thereon indicating the design, location,270
character, dimensions, and details of the work.271

272
Engineer - The Highway Administrator, Highways Division, HDOT, or the273
authorized person delegated to act on the Administrator’s behalf.274

275
Equipment - All machinery, tools, and apparatus needed to complete the contract.276

277
Field Order - A written order issued by the Engineer or the Engineer’s authorized278
representative to the Contractor requiring a change or changes to the contract279
work. A field order may (1) establish a price adjustment or time adjustment; or (2)280
may declare that no adjustment will be made to contract price or contract time; or281
(3) may request the Contractor to submit a proposal for an adjustment to the282
contract price or contract time.283

284
Final Acceptance - The Status of the project when the Engineer finds that the285
Contractor has satisfactorily completed all contract work in compliance with the286
contract including all plant establishment requirements, and all the materials have287
been accepted by the State.288

289
Final Completion - The date set by the Director that all work required by the290
contract has been completed in full compliance with the contract documents.291

292
Final Inspection - Inspection where all contract items (with the exception of293
Planting Period and Plant Establishment Period) are accepted by the Engineer.294
Substantial Completion will be issued by the Engineer based on the satisfactory295
results of the Final Inspection.296

297
Float - The amount of time between when an activity can start and when an activity298
must start, i.e., the time available to complete non-critical activities required for the299
performance of the work without affecting the critical path.300

301
Guarantee - Legally enforceable assurance of the duration of satisfactory302
performance of quality of a product or work.303

304
Hawaii Administrative Rules - Rules adopted by the State in accordance with305
Chapter 91 of the Hawaii Revised Statutes, as amended.306

307
Hawaii eProcurement System (HIePRO) - The State of Hawaii eProcurement308
System for issuing solicitations, receiving proposals and responses, and issuing309
notices of award.310

311
Highway (Street, Road, or Roadway) - A public way within a right-of-way312
designed, intended, and set aside for use by vehicles, bicyclists, or pedestrians.313

314
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Highways Division - The Highways Division of the Hawaii Department of315
Transportation constituted under the laws of Hawaii for the administration of316
highway work.317

318
Holidays - The days of each year which are set apart and established as State319
holidays pursuant to Chapter 8 of the Hawaii Revised Statutes, as amended.320

321
Inspector - The Engineer's authorized representative assigned to make detailed322
inspections of contract performance, prescribed work, and materials supplied.323

324
Laboratory - The testing laboratory of the Highways Division or other testing325
laboratories that may be designated by the Engineer.326

327
Laws - All Federal, State, and local laws, executive orders and regulations having328
the force of law.329

330
Leveling Course - An aggregate mixture course of variable thickness used to331
restore horizontal and vertical uniformity to existing pavements or shoulders.332

333
Liquidated Damages - The amount prescribed in Subsection 108.08 - Liquidated334
Damages for Failure to Complete the Work or Portions of the Work on Time, to be335
paid to the State or to be deducted from any payments payable to or, which may336
become payable to the Contractor.337

338
Lump Sum (LS) - When used as a payment method means complete payment339
for the item of work described in the contract documents.340

341
Material - Any natural or manmade substance or item specified in the contract to342
be incorporated in the work.343

344
Notice to Bidders - The advertisement for proposals for all work or materials on345
which bids are required. Such advertisement will indicate the location of the work346
to be done or the character of the material to be furnished and the time and place347
for the opening of proposals.348

349
Notice to Proceed - Written notice from the Engineer to the Contractor identifying350
the date on which the Contractor is to begin procuring materials and required351
permits and adjusting work forces, equipment, schedules, etc. prior to beginning352
physical work.353

354
Pavement - The uppermost layer of material placed on the traveled way or355
shoulders or both. Pavement and surfacing may be interchangeable.356

357
Pavement Structure - The combination of subbase, base, pavement, surfacing or358
other specified layer of a roadway constructed on a subgrade to support the traffic359
load.360

361
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Payment Bond - The security executed by the Contractor and surety or sureties362
furnished to the Department to guarantee payment by the Contractor to laborers,363
material suppliers and subcontractors in accordance with the terms of the contract.364

365
Physical Work - Physical construction activities on the project site or at366
appurtenant facilities including staging areas. It includes; (i) building or installing367
any structures or facilities including, but not limited to sign erection; BMP368
installation; field office site grading and building; (ii) removal, adjustment, or369
demolition of physical obstructions on site; (iii) any ground breaking activities; and370
(iv) any utility work. It does not include pre-construction environmental testing371
(such as water quality baseline measurements) that may be required as part of372
contract.373

374
Pre-Final Inspection - Inspection scheduled when Contractor notifies Engineer375
that all physical work on the project, with the exception of planting period and plant376
establishment period, has been completed. Notice from Contractor of substantial377
completion will suspend contract time until Contractor receives punchlist from378
Engineer.379

380
Profile Grade - The elevation or gradient of a vertical plane intersecting the top381
surface of the proposed pavement.382

383
Project Acceptance Date - The calendar day on which the Engineer accepts the384
project as completed. See Final Completion.385

386
Proposal (or Bid) - The offer of a Bidder, on the prescribed HDOT form, to perform387
the work and to furnish the labor and materials at the prices quoted.388

389
Public Traffic - Vehicular or pedestrian movement on a public way.390

391
Punchlist - A list compiled by the Engineer specifying work yet to be completed or392
corrected by the Contractor in order to substantially complete the contract.393

394
Questionnaire - The specified forms on which the bidder shall furnish required395
information as to its ability to perform and finance the work.396

397
Request for Change Proposal - A written notice from the Engineer to the398
Contractor requesting that the Contractor provide a price and/or time proposal for399
contemplated changes preparatory to the issuance of a field order or change order.400

401
Right-of-Way - Land, property, or property interests acquired by a government402
agency for, or devoted to transportation purposes.403

404
Roadbed - The graded portion of a highway within top and side slopes, prepared405
as a foundation for the pavement structure and shoulders.406

407
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Roadside - The area between the outside edges of the shoulders and the right-of-408
way boundaries. Unpaved median areas between inside shoulders of divided409
highways and infield areas of interchanges are included.410

411
Section and Subsection - Section or subsection shall be understood to refer to412
these specifications unless otherwise specified.413

414
Shop Drawings - All drawings, diagrams, illustrations, schedules and other data415
or information which are specifically prepared or assembled by or for the416
Contractor and submitted by the Contractor to illustrate some portion of the work.417

418
Shoulder - The portion of the roadway next to the traveled way for:419
accommodation of stopped vehicles, placement of underground facilities,420
emergency use, and lateral support of base and surface courses.421

422
Sidewalk - That portion of the roadway primarily constructed for use by423
pedestrians.424

425
Solicitation - An invitation to bid or request for proposals or any other document426
issued by the Department to solicit bids or offers to perform a contract. The427
solicitation may indicate the time and place to receive the bids or offers and the428
location, nature and character of the work, construction or materials to be provided.429

430
Specifications - Compilation of provisions and requirements to perform431
prescribed work.432

433
(A) Standard Specifications. Specifications by the State intended for434
general application and repetitive use.435

436
(B) Special Provisions. Revisions and additions to the standard437
specifications applicable to an individual project.438

439
Standard Plans - Drawings provided by the State for specific items of work440
approved for repetitive use.441

442
State - The State of Hawaii, its Departments and agencies, acting through its443
authorized representative(s).444

445
State Waters – All waters, fresh, brackish, or salt, around and within the State,446
including, but not limited to, coastal waters, streams, rivers, drainage ditches,447
ponds, reservoirs, canals, ground waters, and lakes; provided that drainage448
ditches, ponds, and reservoirs required as a part of a water pollution control system449
are excluded.450

451
Start Work Date - Date on which Contractor begins physical work on the contract.452
This date shall also be the beginning of Contract Time.453

454
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Structures - Bridges, culverts, catch basins, drop inlets, retaining walls, cribbing,455
manholes, endwalls, buildings, sewers, service pipes, underdrains, foundation456
drains, and other such features that may be encountered in the work.457

458
Subbase - A layer of specified material of specified thickness between the459
subgrade and a base.460

461
Subcontract - Any written agreement between the Contractor and its462
subcontractors which contains the conditions under which the subcontractor is to463
perform a portion of the work for the Contractor.464

465
Subcontractor - An individual, partnership, firm, corporation, joint venture, or466
other legal entity, as licensed or required to be licensed under Chapter 444, Hawaii467
Revised Statutes, as amended, which enters into an agreement with the468
Contractor to perform a portion of the work.469

470
Subgrade - The top surface of completed earthwork on which subbase, base,471
surfacing, pavement, or a course of other material is to be placed.472

473
Substantial Completion - The Status of the project when the Contractor has474
completed the work, except for the planting period and plant establishment period,475
and each of the following requirements are met:476

477
(1) All traffic lanes (including shoulders, ramps, sidewalks and bike478

paths) are in their final configuration as designed and the final479
wearing surface has been installed;480

481
(2) All operational and safety devices have been installed in accordance482

with the contract documents including guardrails, end treatments,483
traffic barriers, required signs and pavement markings, drainage,484
parapet, and bridge and pavement structures;485

486
(3) All required illumination and lighting for normal and safe use and487

operation is installed and functional in accordance with the contract488
documents;489

490
(4) All utilities and services are connected and working;491

492
(5) The need for temporary traffic controls or lane closures at any time493

has ceased, except for lane closures required for routine494
maintenance;495

496
(6) The building, structure, improvement or facility can be used for its497

intended purpose.498
499

Substantial Completion Date - The date the Substantial Completion is granted500
by the Engineer in Writing and Contract Time stops.501
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502
Superintendent - The employee of the Contractor who is responsible for all the503
work and is a Contractor’s agent for communications to and from the State.504

505
Surety - The qualified individual, firm or corporation other than the Contractor,506
which executes a bond with and for the Contractor to insure its acceptable507
performance of the contract.508

509
Surfacing - The uppermost layer of material placed on the traveled way or510
shoulders. This term is used interchangeably with pavement.511

512
Traveled Way - The portion of the roadway for the movement of vehicles,513
exclusive of shoulders.514

515
Unsuitable Material - Materials that contain organic matter, muck, humus, peat,516
sticks, debris, chemicals, toxic matter, or other deleterious materials not suitable517
for use in earthwork.518

519
Utility - A line, facility, or system for producing, transmitting, or distributing520
communications, power, electricity, heat, gas, oil, water, steam, waste, or storm521
water.522

523
Utility Owner - The entity, whether private or owned by a State, Federal, or County524
governmental body, that has the power and responsibility to grant approval for, or525
undertake construction work involving a particular utility.526

527
Water Pollutant - Dredged spoil, solid refuse, incinerator residue, sewage,528
garbage, sewage sludge, munitions, chemical waste, biological materials,529
radioactive materials, heat, wrecked or discarded equipment, rock, sand, soil,530
sediment, cellar dirt and industrial, municipal, and agricultural waste.531

532
Water Pollution - (1) Such contamination or other alteration of the physical,533
chemical, or biological properties of any state waters, including change in534
temperature, taste, color, turbidity, or odor of the waters, or (2) Such discharge of535
any liquid, gaseous, solid, radioactive, or other substances into any state waters,536
as will or is likely to create a nuisance or render such waters unreasonably harmful,537
detrimental, or injurious to public health, safety, or welfare, including harm,538
detriment, or injury to public water supplies, fish and aquatic life and wildlife,539
recreational purposes and agricultural and industrial research and scientific uses540
of such waters or as will or is likely to violate any water quality standards, effluent541
standards, treatment and pretreatment standards, or standards of performance for542
new sources adopted by the Department of Health.543

544
Work - The furnishing of all labor, material, equipment, and other incidentals545
necessary or convenient for the successful execution of all the duties and546
obligations imposed by the contract.547
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548
Working Day - A calendar day in which a Contractor is capable of working four or549
more hours with its normal work force, exclusive of:550

551
(1) Saturdays, Sundays, and recognized legal State holidays and such552
other days specified by the contract documents as non-working days,553

554
(2) Day in which the Engineer suspends work for four or more hours555
through no fault of the Contractor.”556

557
558
559
560

END OF SECTION 101561
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Make this section a part of the Standard Specifications:1
2

“SECTION 102 - BIDDING REQUIREMENTS AND CONDITIONS3
4
5

102.01 Prequalification of Bidders. Prospective bidders shall be capable of6
performing the work for which they are bidding.7

8
In accordance with HRS Chapter 103D-310, the Department may require9

any prospective bidder to submit answers to questions contained in the 'Standard10
Qualification Questionnaire For Prospective Bidders On Public Works Contracts'11
furnished by the Department, properly executed and notarized, setting forth a12
complete statement of the experience of such prospective bidder and its13
organization in performing similar work and a statement of the equipment proposed14
to be used, together with adequate proof of the availability of such equipment.15
Whenever it appears to the Department, from answers to the questionnaire or16
otherwise, that the prospective bidder is not fully qualified and able to perform the17
intended work, the Department will, after affording the prospective bidder an18
opportunity to be heard and if still of the opinion that the bidder is not fully qualified19
to perform the work, refuse to receive or consider any bid offered by the20
prospective bidder. All information contained in the answers to the questionnaire21
shall be kept confidential. Questionnaire so submitted shall be returned to the22
bidders after serving their purpose.23

24
No person, firm or corporation may bid where (1) the person, firm, or25

corporation, or (2) a corporation owned substantially by the person, firm, or26
corporation, or (3) a substantial stockholder or an officer of the corporation, or (4)27
a partner or substantial investor in the firm is in arrears in payments owed to the28
State or its political subdivisions or is in default as a surety or failure to do faithfully29
and diligently previous contracts with the State.30

31
102.02 Contents of Proposal Forms. The Department will furnish prospective32
bidders with proposal forms posted in HIePRO stating:33

34
(1) The location,35

36
(2) Description of the proposed work,37

38
(3) The approximate quantities,39

40
(4) Items of work to be done or materials to be furnished,41

42
(5) A schedule of items, and43

44
(6) The time in which the work shall be completed.45

46
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Papers bound with or attached to the proposal form are part of the proposal.47
The bidder shall not detach or alter the papers bound with or attached to the48
proposal when the bidder submits its proposal through HIePRO.49

50
Also, the bidder shall consider other documents including the plans and51

specifications a part of the proposal form whether attached or not.52
53

102.03 (Unassigned)54
55

102.04 Estimated Quantities. The quantities shown in the contract are56
approximate and are for the comparison of bids only. The actual quantity of work57
may not correspond with the quantities shown in the contract. The Department will58
make payment to the Contractor for unit price items in accordance with the contract59
for only the following:60

61
(1) Actual quantities of work done and accepted, not the estimated62
quantities; or63

64
(2) Actual quantities of materials furnished, not the estimated quantities.65

66
The Department may increase, decrease, or omit each scheduled67

quantities of work to be done and materials to be furnished.68
69

102.05 Examination of Contract and Site of Work. The bidder shall70
examine carefully the site of the proposed work and contract before submitting a71
proposal.72

73
By the act of submitting a bid for the proposed contract, the bidder warrants74
that:75

76
(1) The bidder and its Subcontractors have reviewed the contract77
documents and found them free from ambiguities and sufficient for the78
purpose intended;79

80
(2) The bidder and its workers, employees and subcontractors have the81
skills and experience in the type of work required by the contract documents82
bid upon;83

84
(3) Neither the bidder nor its employees, agents, suppliers or85
subcontractors have relied upon verbal representations from the86
Department, its employees or agents, including architects, engineers or87
consultants, in assembling the bid figure; and88

89
(4) The basis for the bid figure is solely on the construction contract90
documents.91

92
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Also, the bidder warrants that the bidder has examined the site of the work.93
From its investigations, the bidder acknowledges satisfaction on:94

95
(1) The nature and location of the work;96

97
(2) The character, quality, and quantity of materials;98

99
(3) The difficulties to be encountered; and100

101
(4) The kind and amount of equipment and other facilities needed.102

103
Subsurface information or hydrographic survey data furnished are for the104

bidders' convenience only. The data and information furnished are the product of105
the Department's interpretation gathered in investigations made at the specific106
locations. These conditions may not be typical of conditions at other locations107
within the project area or that such conditions remain unchanged. Also, conditions108
found at the time of the subsurface explorations may not be the same conditions109
when work starts. The bidder shall be solely responsible for assumptions,110
deductions, or conclusions the bidder may derive from the subsurface information111
or data furnished.112

113
If the Engineer determines that the natural conditions differ from that114

originally anticipated or contemplated by the Contractor in the items of excavation,115
the State may treat the difference in natural conditions, as falling within the116
meaning of Subsection 104.02 – Changes.117

118
102.06 Preparation of Proposal. The submittal of its proposal shall be on119
forms furnished by the Department. The bidder shall specify in words or figures:120

121
(1) A unit price for each pay item with a quantity given;122

123
(2) The products of the respective unit prices and quantities;124

125
(3) The lump sum amount; and126

127
(4) The total amount of the proposal obtained by adding the amounts of128
the several items.129

130
The words and figures shall be in ink or typed. If a discrepancy occurs131

between the prices written in words and those written in figures, the prices written132
in words shall govern.133

134
When an item in the proposal contains an option to be made, the bidder135

shall choose in accordance with the contract for that particular item. Determination136
of an option will not permit the Contractor to choose again.137

138
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The bidder shall sign the proposal properly in ink. A duly authorized139
representatives of the bidder or by an agent of the bidder legally qualified and140
acceptable to the Department shall sign, including one or more partners of the141
bidder and one or more representatives of each entity comprising a joint venture.142

143
When an agent, other than the officer(s) of a corporation authorized to sign144

contracts for the corporation or a partner of a partnership, signs the proposals, a145
‘Power of Attorney’ shall be on file with the Department or submitted with the146
proposal. Otherwise, the Department will reject the proposal as irregular and147
unauthorized.148

149
The bidder shall submit acceptable evidence of the authority of the partner,150

member(s) or officer(s) to sign for the partnership, joint venture, or corporation151
respectively with the proposal. Otherwise, the Department will reject the proposal152
as irregular and unauthorized.153

154
102.07 Irregular Proposals. The Department may consider proposals155
irregular and may reject the proposals for the following reasons:156

157
(1) The proposal is a form not furnished by the Department, altered, or158
detached;159

160
(2) The proposal contains unauthorized additions, conditions, or161
alternates. Also, the proposal contains irregularities that may tend to make162
the proposal incomplete, indefinite, or ambiguous to its meaning;163

164
(3) The bidder adds provisions reserving the right to accept or reject an165
award. Also, the bidder adds provisions into a contract before an award;166

167
(4) The proposal does not contain a unit price for each pay item listed168
except authorized optional pay items; and169

170
(5) Prices for some items are out of proportion to the prices for other171
items.172

173
(6) If in the opinion of the Director, the bidder and its listed174
subcontractors do not have the Contactor’s licenses or combination of175
Contractor’s licenses necessary to complete the work.176

177
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Where the prospective bidder is bidding on multiple projects simultaneously178
and the proposal limits the maximum gross amount of awards that the bidder can179
accept at one bid letting, the proposal is not irregular if the limit on the gross180
amount of awards is clear, and the Department selects the awards that can be181
given.182

183
102.08 Proposal Guaranty. The Department will not consider a proposal184
of $25,000 or more unless accompanied by:185

186
(1) A deposit of legal tender; or187

188
(2) A valid surety bid bond, underwritten by a company licensed to issue189
bonds in the State of Hawaii, in the form and composed, substantially, with190
the same language as provided herewith and signed by both parties; or191

192
(3) A certificate of deposit, share certificate, cashier's check, treasurer's193
check, teller's check, or official check drawn by, or a certified check194
accepted by and payable on demand to the State by a bank, savings195
institution, or credit union insured by the Federal Deposit Insurance196
Corporation (FDIC) or the National Credit Union Administration (NCUA).197

198
(a) The bidder may use these instruments only to a maximum of199
$100,000.200

201
(b) If the required security or bond amount totals over $100,000202
more than one instrument not exceeding $100,000 each and issued203
by different financial institutions shall be acceptable.204

205
(c) The instrument shall be made payable at sight to the206
Department.207

208
(d) If bidder elects options (1) or (3) above for its bid security,209
said bid security shall be in its original form and shall be210
submitted before the bid deadline to the Contract Office,211
Department of Transportation, Aliiaimoku Hale, 869 Punchbowl212
Street, Room 103, Honolulu, Hawaii 96813. Original surety bid213
bonds do not need to be submitted to the Contracts Office.214
Bidders are reminded that a copy of its surety bid bond shall be215
included with its bid submitted and uploaded to HIePRO.216

217
In accordance with HRS Chapter 103D-323, the above shall be in a sum218

not less than 5% of the total amount bid per area.219
220

102.09 Delivery of Proposal. Bidders shall submit and upload the221
complete proposal to HIePRO prior to the bid opening date and time.222
Proposals received after said due date and time shall not be considered. Any223
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additional support documents explicitly designated as confidential and/or224
proprietary shall be uploaded as a separate file to HIePRO. Bidders shall225
not include confidential and/or proprietary documents with the proposal.226
The record of each bidder and respective bid shall be open to public227
inspection. Original (wet ink, hard copy) proposal documents are not required to228
be submitted. Contract award shall be based on evaluation of proposals229
submitted and uploaded to HIePRO.230

231
FAILURE TO UPLOAD THE COMPLETE PROPOSAL TO HIePRO SHALL BE232
GROUNDS FOR REJECTION OF THE BID.233

234
If there is a conflict between the specification document and the HIePRO235
solicitation, the specifications shall govern and control, unless otherwise specified.236

237
102.10 Withdrawal or Revision of Proposals. Bids may be modified or238
withdrawn prior to the bid opening date and time. Withdrawal or revision of239
proposal shall be completed, submitted and uploaded to HIePRO prior to the bid240
opening date and time.241

242
102.11 Public Opening of Proposals. Not applicable.243

244
102.12 Disqualification of Bidders. The Department may disqualify a245
bidder and reject its proposal for the following reasons:246

247
(1) Submittal of more than one proposal whether under the same or248
different name.249

250
(2) Evidence of collusion among bidders. The Department will not251
recognize participants in collusion as bidders for any future work of the252
Department until such participants are reinstated as qualified bidders.253

254
(3) Lack of proposal guaranty.255

256
(4) Submittal of an unsigned or improperly signed proposal.257

258
(5) Submittal of a proposal without a listing of subcontractors or259
containing only a partial or incomplete listing of subcontractors.260

261
(6) Submittal of an irregular proposal in accordance with Subsection262
102.07 - Irregular Proposals.263

264
(7) Evidence of assistance from a person who has been an employee of265
the agency within the preceding two years and who participated while in266
State office or employment in the matter with which the contract is directly267
concerned, pursuant to HRS Chapter 84-15.268

269
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(8) Suspended or debarred in accordance with HRS Chapter 104-25.270
271

(9) Failure to complete the prequalification questionnaire, if applicable.272
273

(10) Failure to attend the mandatory pre-bid meeting, if applicable.274
275

102.13 Material Guaranty. The successful bidder may be required to276
furnish a statement of the composition, origin, manufacture of materials, and277
samples.278

279
102.14 Substitution of Materials and Equipment Before Bid Opening.280
See Subsection 106.13 for Substitution of Materials and Equipment After Bid281
Opening.282

283
(A) General. When brand names of materials or equipment are284
specified in the contract documents, they are to indicate a quality, style,285
appearance, or performance and not to limit competition. The bidder shall286
base its bid on one of the specified brand names unless alternate brands287
are qualified as equal or better in an addendum. As specified in the Notice288
to Bidders, all requests shall be posted as a question in HIePRO under the289
“Question and Answer” tab.290

291
Supporting documents for specific request shall be emailed to the Project292
Manager specified in the Notice to Bidders. Request must be posted in293
HIePRO and supporting documents received by the Project Manager via294
email no later than the RFI deadline in the Notice to Bidders.295

296
An addendum will be issued to inform all prospective bidders of any297
accepted substitution in accordance with Subsection 102.17 – Addenda .298

299
(B) Statement of Variances. The statement of variances must list all300
features of the proposed substitution that differ from the contract documents301
and must further certify that the substitution has no other variant features.302
The brochure and information submitted shall be clearly marked showing303
make, model, size, options, and any other features requested by the304
Engineer and must include sufficient evidence to evaluate each feature305
listed as a variance. A request will be denied if submitted without sufficient306
evidence. If after installing the substituted product, an unlisted variance is307
discovered, the Contractor shall immediately replace the product with a308
specified product at no increase in contract price and contract time.309

310
(C) Substitution Denial. Any substitution request not complying with311
the above requirements will be denied.312

313
102.15 Preferences.314

315
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(A) Preference for Hawaii Products. In accordance with ACT 174,316
SLH 2022, effective June 27, 2022, Hawaii Products Preference shall not317
apply to solicitations for public works construction. Therefore, the Hawaii318
Products Preference shall not apply to this project.319

320
(B) Preferences for Apprenticeship Programs. In accordance with321
ACT 17, SLH 2009 – Apprenticeship Program, a 5% bid adjustment for322
bidders that are parties to apprenticeship agreements pursuant to Hawaii323
Revised Statutes (HRS) Section 103-55.6 may be applied to the bidder's324
price for evaluation purposes. These procedures apply to public works325
projects with estimated cost of $250,000 or more and entered into under the326
provisions of HRS Chapter 103.327

328
The following provisions apply to this Apprenticeship Program.329

330
(1) Definitions331

332
(a) “Apprenticeable trade”, HRS Section 103-55.6 (c),333
shall have the same meaning as ‘apprenticeable occupation’334
pursuant to Hawaii Administrative Rules ( HAR) Section 30-1-335
5.336

337
(b) “Department” means the department of labor and338
industrial relations.339

340
(c) “Director” means the director of labor and industrial341
relations.342

343
(d) “Employ” means the employment of a person in an344
employer-employee relations.345

346
(e) “Governmental body” means as defined in HRS347
Section 103D-104.348

349
(f) “Party to an apprenticeship agreement” means party to350
a registered apprenticeship program with the department of351
labor and industrial relations.352

353
(g) “Preference” means the 5% by which the qualified354
bidder's offer amount would be decreased for evaluation355
purposes.356

357
(h) “Public work” shall be as defined in HRS Section 104-358
2 and HAR Section 12-22-1.359

360
(i) “Registered apprenticeship program” means a361
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construction trade program approved by the department362
pursuant to HAR Section 12-30-1 and Section 12-30-4.363

364
(j) “Sponsor” means an operator of an apprenticeship365
program and in whose name the program is approved and366
registered with the department of labor and industrial relations367
pursuant to HAR Section 12-30-1.368

369
(k) Offeror – Entity/bidder submitting a proposal to370
undertake a project.371

372
(l) Procurement Officer – Director of Transportation or his373
authorized representative.374

375
(2) Qualification Procedures376

377
(a) Any bidder seeking the preference must be a party to378
an apprenticeship agreement registered with the department379
at the time the offer is made for each apprenticeable trade the380
bidder will employ to construct the public works projects for381
which the offer is being made.382

383
1. The apprenticeship agreement shall be384
registered and conform to the requirements of HRS385
Chapter 372.386

387
2. Subcontractors do not have to be a party to an388
apprenticeship agreement for the bidder to obtain the389
preference.390

391
3. The bidder is not required to have apprentices392
in its employ at the time of submittal of an offer to393
qualify for the preference.394

395
(b) The department shall:396

397
1. Develop and maintain a list of construction398
trades in registered apprenticeship programs which399
conform to HRS Chapter 372; and400

401
2. Electronically post the list, including any402
amendments, on the department website403
(http://labor.hawaii.gov).404

405
(c) Bidder is responsible to comply with all submission406
requirements for registration of its apprenticeship program407
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before requesting a preference.408
409

(d) Bidder shall provide a certification by the sponsor of the410
respective registered apprenticeship programs covering the411
relevant trade(s) for the public works project.412

413
(e) Certification Form 1 issued by the department shall414
include:415

416
1. Contractor information;417

418
2. Solicitation reference;419

420
3. Trade(s);421

422
4. Date and name of apprenticeship program;423

424
5. Signature of authorized training coordinator or425
training trust fund administrator certifying that the426
contractor is a participant in the program, and that the427
program is registered with the department;428

429
6. Contract information for sponsor’s authorized430
representative signing the form;431

432
7. Number of apprentices enrolled in the program,433
number who successfully completed the434
apprenticeship program in the past 12 months,435
including whether the contractor is signatory to a436
collective bargaining agreement for that trade, or if not,437
provide for attachment of a copy of the agreement438
between the contractor and the program.439

440
(3) Solicitation Procedures441

442
(a) If the NTB indicates that this project is covered by this443
preference, and the offer is less than $250,000 this preference444
will still be applicable in determining the lowest bidder.445

446
(b) A claim for this preference must include the following:447

448
1. Allow bidder seeking to claim the preference to449
state the trades the bidder will employ to perform the450
work;451

452
2. For each trade to be employed to perform the453
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work, the bidder shall submit a completed signed454
original Certification Form 1 verifying participation in an455
apprenticeship program registered with the456
department;457

458
3. The Certification Form 1 shall be authorized by459
an apprenticeship sponsor of the department's list of460
registered apprenticeship programs. The authorization461
shall be an original signature by an authorized official462
of the apprenticeship sponsor; and463

464
4. The completed Certification Form 1 for each465
trade must be submitted by the bidder with the offer.466
Previous certifications shall not apply unless allowed467
by the solicitation.468

469
(c) Upon receiving Certification Form 1, the procurement470
officer will verify with the department that the apprenticeship471
program is on the list of apprenticeship programs registered472
with the department. If the programs are not confirmed by the473
department, the bidder will not qualify for the preference.474

475
(4) Evaluation and Contract Award476

477
(a) If the bidder certifies participation in an apprenticeship478
program for each trade which will be employed by the bidder479
for the project, the procurement officer shall apply the480
preference and decrease the bidder's total bid amount by five481
per cent (5%) for evaluation purposes.482

483
(b) Should the bidder qualify for other statutory484
preferences, all applicable preferences shall be applied to the485
bidder's price.486

487
(c) The contract amount shall be the original offer amount,488
exclusive of any preference; the preference is only for489
evaluation purposes.490

491
(d) Any claims challenging a bidder's representation that492
the bidder is a participant in an apprenticeship program(s) as493
claimed, shall be submitted to the procurement officer. The494
procurement officer will refer the challenge to the department495
of labor and industrial relations who shall investigate any such496
claims and shall make a determination.497

498
(5) Contract Administration499
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500
(a) For the duration of a contract awarded utilizing the501
apprenticeship preference, the contractor shall certify each502
month that work is being conducted on the project, that it503
continues to be a participant in the relevant apprenticeship504
program for each trade it employs.505

506
(b) Monthly certification shall be made on Monthly507
Certification Form 2 prepared and made available by the508
department, be a signed original by the respective509
apprenticeship program sponsors authorized official, and510
submitted by the contractor with its monthly payment511
requests.512

513
(c) Should the contractor fail or refuse to submit its514
monthly certification forms, or at any time during the515
construction of the project, cease to be a part to a registered516
apprenticeship agreement for each apprenticeable trades the517
contractor employs, or will employ, the contractor will be518
subject to the following sanctions:519

520
1. Withholding of the requested payment until the521
required form(s) are submitted;522

523
2. Temporary or permanent cessation of work on524
the project, without recourse to breach of contract525
claims by the contractor; provided the agency shall be526
entitled to restitution for nonperformance or liquidated527
damages claims; or528

529
3. Proceed to debar or suspend pursuant to HRS530
Section 103D-702.531

532
(d) If events such as “acts of God,” acts of a public enemy,533
acts of the State or any other governmental body in its534
sovereign or contractual capacity, fires, floods, epidemics,535
freight embargoes, unusually severe weather, or strikes or536
other labor disputes prevent the contractor from submitting537
the certification forms, the contractor shall not be penalized as538
provided herein, provided the contractor completely and539
expeditiously complies with the certification process when the540
event is over.541

542
This subsection shall not apply when its application will disqualify the543

State from receiving federal funds or aid.544
545
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(C) Preference for Recycled Products. Recycled Products shall not546
apply to this project.547

548
(D) Preference to Hawaii Bidder(s)/Offeror(s). In accordance with549
HRS §103D-302, the Hawaii bidder preference is applicable to this550
solicitation, for evaluation purposes only. Bidders (or offerors) desiring to551
qualify for the five per cent (5%) preference shall submit a completed Hawaii552
Bidder/Offeror Preference Certification Form (Form SPO-081) with each bid553
at or before the time set for receipt of bids. Certifications submitted for554
previous or other solicitations will not be accepted.555

556
(E) Evaluation Procedures and Contract Award. For bid evaluation,557
the Engineer will evaluate the bids by applying the applicable preferences558
selected by the bidders according to the contract. The Engineer will base559
the calculations for adjustments upon the original bid prices offered. If more560
than one preference applies, the evaluated bid price shall be the sum of the561
original bid price plus applicable preference adjustments.562

563
The Engineer will award the contract to the responsible bidder564

submitting the responsive bid with the lowest evaluated bid price. The565
contract amount of the contract awarded shall be the original bid price566
offered exclusive of any preference.567

568
102.16 Certification for Safety and Health Program for Bids in excess569
of $100,000. In accordance with HRS Chapter 396-18, the bidder or offeror, by570
signing and submitting this proposal, certifies that a written safety and health plan571
for this project will be available and implemented by the notice to proceed date for572
this project. Details of the requirements of this plan may be obtained from the573
State Department of Labor and Industrial Relations, Occupational Safety and574
Health Division (HIOSH).575

576
102.17 Addenda. Addenda issued shall become part of the contract577
documents. Addenda to the bid documents will be provided to all prospective578
bidders via HIePRO. Each addendum shall be an addition to the contract579
documents. The terms and requirements of the bid documents (i.e., drawings,580
specifications and other bid and contract documents) cannot be changed prior to581
the bid opening except by a duly issued addendum.”582

583
584
585
586

END OF SECTION 102587
588
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Make this section a part of the Standard Specifications:1

2

“SECTION 103 - AWARD AND EXECUTION OF CONTRACT3

4

5

103.01 Consideration of Proposals. The Department will compare the6

proposals in terms of the summation of the products of the approximate quantities7

and the unit bid prices after the submittal date and time established in HIePRO. If8

a discrepancy occurs between the unit bid price and the bid price, the unit bid price9

shall govern.10

11

The Department reserves the right to reject proposals, waive technicalities12

or advertise for new proposals, if the rejection, waiver, or new advertisement favors13

the Department.14

15

103.02 Award of Contract. The award of contract, if it be awarded, will be16

made within 60 calendar days after the opening of bids, to the lowest responsible17

and responsive bidder whose proposal complies with all the prescribed18

requirements. The Department may request the bidders to allow the Department19

to consider the bids for the issuance of an award beyond the 60-calendar day20

period. Agreement to such an extension must be made by a bidder in writing. Only21

bidders who have agreed to such an extension will be eligible for the award. No22

response to request shall mean the bidder shall no longer be eligible for award.23

24

(1) Requirement for Award. The Bidder, as proof of compliance25

with the requirements of section 103D-310(c), HRS, upon award of26

a contract made pursuant to section 103D-302, HRS, shall provide27

the documents listed below. The documents shall be submitted28

promptly to the Department. If a valid certificate/clearance is not29

submitted on a timely basis upon award, the Bidder may be deemed30

non-responsible. See also Subsection 108.03 – Preconstruction31

Data Submittal.32

33

(A) Tax Clearance. Pursuant to §103D-310(c), 103-53 and 103D-328,34

HRS, the bidder shall submit a tax clearance certificate from the State of35

Hawaii Department of Taxation (DOTAX) and the Internal Revenue Service36

(IRS), subject to section 103D-328, HRS, current within six months of37

issuance date.38

39

FORM A6, TAX CLEARANCE CERTIFICATE, is available at40

the following website:41

42

https://tax.hawaii.gov/43

44

To receive DOTAX Forms by fax or mail, phone45

(808) 587-4242 or 1-800-222-3229.46
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47

The application for the Tax Clearance Certificate is the responsibility48

of the bidder. Bidder shall submit directly to the DOTAX or IRS. The49

approved certificate may then be submitted to the Department.50

51

(B) DLIR Certificate of Compliance. Pursuant to §103D-310(c), HRS,52

the bidder shall submit a certificate of compliance for Hawaii Employment53

Security Law (Chapter 383, HRS), Workers’ Compensation Law (Chapter54

386, HRS), Temporary Disability Insurance (Chapter 392, HRS), and55

Prepaid Health Care Act (Chapter 393, HRS), from the State of Hawaii56

Department of Labor and Industrial Relations (DLIR), current within six57

months issuance date.58

59

FORM LIR#27, APPLICATION FOR CERTIFICATE OF60

COMPLIANCE WITH SECTION 3-122-112, HAR, is available at the61

following website:62

63

http://labor.hawaii.gov/64

65

Contact the DLIR Unemployment Insurance Division at (808) 586-8926 for66

additional information.67

68

Inquiries regarding the status of a LIR#27 Form may be made by calling the69

DLIR Disability Compensation Division at (808) 586-9200.70

71

The application for the Certificate of Compliance is the responsibility of the72

bidder. Bidder shall submit directly to the DLIR. The approved certificate73

may then be submitted to the Department.74

75

(C) DCCA Certificate of Good Standing. Pursuant to §103D-310(c),76

HRS, the bidder shall submit a Certificate of Good Standing from the77

Business Registration Division (BREG) of the State of Hawaii Department78

of Commerce and Consumer Affairs (DCCA), current within six months of79

issuance date, to demonstrate it is either:80

81

(1) Incorporated or organized under the laws of the State; or82

83

(2) Registered to do business in the State as a separate branch84

or division that is capable of fully performing under the contract.85

86

A Hawaii business that is a sole proprietorship is not required to register87

with the BREG, and therefore not required to submit a Certificate of Good88

Standing. Bidders are advised that there are costs associated with89

registering and obtaining a Certificate of Good Standing from the DCCA.90

91
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To purchase a CERTIFICATE OF GOOD STANDING, go to On-Line92

Services at the following website:93

94

http://cca.hawaii.gov/95

96

The application for the Certificate of Good Standing is the97

responsibility of the bidder. Bidder shall submit directly to the DCCA. The98

approved certificate may then be submitted to the Department.99

100

(D) Hawaii Compliance Express (HCE). In lieu of the certificates101

referenced in subsection A, B, and C, the bidder may make available proof102

of compliance through a state procurement office designated certification103

process.104

105

This contract, to be awarded, is considered a requirements contract, as the fencing106

repairs by the Contractor will be made on an “as-needed” basis during the 24-107

month contract period. The State gives no assurance as to the number of services108

it will purchase.109

110

The bidder must maintain an office on the Island of Oahu to be awarded the111

contract.112

113

103.03 Cancellation of Award. The Department reserves the right to cancel114

the award of contracts before the execution of said contract by the parties. There115

will be no liability to the awardee and to other bidders.116

117

103.04 Return of Proposal Guaranty. The Department will return the proposal118

guaranties, except those of the three lowest bidders, after the Department checks119

the proposals. The Department will return the proposal guaranties of the remaining120

two lowest bidders, not awarded the contract, within five working days following121

the execution of the contract. The Department will return the successful bidder's122

proposal guaranty after the successful bidder furnishes a bond and executes the123

contract.124

125

103.05 Requirement of Contract Bond. At the time of execution of the126

contract, the successful bidder shall file a good and sufficient performance bond127

and a payment bond on the forms furnished by the Department conditioned for128

the full and faithful performance of the contract in accordance with the terms and129

intent thereof and for the prompt payment to all others for all labor and material130

furnished by them to the bidder and used in the prosecution of the work provided131

for in the contract.132

133

The bidder shall limit the acceptable performance and payment bonds to the134

following:135

136

(a) Legal tender;137
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138

(b) Surety bond underwritten by a company licensed to issue bonds in139

the State of Hawaii; or140

141

(c) A certificate of deposit; share certificate; cashier's check; treasurer's142

check, teller's check drawn by or a certified check accepted by and payable143

on demand to the State by a bank savings institution or credit union insured144

by the Federal Deposit Insurance Corporation (FDIC) or the National Credit145

Union Administration (NCUA).146

147

1. The bidder may use these instruments only to a maximum of148

$100,000.149

150

2. If the required security or bond amount totals over $100,000151

more than one instrument not exceeding $100,000 each and issued152

by different financial institutions shall be acceptable.153

154

Such bonds shall also by the terms inure to the benefit of any and all155

persons entitled to file claims for labor done or material furnished in the work so as156

to give them a right of action as contemplated by HRS Section 103D-324.157

158

In as much as the contract to be executed is a price-term, open end, or159

requirements contract under which the contract price, or total amount to be paid160

the Contractor cannot be determined at the time the contract is executed, the161

performance and payment bond amounts required for the work at each Area shall162

be as follows:163

164

Proposal Security Amount165

166

A – Area 1 $125,000.00167

B – Area 2 $125,000.00168

C – Area 3 $125,000.00169

D – Area 4 $125,000.00170

171

The above amounts represent the performance and payment bond amounts172

required for the initial term of the contract. If work orders issued during the initial173

contract term exceed the original bond requirements, the procurement officer shall174

require additional performance and payment bonds to cover said work orders.175

176

The contract bond required shall be furnished by the Contractor for the term177

of the contract. The bond of the contract shall be submitted to the State, or such178

additional time as may be granted by the State.179

180

If the contract is extended beyond the initial term, the State shall require181

new bonds for each subsequent term. Such performance and payment bonds for182

each subsequent term, may be extensions of the original bond(s) by endorsements183
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thereto, provided that, as to any claims which may have arisen or may arise while184

said bonds were in effect, said bonds shall remain in full force and effect.185

186

103.06 Execution of the Contract. The contract bond and HRS Chapter 104187

- Compliance Certificate, similar to a copy of the same annexed hereto, shall be188

executed by the successful bidder and returned within ten days after the award of189

the contract or within such further time as the Director may allow after the bidder190

has received the contract for execution.191

192

The contract shall not bind the Department unless said parties execute the193

contract and the Director of Finance endorses the bidder's certificate in194

accordance with HRS Section 103-39.195

196

103.07 Failure to Execute Contract. Failure to execute the contract and file197

acceptable bonds shall be cause for the cancellation of the award in accordance198

with Subsection 103.06 - Execution of the Contract. Also, the Contractor forfeits199

the proposal guaranty which becomes the property of the Department. This is not200

a penalty, but liquidated damages sustained by the State. The Department may201

then make award to the next lowest responsible and responsive bidder, or the202

Department may readvertise and construct the work under contract.”203

204

205

206

207

END OF SECTION 103208
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SECTION 104 – SCOPE OF WORK1
2

Make the following amendment to said Section:3
4

(I) Amend Subsection 104.01 – Intent of Contract, Duty of Contractor by5
adding the following after line 10:6

7
“This contract covers only immediate fencing repairs and installation8

required to maintain the public roadways in a safe and usable condition at all9
times.10

11
The Contractor will be required to respond to a fencing work request within12

48 hours after notification.13
14

Fencing work will be made through purchase orders placed with the15
Contractor during the contract period for which payment will be based on the16
quantities placed and the unit bid prices in the proposal schedule which prices17
shall include payment for all materials, equipment, tools, labor, and incidentals18
necessary to complete the fencing work.19

20
The Contractor shall repair damaged fencing and install new fencing as21

requested by the Department from time to time during the term of the contract.22
Payment will be made for the actual work completed as provided for in the23
contract documents.”24

25
(II) Amend Section 104.06 – Methods of Price Adjustment as follows:26

27
“104.06 Methods of Price Adjustment. Any adjustment in the contract price28
pursuant to a change or claim shall be made in one or more of the following29
ways:30

31
(1) By written agreement on a fixed price adjustment before32
commencement of the pertinent performance.33

34
(2) By unit prices or other price adjustments specified in the contract or35
subsequently agreed upon before commencement of the pertinent36
performance.37

38
(3) The Engineer may base the adjustment for a lump sum item on a39
calculated proportionate unit price. The Engineer will calculate the40
proportionate unit price by dividing the original contract lump sum price by41
the actual or original estimated quantity established by the contract42
documents.43

44
(4) In any other lawful manner as the parties may mutually agree upon45
before commencement of the pertinent performance.46

47
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(5) At the sole option of the Engineer, work may be paid for on a force48
account basis in accordance with Subsection 109.06 - Force Account49
Provisions and Compensation.50

51
(6) By the cost variations attributable to the events or situations with52
adjustment of profit and fee, all as specified in the contract or53
subsequently agreed upon before commencement of the pertinent54
performance.55

56
(7) In the absence of agreement by the parties:57

58
(A) For change orders with value not exceeding $50,000 by59
documented actual costs of the work, allowing for overhead and60
profit as set forth in Section 109.05 - Allowances for Overhead and61
Profit. A change order shall be issued within fifteen days of62
submission by the contractor of proper documentation of completed63
force account work, whether periodic (conforming to the applicable64
billing cycle) or final. The Engineer shall return any documentation65
that is defective, to the contractor within fifteen days after receipt,66
with a statement identifying the defect; or67

68
(B) For change orders with value exceeding $50,000 by a69
unilateral determination by the Engineer of the costs attributable to70
the events or situations with adjustment of profit and fee, all as71
computed by the Engineer in accordance with applicable sections72
of HAR Chapters 3-123 and 3-126, and Section 109.05 -73
Allowances for Overhead and Profit. When a unilateral74
determination has been made, a unilateral change order shall be75
issued within ten days. Upon receipt of the unilateral change order,76
if the contractor does not agree with any of the terms or conditions,77
or the adjustment or nonadjustment of the contract time or contract78
price, the contractor shall file a notice of intent to claim within thirty79
days after the receipt of the written unilateral change order. Failure80
to file a protest within the time specified shall constitute agreement81
on the part of the contractor with the terms, conditions, amounts,82
and adjustment or nonadjustment of the contract time or the83
contract price set forth in the unilateral change order.84

85
A contractor shall be required to submit cost or pricing data if any86

adjustment in contract price is subject to the provisions of HAR Chapter 3-122,87
Subchapter 15. A fully executed change order or other document permitting88
billing for the adjustment in price under any method listed in Subsections89
104.06(1) through 104.06(7) shall be issued within ten days after agreement on90
the method of adjustment."91

92
(III) Amend Section 104.11(B) – Contractor’s Duty to Locate and Protect93
Utility by adding the following after line 291:94
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95
“(4) The Contractor shall contact the Hawaii One Call Center at 811 prior96
to any excavation in a public right of way or on private property.”97

98
(IV) Amend Section 104 – Scope of Work by adding the following after line99
318:100

101
“104.13 Performance of Work. The Contractor shall perform work102
satisfactorily in the judgment of the Engineer during the contract period. If it103
appears at any time that the work contracted to be performed is not satisfactory,104
the Engineer may require the Contractor to furnish and place in operation such105
additional force and equipment as the Engineer shall deem necessary to bring106
the work up to satisfactory status. In the case the Contractor fails to comply after107
five (5) working days from the date of the receipt of such a written order from the108
Engineer, the Engineer may employ a working force and equipment and change109
the Contractor for the reasonable cost thereof including depreciation for110
equipment or he may terminate the contract.111

112
104.14 Contract to be Open-Ended. The requirement for service to be113
furnished by the Contractor will be on an “as-needed” basis as called for in these114
specifications at the applicable unit price bid during the term of this contract and115
in such numbers as may be required by the State. The unit price bid indicated by116
the Contractor shall be applicable and binding under the terms of this contract.117

118
Payment for services will be made by purchase order.”119

120
121
122

END OF SECTION 104123
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SECTION 105 – CONTROL OF WORK1
2

Make the following amendments to said Section:3
4

(I) Amend 105.01 – Authority to read as follows:5
6

“105.01 Authority.7
8

(A) Authority of the Engineer. The Engineer is the representative of9
the Director and has all the authority of the Director with respect to the10
contract. The Engineer will make decisions on all questions that may arise11
regarding the contract, such as, but not limited to:12

13
(1) Interpretation of the contract documents.14

15
(2) Acceptability of the materials furnished and work performed.16

17
(3) Manner of performance and rate of progress of the work.18

19
(4) Acceptable fulfillment of the contract on the part of the20
Contractor.21

22
(5) Compensation under the contract.23

24
The Engineer’s decisions on questions, claims, and disputes will be25

final and conclusive subject to Subsection 107.15 – Disputes and Claims.26
27

The Engineer may delegate specific authority to act for the Engineer28
to a specific person or persons. Such delegation of authority shall be29
established in writing and shall become effective upon delivery to the30
Contractor.31

32
(B) Authority of the Inspectors. Inspectors, as a representative of the33
Engineer or other agencies, will inspect the work done and materials34
furnished. Such inspection may extend to the preparation, fabrication or35
manufacture of the materials to be used. The Inspector does not have36
authority vested in the Engineer unless specifically delegated in writing.37
The Inspector may not alter or waive the provisions of the contract, issue38
instructions contrary to the contract, or act as agent or representative of the39
Contractor.40

41
Failure of an Inspector at any time to reject non-conforming work42

shall not be considered a waiver of the State’s right to require work in strict43
conformity with the contract documents as a condition of final acceptance.44

45
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(C) Authority of the Consultant and Construction Management. The46
State may engage consultants and construction managements to perform47
duties in connection with the work. Unless otherwise specified in writing to48
the Contractor, such retained consultants and construction managements49
shall have no greater authority than an Inspector.”50

151
(II) Amend Subsection 105.02 – Submittals by revising the first paragraph52
from lines 52 to 61 to read as follows:53

54
“105.02 Submittals. The contract contains the description of various items that55
the Contractor must submit to the Engineer for review and acceptance. The56
Contractor shall review all submittals for correctness, conformance with the57
requirements of the contract documents and completeness before submitting them58
to the Engineer. The submittal shall indicate the contract items and specifications59
subsections for which the submittal is provided. The submittal shall be legible and60
clearly indicate what portion of the submittal is being submitted for review. The61
Contractor shall provide six copies of the required submissions at the earliest62
possible date.”63
5.0164
(III) Amend Subsection 105.08 (A) – Furnishing Drawings and Special65
Provisions to read as follows:66

67
“(A) Furnishing Drawings and Special Provisions. The State will68
furnish the Contractor an electronic set of the special provisions and plans.”69

70
(IV) Amend Subsection 105.14(D) – No Designated Storage Area from lines71
421 to 432 to read as follows:72

73
“(D) No Designated Storage Area. If no storage area is designated74
within the contract documents, materials and equipment may be stored75
anywhere within the State highway right-of-way, provided such storage and76
access to and from such site, within the sole discretion of the Engineer,77
does not create a public or traffic hazard or an impediment to the movement78
of traffic.”79

80
(VI) Amend Subsection 105.16(B) – Substituting Subcontractors from line81
487 to line 494 to read:82

83
(B) Substituting Subcontractors. Under HRS Chapter 103D-302, the84
Contractor is required to list the names of persons or firms to be engaged85
by the Contractor as a subcontractor or joint contractor in the performance86
of the contract. No subcontractor may be added or deleted, unless87
authorized by the Engineer. Substitutions will be allowed only if the88
subcontractor:”89

90
END OF SECTION 10591



HWY-OM-2027-39
106-1a 8/6/26

SECTION 106 – MATERIAL RESTRICTIONS AND REQUIREMENTS1
2

Make the following amendment to said Section:3
4

(I) Amend 106.04 – Material Sample by revising lines 87 and 88 to read as5
follows:6

7
“For Sampling and Testing Guide for Acceptance and Verification (dated8

July 2023), see Attachment 1 of Section 106.”9
10

(II) Amend 106.05(B) – Deviation by revising the third sentence from line 10611
to 108 to read as follows:12

13
“Any deviations will be subject to Subsection 102.14 – Substitution of Materials14
and Equipment Before Bid Opening.”15

16
(II) Amend 106.11 – Steel and Iron Construction Material from line 238 to17
line 277 to read as follows:18

19
“106.11 Steel and Iron Construction Material. (Not Applicable)”20

21
22
23
24
25

END OF SECTION 10626



Attachment 1

MATERIALS/TESTS
SPECIFICATION

NO.
(See Note 1)

ACCEPTANCE SAMPLING & 
TESTING

SAMPLING & TESTING 
FOR SMALL 
QUANTITIES

VERIFICATION 
SAMPLING & 

TESTING 
(ONLY if specified in 
contract, See Note 2)

SAMPLE LOCATION SAMPLE SIZE REMARKS

01. ASPHALT CONCRETE 301, 401

A.  Asphalt Binder 702.01 1 every 6 months for each source/ 
asphalt plant

If less than 250 tons of 
asphalt concrete mix 
per project, Certificate 
of Compliance with test 
results

QC every 3 months, 
verification every 6 
months

Plant line 2 qts.

B.  Aggregate 703.09

(1)  Gradation 1 per approximately every 1,000  
tons of asphalt concrete mix

If less then 150 tons 
per project, visual 
inspection

1 to 1 for first 5 
acceptance tests, 1 
per 10 thereafter

Plant conveyor belt, 
stockpile, or ignition oven

Approximately 10 
lbs.

(2)  Sand Equivalent 1 per approximately every 2,500 
tons of asphalt concrete mix

If less than 150 tons 
per project, none

1 to 1 for first 5 
acceptance tests, 1 
per 10 thereafter

Plant conveyor belt or 
stockpile

Approximately 10 
lbs.

(3)  Los Angeles Abrasion,  Flat & 
Elongated Pieces, Absorption

1 per year per source, minimum N/A 1 per year per source Plant conveyor belt or 
stockpile

Approximately 30 
lbs.

(4)  Complete Aggregate Test When new source is proposed for 
use or when aggregate changed

N/A When new source is 
proposed for use or 
when aggregate 
changed

Plant conveyor belt/ 
stockpile

Approximately 
200 lbs.

C.  Uncompacted AC Mixture For Specific 
Gravity

301, 401 1 per approximately every 500 tons 
of asphalt concrete mix, minimum 1 
per day

If less than 150 tons 
per project, none.

1 to 1 for first 5 
acceptance tests, 1 
per 10 thereafter

From jobsite roadway or 
off truck bed 

Approximately 7 
lbs.

D.  Uncompacted AC Mixture For Asphalt 
Content & Design Check

401 1 per approximately every 7,500 
tons of asphalt concrete mix

If less than 150 tons 
per project, none

1 per project 
minimum

Plant - Off truck bed Approximately 40 
lbs.

E.  Compacted AC Cores (Mat) 301, 401 1 per approximately every 250 tons 
of asphalt concrete mix, minimum 3 
per day

If less than 150 tons 
per project, none.

1 to 1 for first 5 
acceptance tests, 1 
per 10 thereafter

Jobsite - Pavement 4 in. diameter 
cores

F.  Compacted AC Cores (Joint) 401 1 per approximately every 1,500 
lineal feet of paving on the second 
side of joint, minimum 1 per day 

If less than 150 tons 
per project, none.

1 to 1 for first 5 
acceptance tests, 1 
per 10 thereafter

Jobsite - Pavement 6 in. diameter 
cores

G.  Joint Adhesive 401 Certificate of Compliance with test 
results, 1 per manufacturer batch, 
approximately every 6 months, min 
1 per project

If less than 250 tons of 
asphalt concrete mix 
per project, Certificate 
of Compliance with test 
results

1 per project 
minimum

Jobsite - From application 
wand

1 qt.

02.  TACK COAT 407
702.04

1 per source, approximately every 3 
months

If less than 250 tons of 
asphalt concrete mix 
per project, Certificate 
of Compliance with test 
results

1 per project 
minimum

Supplier’s Plant - Storage 
tank before dilution

1  gal.

SAMPLING AND TESTING GUIDE FOR ACCEPTANCE AND VERIFICATION - Bituminous (HWY-LB)

1 of 13 July 2023



Attachment 1

MATERIALS/TESTS
SPECIFICATION

NO.
(See Note 1)

ACCEPTANCE SAMPLING & 
TESTING

SAMPLING & TESTING 
FOR SMALL 
QUANTITIES

VERIFICATION 
SAMPLING & 

TESTING 
(ONLY if specified in 
contract, See Note 2)

SAMPLE LOCATION SAMPLE SIZE REMARKS

03.  SLURRY SEAL 404

A.  Asphalt Emulsion 702.04 1 per project If less than 500 gals. 
per project, Certificate 
of Compliance with test 
results

1 per project 
minimum

Storage tank at jobsite 2 gals 

B.  Aggregate 703.11

(1) Gradation 1 per approximately every 20,000 

yd
2

 slurry seal
If less than 2,500 yd

2 

per project, visual 
inspection.  

1 per project 
minimum

Jobsite Approximately 10 
lbs.

(2) Sand Equivalent 1 per approximately every 50,000 

yd
2

 slurry seal
If less than 2,500 yd

2  

per project, none

1 per project 
minimum

Jobsite Approximately 5 
lbs.

04.  UNTREATED PERMEABLE BASE 306

A.  Primer For Permeable Base Course 420
702.04

1 per source, approximately every 3 
months     (See Note 3)

If less than 500 gals. 
per project, Certificate 
of Compliance with test 
results

1 per project 
minimum

Storage tank before 
dilution

1 gal. 

05.  PAVING FABRIC 412

A.  Asphalt Binder 702.01 Certificate of Compliance with test 
results     (See Note 3)

N/A N/A

06.  WATERPROOFING ASPHALT 503
705.06

Certificate of Compliance with test 
results

N/A N/A

07.  WATERPROOFING PRIMER 503
705.06

Certificate of Compliance with test 
results

N/A N/A

08.  ASPHALT SATURATED FABRIC 503
705.06

Certificate of Compliance with test 
results

N/A N/A

09.  TRAFFIC PAINT 629
755.01

Certificate of Compliance with test 
results

N/A N/A

10.  PAVEMENT MARKER BITUMINOUS 
ADHESIVE

629
755.03

Certificate of Compliance with test 
results, 1 per lot of markers

If less than 100 
markers per project, 
Certificate of 
Compliance with test 
results

1 per project 
minimum

1/2 box per lot

11.  THERMOPLASTIC 629
755.05

Certificate of Compliance with test 
results

N/A N/A

12.  PAVEMENT MARKING TAPE 629
755.04

Certificate of Compliance with test 
results

N/A N/A

2 of 13 July 2023



Attachment 1

MATERIALS/TESTS
SPECIFICATION

NO.
(See Note 1)

ACCEPTANCE SAMPLING & 
TESTING

SAMPLING & TESTING 
FOR SMALL 
QUANTITIES

VERIFICATION 
SAMPLING & 

TESTING 
(ONLY if specified in 
contract, See Note 2)

SAMPLE LOCATION SAMPLE SIZE REMARKS

MATERIALS/TESTS
SPECIFICATION

NO.
(See Note 1)

ACCEPTANCE SAMPLING & 
TESTING

SAMPLING & TESTING 
FOR SMALL 
QUANTITIES

VERIFICATION 
SAMPLING & 

TESTING 
(ONLY if specified in 
contract, See Note 2)

SAMPLE LOCATION SAMPLE SIZE REMARKS

13.  CUT SUBGRADE 203

A.  Gradation, Sand Equivalent, Proctor 203 1 per soil type
If less than 2500 ft

2 

per project, visual 
inspection, 

1 per project Jobsite - On roadbed 220 lbs.

B.  Compaction  (See Note 6G) Visual inspection and/or probe rod 
to determine stiffness of subgrade.  
Minimum of 1 field density 
compaction test per soil type, if 
determined necessary by the 
Engineer (HDOT).  

If less than 2500 ft
2 

per project, visual 
inspection, 

1 to 1 for first 5 
acceptance tests, 1 
per 10 thereafter

Jobsite - On roadbed N/A

14.  EMBANKMENT FILLS & IMPORT 
BORROW

203

A.  Gradation, Sand Equivalent, Proctor 203 1 per soil type,  approximately every 

1,500 yd
3

N/A 1 per project Jobsite - On roadbed 220 lbs.

B.  Compaction
(See Note 6G) 1 every other lift per 10,000 yd

2 N/A 1 to 1 for first 5 
acceptance tests, 1 
per 10 thereafter

Jobsite - On roadbed N/A

15.  STRUCTURAL BACKFILL 206

A.  Gradation, Proctor 703.20
1 per approximately every 1,500 yd

3 

per type, per project

N/A 1 to 1 for first 5 
acceptance tests, 1 
per 10 thereafter

Jobsite - On roadbed 220 lbs.

B.  Sand Equivalent 703.20 1 per source per year N/A 1 to 1 for first 5 
acceptance tests, 1 
per 10 thereafter

Jobsite - On roadbed 50 lbs.

C.  Compaction     (See Note 6G) 206
1 every other lift per 1,000 ft

2 N/A 1 to 1 for first 5 
acceptance tests, 1 
per 10 thereafter

Jobsite - On roadbed N/A

16.  TRENCH BACKFILL AND BED 
COURSE

206

A.  BED COURSE
        Gradation

703.17
1 per approximately every 1,500 yd

3 

(or 2,000 tons), but not less than 1 
per project

N/A 1 to 1 for first 5 
acceptance tests, 1 
per 10 thereafter

Jobsite - On roadbed 220 lbs.

B.  BED COURSE
         L.A. Abrasion

703.17 1 per material source per year N/A 1 to 1 for first 5 
acceptance tests, 1 
per 10 thereafter

Jobsite - On roadbed 50 lbs.

A.  TRENCH BACKFILL
         Gradation, Proctor;  
         Resistivity & pH as Required

703.21
1 per approximately every 1,500 yd

3 

per type, per project

N/A 1 to 1 for first 5 
acceptance tests, 1 
per 10 thereafter

Jobsite - On roadbed 220 lbs.

B.  TRENCH BACKFILL
         Sand Equivalent

703.21 1 per material source per year N/A 1 to 1 for first 5 
acceptance tests, 1 
per 10 thereafter

Jobsite - On roadbed 50 lbs.

SAMPLING AND TESTING GUIDE FOR ACCEPTANCE AND VERIFICATION - Geotechnical (HWY-LG)
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Attachment 1

MATERIALS/TESTS
SPECIFICATION

NO.
(See Note 1)

ACCEPTANCE SAMPLING & 
TESTING

SAMPLING & TESTING 
FOR SMALL 
QUANTITIES

VERIFICATION 
SAMPLING & 

TESTING 
(ONLY if specified in 
contract, See Note 2)

SAMPLE LOCATION SAMPLE SIZE REMARKS

C.  TRENCH BACKFILL
           Compaction     (See Note 6G)

206 1 every other lift per 300 lin. ft N/A 1 to 1 for first 5 
acceptance tests, 1 
per 10 thereafter

Jobsite - On roadbed N/A

17.  AGGREGATE BASE COURSE 304

A.  Gradation, Plasticity Index, Proctor 703.06
1 per approximately every 1,500 yd

3 

(or 2,000 tons) per material source 
but not less than 1 per project

N/A 1 to 1 for first 5 
acceptance tests, 1 
per 10 thereafter

Jobsite - On roadbed 220 lbs.

B.  Sand Equivalent, L.A. Abrasion, Flat & 
Elongated Pieces, Crushed Particles

703.06 1 per material source per year N/A 1 per material source Jobsite - On roadbed 100 lbs.

C.  Compaction     (See Note 6G) 304
1 every other lift per 1,000 ft

2 N/A 1 to 1 for first 5 
acceptance tests, 1 
per 10 thereafter

Jobsite - On roadbed N/A

18.  AGGREGATE SUBBASE 305

A.  Gradation, Plasticity Index, Proctor 703.17 1 per approximately every 1,500 yd3 

(or 2,000 tons), but not less than 1
N/A 1 to 1 for first 5 

acceptance tests, 1 
per 10 thereafter

Jobsite - On roadbed 220 lbs.

B.  Sand Equivalent 703.17 1 per material source per year N/A 1 to 1 for first 5 
acceptance tests, 1 
per 10 thereafter

Jobsite - On roadbed 50 lbs.

C.  Compaction     (See Note 6G) 305
1 every other lift per 1,000 ft

2 N/A 1 to 1 for first 5 
acceptance tests, 1 
per 10 thereafter

Jobsite - On roadbed N/A

19.  UNTREATED PERMEABLE BASE 306

B.  Coarse Aggregate and Filler 703.04

(1)  Gradation 1 per approximately every 2,500 yd3 

(or 3,000 tons) per material source 
per project

N/A 1 to 1 for first 5 
acceptance tests, 1 
per 10 thereafter

Jobsite - On roadbed 220 lbs.

(2)  L.A. Abrasion, Flat &  Elongated 
Pieces

1 per material source per year N/A 1 per material source Jobsite - On roadbed 220 lbs.

20.  PAVING FABRIC 412

A.  Paving Fabric 716.04 Certificate of Compliance and 
Certified test results

N/A N/A

21.  UNDERDRAINS 605

A.  Perforated/Unperforated Pipe 706.12 Certificate of Compliance N/A N/A

B.  Permeable Separator 716.03 Certificate of Compliance N/A N/A

C.  Crushed Rock

(1)  Gradation, L.A. Abrasion 605
703.04

1 per 3,000 tons If less than 500 tons 
per project, Certificate 
of Compliance

1 per project Jobsite - On roadbed 150 lbs.

22.  GEOSYNTHETICS 412, 605
648, 716

Certificate of Compliance N/A
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Attachment 1

MATERIALS/TESTS
SPECIFICATION

NO.
(See Note 1)

ACCEPTANCE SAMPLING & 
TESTING

SAMPLING & TESTING 
FOR SMALL 
QUANTITIES

VERIFICATION 
SAMPLING & 

TESTING 
(ONLY if specified in 
contract, See Note 2)

SAMPLE LOCATION SAMPLE SIZE REMARKS

23.  PLANTING SOIL 617

A.  Designation (USDA Classification) 1 per source of planting soil N/A N/A Jobsite 50 lbs.

MATERIALS/TESTS
SPECIFICATION

NO.
(See Note 1)

ACCEPTANCE SAMPLING & 
TESTING

SAMPLING & TESTING 
FOR SMALL 
QUANTITIES

VERIFICATION 
SAMPLING & 

TESTING 
(ONLY if specified in 
contract, See Note 2)

SAMPLE LOCATION SAMPLE SIZE REMARKS

A.  Cement     (See Note 3) 701 Certificate of Compliance. Check 
samples of 1 for approximately 

every 5,000 yd
3

 of concrete placed 
or as required for control

If concrete is used  for 
incidental construction, 
Certificate of 
Compliance

N/A Weigh hopper or in the 
feed line immediately in 
advance of the hopper or 
as determined by Central 
Laboratory

Approximately 30 
lbs.

B.  Aggregate     (See Note 3) 703.01

(1)  Fine & Coarse Aggregate 703.02

(a)  Gradation 1 for approximately every month or 

1,000 yd
3

 of concrete placed or as 
required for control

(See Note 4S) 1 to 1 for first 5 
acceptance tests, 1 
per 10 thereafter

Stockpile/(See Note 5S) Approximately 50 
lbs. (C.A.)
(1 ea. 1/2 bag)

10 lbs. (F.A.)
(1 ea. 1/5 bag)

(b)  Specific Gravity When aggregate changed or as 
required for source information

N/A N/A Stockpile/(See Note 5S) Approximately 10 
lbs. (C.A.)
(1 ea. 1/5 bag)

5 lbs. (F.A.)
(1 ea. 1/5 bag)

(c)  Moisture As required for information N/A N/A Stockpile/(See Note 5S)  5 lbs.  (C.A.)
(1 ea. 1/5 bag)

(2)  Coarse Aggregate

(a)  Clay Lumps and Friable Particles;  
L.A. Abrasion; and Flat and Elongated 
Pieces

When aggregate changed or 
approximately once a year

N/A N/A Stockpile/(See Note 5S) Approximately 
200 lbs.
(4 ea. 1/2 bag)

(3)  Fine Aggregate

(a)  Sand Equivalent If required, 1 for approximately 

every month or 3,000 yd
3

 of 
concrete placed or as required for 
control

(See Note 4S) When required, 1 per 

5,000 yd
3

Stockpile/(See Note 5S) Approximately 5 
lbs.
(1 ea. 1/5 bag)

(b)  Clay Lumps and Friable Particles;  
Organic Impurities; and L.A. Abrasion 
on Parent Material for Manufactured 
Fines Only

When aggregate changed or 
approximately once a year

N/A N/A Stockpile/(See Note 5S) Approximately 50 
lbs.
(1 ea. 1/2 bag)

SAMPLING AND TESTING GUIDE FOR ACCEPTANCE AND VERIFICATION - Structural (HWY-LS)

24.  CONCRETE (PAVEMENT, STRUCTURAL AND MISCELLANEOUS)
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Attachment 1

MATERIALS/TESTS
SPECIFICATION

NO.
(See Note 1)

ACCEPTANCE SAMPLING & 
TESTING

SAMPLING & TESTING 
FOR SMALL 
QUANTITIES

VERIFICATION 
SAMPLING & 

TESTING 
(ONLY if specified in 
contract, See Note 2)

SAMPLE LOCATION SAMPLE SIZE REMARKS

(4)  Complete When new source is proposed for 
use or when aggregate changed

N/A N/A Stockpile /
(See Note 5S)

Annual or Start of 
a Project.
Approximately 
200 lbs. (C.A.)
(4 ea. 1/2 bag)

100 lbs. (F.A.)
(2 ea. 1/2 bag) 

C.  Water     (See Note 3) 712.01 1 per source. (Obviously suitable 
source as drinking water requires no 
sampling)

N/A N/A At point of use Approximately 3 
gals. - Use glass 
or plastic jugs w/ 
lined sealed lids

D.  Admixture 711 When admixture is initially used in 
state work, Certificate of 
Compliance with test results

If previously used in 
other state work, 
Certificate of 
Compliance

N/A Current Certificate of 
Compliance with test 
results dated within 1-
year from the date of 
the approved concrete 
design.

E.  Concrete Mixture - Pavements 411

(1)  Compressive Strength (14-days) 601 1 set per half day or as required for 
control

1 set per half day of 
pour or as required for 
control.

1 per project At point concrete 
deposited in the work

1 set of 3 - 4"x8" 
cylinders 

(2)  Flexural Strength (14-days) and as 
required by Central Laboratory        

1 set per half day or as required for 
control

1 set per half day of 
pour or as required for 
control. Cylinder 
samples only If less 

than 50 yd
3 total per 

project (approximately 
2 buspads.)

1 per project. At point concrete 
deposited in the work

1 set of 2 - 6"x6"x 
21" beams
(4"x8" cylinders 
per design mix 
after sampling 
beams on 3 
consecutive pour 
dates and 
satisfactory 
flexural strength.)  
See Remarks.

Sample cylinders and 
beams for 3 
consecutive pour days. 
Correlate compressive 
to flexural strength. 
Subsequent sampling 
with cylinders only 
unless otherwise 
specified.

(3)  Yield, Cement Factor, and Unit 
Weight  (See Note 3)

As necessary to assure accuracy of 
mix design or as necessary for 
control.  When yield test used for 
payment, 1 per project

When yield test used 
for payment, 1 per 
project

At point concrete 
deposited in the work

(4)  Slump Test When test specimen are fabricated 
or when consistency or uniformity is 
questionable

When test specimen 
are fabricated or when 
consistency or 
uniformity is 
questionable

1 per project 
(Observation)

At point concrete 
deposited in the work

(5)  Entrained Air When entrained air is specified, 1 

approximately every 300 yd
3

 or as 
necessary for control or as required 
for control.

N/A When entrained air is 
specified, 1 per 
project

At point concrete 
deposited in the work

25.  CONCRETE (PAVEMENT, STRUCTURAL AND MISCELLANEOUS)  CONT’D
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Attachment 1

MATERIALS/TESTS
SPECIFICATION

NO.
(See Note 1)

ACCEPTANCE SAMPLING & 
TESTING

SAMPLING & TESTING 
FOR SMALL 
QUANTITIES

VERIFICATION 
SAMPLING & 

TESTING 
(ONLY if specified in 
contract, See Note 2)

SAMPLE LOCATION SAMPLE SIZE REMARKS

F. Concrete Mixture - Bridges & Major 
Structures (R.C.B., P.C.C., Arch Culverts, 
& Retaining Walls)

(1)  Compressive Strength
(28 days)

1 set for approximately 300 yd3 of 
concrete placed for concrete 
specified by class (< 4000 psi); 1 
set for each 150 yd3 and fractional 
thereof placed on any day or as 
required for acceptance for concrete 
specified by strength (> 4000 psi)

1 set per day of pour 1 per project At point concrete 
deposited in the work

1 set of 3 - 4"x8" 
cylinders 

(2)  Yield, Cement Factor, and Unit 
Weight (See Note 3)

As necessary to assure accuracy of 
mix design or as necessary for 
control.  When yield test used for 
payment, 1 per project

N/A When yield test used 
for payment,  1 per 
project

At point concrete 
deposited in the work

(3)  Slump Test When test specimen fabricated or 
when consistency or uniformity is 
questionable

When test specimen 
are fabricated or when 
consistency or 
uniformity is 
questionable

1 per project 
(Observation)

At point concrete 
deposited in the work

(4)  Entrained Air If entrained air is specified, 1 

approximately every 300 yd
3

 or as 
necessary for control or as required 
for control

N/A When entrained air is 
specified, 1 per 
project

At point concrete 
deposited in the work.

G.  Concrete Mixture - Miscellaneous 
Concrete (Concrete for Incidental 
Construction including Controlled Low 
Strength Material (CLSM), Non-Shrink 
Grout and Mortars).

314
601
604
607

(1) Compressive Strength
(28 days)

608
609
610
621
622
623
640
649
712.04

1 set for each day when volume 
exceeds 25 yd3 or as required for 
acceptance for concrete and grout 
specified by strength ( > 4000 psi)

Concrete -  Sample not 
required if total volume 
is less than 25 yd3 in 
one day.  For pour on 
separate days, sample 
per accumulative 100 
yd3

Grout -- No sample if 
total volume is less 
than 1 yd3 in one day. 
Contact the Central 
Lab for accumulated 
volumes > 1 yd3. 

1 per project. When 
total days run less 

than 25 yd
3

, none

At point concrete 
deposited in the work

Concrete - 1 set 
of 3 - 4"x8" 
cylinders. CLSM - 
1 set of 2 - 6"x12" 
cylinders. Grout - 
1 set of 3 - 2"x2" 
cubes.  

CLSM - Store  6"x12" 
cylinders on site for 4-
days. Deliver to the Lab 
in molds and Do not 
strip. (ASTM D4832 
and D5971).                    
Grout - Follow ASTM 
C109 or C1107 or 
Contact Central Lab for 
sampling method.

(2)  Yield, Cement Factor, and Unit 
Weight  (See Note 3)

As necessary to assure accuracy of 
mix design or as necessary for 
control

N/A If yield test used for 
payment, one (1) per 
project

At point concrete 
deposited in the work

(3)  Slump Test When test specimen are fabricated 
or when consistency or uniformity is 
questionable

N/A 1 per project 
(Observation)

At point concrete 
deposited in the work

503
504
507                
508                
511                 
601
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Attachment 1

MATERIALS/TESTS
SPECIFICATION

NO.
(See Note 1)

ACCEPTANCE SAMPLING & 
TESTING

SAMPLING & TESTING 
FOR SMALL 
QUANTITIES

VERIFICATION 
SAMPLING & 

TESTING 
(ONLY if specified in 
contract, See Note 2)

SAMPLE LOCATION SAMPLE SIZE REMARKS

(4)  Entrained Air When entrained air is specified, 1 

approximately every 300 yd
3

  or as 
required for control

N/A When entrained air is 
specified, 1  per 
project

At point concrete 
deposited in the work

26.  CEMENT TREATED PERMEABLE 
BASE 

309

A.  Cement     (See Note 3) 701 Accepted by manufacturer’s or 
supplier’s Certificate of Compliance 
supplemented with check testing. 
Check sample for approximately 

every 5,000 yd
3

 of concrete placed 
or as required for control

N/A N/A Weigh hopper or in the 
feed line immediately in 
advance of the hopper or 
as determined by Central 
Laboratory

Approximately 30 
lbs.

B.  Aggregate     (See Note 3) 703.02 1 per day or as required for control N/A 1 to 1 for first 5 
acceptance tests, 1 
per 10 thereafter

(See Note 5S) Approximately 
250 lbs.

27.  CURING COMPOUND 411, 503
711.01

Certificate of Compliance N/A N/A

28.  JOINT FILLER 411, 503
705.01

Certificate of Compliance N/A

29.  JOINT SEALER 411, 503
705.04

Certificate of Compliance N/A N/A

30.  RUBBER STOP 503
705.07

Certificate of Compliance N/A N/A

31.   METAL GUARDRAIL 606
710.04

Certificate of Compliance and 
Certified test results

N/A N/A

32.  GUARDRAIL HARDWARE 710.08 Certificate of Compliance and 
Certified test results

N/A N/A

33.  BRIDGE RAILINGS AND POST 507
710.09, 710.10

Certificate of Compliance and 
Certified test results

N/A N/A

34.  NEOPRENE BEARING PAD 503
712.09

Certificate of Compliance and 
Certified test results

N/A N/A

35.  VITRIFIED CLAY PIPE 625
706.08

Certificate of Compliance N/A N/A

36.  REINFORCED CONCRETE 
GUARDRAIL POST

606
710.06

Certificate of Compliance and 
Certified test results

N/A N/A

37.  PAVEMENT MARKERS 629
755.02

Certificate of Compliance with 
Certified test results and 1 sample 
per batch.
 For Reflective Markers which 
conforms to ASTM D4280 
Certificate of Compliance with 
Certified test results. 

If less than 100 
markers per project, 
Certificate of 
Compliance with 
Certified test results

1 for every 25,000 or 
less or 1 per batch

Jobsite or source 10 for non-
reflective markers 
and 6 for 
reflective markers

38.  PAVEMENT MARKERS EPOXY 629
755.03

Certificate of Compliance NA NA

39. PLASTIC (PVC) PIPE 625
706.09

Certificate of Compliance and 
Certified test results

N/A N/A PVC Pipe for 
sewer system.  
See Item 53 for 
Conduit, 
Electrical
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Attachment 1

MATERIALS/TESTS
SPECIFICATION

NO.
(See Note 1)

ACCEPTANCE SAMPLING & 
TESTING

SAMPLING & TESTING 
FOR SMALL 
QUANTITIES

VERIFICATION 
SAMPLING & 

TESTING 
(ONLY if specified in 
contract, See Note 2)

SAMPLE LOCATION SAMPLE SIZE REMARKS

40.  WOVEN FENCE 607
710.02

Certificate of Compliance and 
Certified test results

N/A N/A

41.  CONCRETE PIPE 603
706.02
706.17

Certificate of Compliance.  1 joint 
length for approximately every 50 
joint lengths for 3 edge bearing load 
test. Inspected at plant and released 
by Central laboratory

If less than 100 lin. ft. 
per project, Certificate 
of Compliance

Strength tests usually 
performed at plant

42.  CORRUGATED METAL PIPE 603
707.02
707.03

Visual, accepted by manufacturer’s 
or supplier’s Certificate of 
Compliance. Inspected at plant and 
released by Central Laboratory

N/A At fabrication point or at 
time of use

43.  REINFORCING STEEL 504
602
610
709.01

Sample each size up to Bar Size #8 
for each brand and additional 
samples as necessary. Approved 
together with fabricator’s certified 
analysis.  Bar Sizes #9 and larger 
are approved by fabricator’s 
certified analysis (Certification of 
Compliance).

If less than 200 lbs. per 
project, Certificate of 
Compliance 

Jobsite or source 3 specimen 36" 
long

Manufacturer's 
imprinted markings on 
samples must match  
certificate of 
compliance or 
fabricator’s certified 
analysis

44.  WIRE MESH REINFORCEMENT 602
709.01

Certificate of Compliance with 
Certified test results and 1 sample 
per type per lot

If less than 200 lbs. per 
project, Certificate of 
Compliance

Jobsite 3 feet x 3 feet 
from flat sheet

Flat sheet is required 
709.01(C)

45.  WIRE ROPE OR CABLE 709.02 Certificate of Compliance with 
Certified test results and 1 sample 
per type per lot

1 set per project 1 set per project Jobsite 2 strands 4 ft. 
long

46.  STRUCTURAL PLATE ARCHES 707.08 Certificate of Compliance N/A

47.  PRE-STRESSED STRANDS 504
709.03

Certificate of Compliance with 
Certified test results and 1 sample 
per type per lot

1 set per project 1 set per project Jobsite 2 strands 4 ft. 
long

48.  STEEL PRODUCTS 602.02 Certificate of Compliance and 
Certified test results

N/A N/A

49.  BARB WIRE  607
710.01

Certificate of Compliance N/A N/A

50.  BOLTS & HARDWARE 713.01
713.03
713.04

Certificate of Compliance and 
Certified test results

N/A N/A

51.  BRICK 704 Certificate of Compliance N/A N/A
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Attachment 1

MATERIALS/TESTS
SPECIFICATION

NO.
(See Note 1)

ACCEPTANCE SAMPLING & 
TESTING

SAMPLING & TESTING 
FOR SMALL 
QUANTITIES

VERIFICATION 
SAMPLING & 

TESTING 
(ONLY if specified in 
contract, See Note 2)

SAMPLE LOCATION SAMPLE SIZE REMARKS

52.  CHAIN LINK FENCE 607

A.  Fabric Certificate of Compliance and 1 
sample per lot or per project

If less than 200 ft2 per 
project, Certificate of 
Compliance

1 sample per project 
or 1 sample per lot

Jobsite 3 ft. length, full 
height

B.  Posts Certificate of Compliance and 1 
sample per lot or per project

If less than 30 lin. ft. 
per project, Certificate 
of Compliance

1 sample per project 
or 1 sample per lot

Jobsite 12 inch length 
section taken 
from each end of 
one full length 
post. Total of 2 
sections per post

C.  Tension Wire Certificate of Compliance and 1 
sample per lot or per project

If less than 100 lin. ft. 
per project, Certificate 
of Compliance

1 per sample per 
project or 1 sample 
per lot

Jobsite 3 ft. length

D.  Tie Wire Certificate of Compliance and 1 
sample per lot or per project

If less than 25 lbs. per 
project, Certificate of 
Compliance

1 sample per project 
or 1 sample per lot

Jobsite 3 ft. length

E.  Fittings Certificate of Compliance N/A N/A

MATERIALS/TESTS
SPECIFICATION

NO.
(See Note 1)

ACCEPTANCE SAMPLING & 
TESTING

SAMPLING & TESTING 
FOR SMALL 
QUANTITIES

VERIFICATION 
SAMPLING & 

TESTING 
(ONLY if specified in 
contract, See Note 2)

SAMPLE LOCATION SAMPLE SIZE REMARKS

53.  CONDUITS

A.  Steel Conduit Certificate of Compliance and 
Certified test results

N/A N/A

B.  Plastic Conduit Certificate of Compliance N/A N/A

C.  Liquid-tight Flexible Metal Conduit and 
Fittings

Certificate of Compliance N/A N/A

D.  Rigid Steel Conduit PVC Coated Certificate of Compliance N/A N/A

54.  ELECTRICAL CONDUCTOR WIRES 
AND CABLES

616.02, 622, 
623, 760.04, 
770.06

Certificate of Compliance and 
manufacturer's specifications

N/A N/A

55.  PLANTING, SEED 619, 641 Certificate of Compliance, seed 
specifications, and Certified test 
results

N/A N/A

56.  PRESERVATIVES FOR TIMBER 502
714.02

Certificate of Compliance and 
manufacturer's specifications

N/A N/A

SAMPLING AND TESTING GUIDE FOR ACCEPTANCE AND VERIFICATION - HWY-LR

616.02, 622, 
623, 712.27

722
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Attachment 1

MATERIALS/TESTS
SPECIFICATION

NO.
(See Note 1)

ACCEPTANCE SAMPLING & 
TESTING

SAMPLING & TESTING 
FOR SMALL 
QUANTITIES

VERIFICATION 
SAMPLING & 

TESTING 
(ONLY if specified in 
contract, See Note 2)

SAMPLE LOCATION SAMPLE SIZE REMARKS

57.  SIGN POSTS - SQUARE TUBE, 
CHANNEL, SQUARE TUBE

630, 631, 632, 
645, 750.02

Certificate of Compliance and 
Certified test results

N/A N/A Added for additional 
review documents 
when required 
document(s) can't be 
produced/submitted.

58.  SIGN AND ROUTE MARKER 
FASTENERS

630, 631, 632, 
645, 750.03

Certificate of Compliance and 
Certified test results

N/A N/A Added for additional 
review documents 
when required 
document(s) can't be 
produced/submitted.

59.  SHEET ALUMINUM BACKING 630, 631, 632, 
645, 750.01

Certificate of Compliance and 
Certified test results

N/A N/A Added for additional 
review documents 
when required 
document(s) can't be 
produced/submitted.

60.  RETROREFLECTIVE SHEETING 
AND REFLECTIVE MARKERS

630, 631, 632, 
645, 750.01, 
750.07

Certificate of Compliance and 
manufacturer's specifications/ 
designer's approval

N/A N/A Added for additional 
review documents 
when required 
document(s) can't be 
produced/submitted.

61.  LIGHT POLES 622, 760.01

A.  Aluminum poles with anchor base and 
bolts

622, 718.01, 
760.01

Designer's Approval, Certificate of 
Compliance, manufacturer's 
specifications

N/A N/A Added for additional 
review documents 
when required 
document(s) can't be 
produced/submitted.

B.  Wood Poles 622, 714.02, 
760.01

Designer's Approval, Certificate of 
Compliance, manufacturer's 
specifications

N/A N/A Added for additional 
review documents 
when required 
document(s) can't be 
produced/submitted.

62.  LUMINAIRE MAST ARM 622, 760.02 Designer's Approval, Certificate of 
Compliance, manufacturer's 
specifications

N/A N/A Added for additional 
review documents 
when required 
document(s) can't be 
produced/submitted.

63.  LUMINAIRES  FOR ROADWAY, 
UNDERPASS, SIGN, AND PEDESTRIAN 
STAIRWAY LIGHTING

622, 760.03 Designer's Approval, Certificate of 
Compliance, manufacturer's 
specifications

N/A N/A Added for additional 
review documents 
when required 
document(s) can't be 
produced/submitted.

64.  PHOTOELECTRIC CONTROL UNIT 
FOR ROADWAY LIGHTING SYSTEMS

622, 760.07 Designer's Approval, Certificate of 
Compliance, manufacturer's 
specifications

N/A N/A Added for additional 
review documents 
when required 
document(s) can't be 
produced/submitted.
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MATERIALS/TESTS
SPECIFICATION

NO.
(See Note 1)

ACCEPTANCE SAMPLING & 
TESTING

SAMPLING & TESTING 
FOR SMALL 
QUANTITIES

VERIFICATION 
SAMPLING & 

TESTING 
(ONLY if specified in 
contract, See Note 2)

SAMPLE LOCATION SAMPLE SIZE REMARKS

65.  TRAFFIC SIGNAL STANDARDS 623, 770.01

A.  Type I:  Shaft, anchor base and bolts 623, 718.01, 
770.01

Designer's Approval, Certificate of 
Compliance, manufacturer's 
specifications

N/A N/A Added for additional 
review documents 
when required 
document(s) can't be 
produced/submitted.

B.  Type II:  Mast arm, shaft, anchor base 
and bolts

623, 718.01, 
760.03

Designer Approval, Certificate of 
Compliance

N/A N/A Added for additional 
review documents 
when required 
document(s) can't be 
produced/submitted.

66.  TRAFFIC SIGNAL HEADS 623, 770.02 Designer's Approval, Certificate of 
Compliance, manufacturer's 
specifications, 

N/A N/A Added for additional 
review documents 
when required 
document(s) can't be 
produced/submitted.

67.  CONTROLLER EQUIPMENT 623, 770.05  Designer's Approval, Certificate of 
Compliance, manufacturer's 
specifications

N/A N/A Added for additional 
review documents 
when required 
document(s) can't be 
produced/submitted.

68.  FIBER OPTIC CABLE 647.02 Certificate of Compliance /Designer 
Approval

N/A N/A Added for additional 
review documents 
when required 
document(s) can't be 
produced/submitted.

68.  DETECTABLE WARNINGS 650.03 Certificate of Compliance, 
manufacturer's specifications, and 
designer's approval

N/A N/A Added for additional 
review documents 
when required 
document(s) can't be 
produced/submitted.
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Attachment 1

Note 1. Specification Nos. shown are the common references encountered in most construction projects. For non-standard  items, consult the Materials Testing & Research Branch.

Note 2. Sampling and testing performed by the State or County to validate contractor test data when Contractor Quality Control sampling and testing are used in the Materials Acceptance 
Program. This is allowed only when specified in the contract documents and approved by FHWA for federal aid projects.
When the Contractor Quality Control (QC) test data is utilized by HDOT or its designated agent in the acceptance determination, HDOT or its designated agent shall perform 
verification sampling and  testing.  The Contractor's QC sampling and testing frequency shall not be less than the acceptance sampling and testing frequency.  The verification 
testing by HDOT or its agent should  be performed at a frequency of 1 to 1 for the first 5 QC tests, and not less than 10 percent of the acceptance frequency in the quality 
assurance plan thereafter.  If statistical comparisons of the QC test data against HDOT or its agent's test data indicates dissimilarity, the verification sampling and testing 
frequency should revert back to 1 to 1.

Note 3. Not required if the same source is being used on other projects and test is being made.  Not necessary to duplicate the test for the sake of the record.  The actual test results may 
be used anywhere they are applicable.  (Established Source with Acceptable Quality Control/System Basis)

Note 4S. When gradation is being determined by a qualified plant technician at the plant, the guide schedule for gradation and sand equivalent as sampled by the plant inspector may be 
reduced to approximately 1/5.  However, the schedule should be supplemented with the contractor's quality control results.

Note 5S. One of the following locations listed in order of preference: (a) Belt from weigh hopper to central or transit mixer; (b) Belt which feeds batch plant bins immediately preceding the 
weigh hopper, (c) Discharge gate of weigh hopper, (d) Discharge gates of bins feeding the weigh hopper at the batch plant. The location and method of sampling are to be 
determined and agreed upon by the Engineer and the Contractor.  Once selected, the location and method of sampling are not to be changed during the life of the project, or so 
long as there is no change in Plant’s configuration or operation.

Note 6G. The field compaction testing frequency for soils and aggregate materials is provided as a preliminary guide and should be project specific, finalized and documented by the Project 
Engineer.  If necessary, consult the HDOT project Geotechnical Engineer or Materials Testing and Research Branch for the recommended testing frequency.

Compact each lift to approximately 6 inches thick.  Perform density test every other lift.  For every fifty (50) field compaction tests, performed by nuclear gauge method or e-gauge 
method OR every 6 months, whichever comes first, perform one sand cone test (in accordance with HDOT TM 1-00 and TM 3-00) side by side testing with e-gauge or nuclear 
gauge.  Test result should be within 3% compaction.

If there is uncertainty of testing frequency, perform compaction test every other lift per 300 lineal ft or 1,000 ft2

Submit a sample card of compaction testing monthly and at the end of the project.  The following shall be provided in each sample card: 
1.   pdf file of compaction summary of the month for record,
2.   Excel file of compaction summary of the month for data consolidation.  All numbering shall be sequential and cumulative throughout the project.
3.   Sand cone test results.
4.   If e-gauge or nuclear gauge is used, include additional information as indicated in HWY-L website and/or e-gauge or nuclear gauge guide.
5.   All maximum density test results used in the sample card from Laboratory Proctor Tests.
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SECTION 107 - LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC1
2

Make the following amendments to said Section:3
4

(I) Amend Section 107.01 Insurance Requirements from lines 5 to 81 to5

read as follows:6
7

“(A) Obligation of Contractor. Contractor shall not commence any8

work until it obtains, at its own expense, all required insurance described9

herein. Such insurance shall be provided by an insurance company10

authorized by the laws of the State to issue such insurance in the State of11

Hawaii. Coverage by a “Non-Admitted” carrier is permissible provided the12

carrier has a Best’s Rating of “A-VII” or better. The Contractor shall13

maintain and ensure all insurance policies are current for the full period of14

the contract until final acceptance of the work by the State.15
16

The Certificate of Insurance shall contain: a clause that it is agreed17

that any insurance maintained by the State of Hawaii will apply in excess18

of, and not contribute with, insurance provided by this policy; and shall be19

accompanied by endorsement form CG2010 or equivalent naming the20

State as an additional insured to the policy which status shall be21

maintained for the full period of the contract until final acceptance of the22

work by State.23
24

The Contractor shall obtain all required insurance as part of the25

contract price. Where there is a requirement for the State of Hawaii and26

its officers and employees to be named as additional insureds under any27

Contractor’s insurance policy, before the State of Hawaii issues the Notice28

to Proceed, the Contractor shall obtain and submit to the Engineer a29

Certificate of Insurance and a written policy endorsement that confirms the30

State of Hawaii and its officers and employees are additional insureds for31

the specific State project number and project title under such insurance32

policies. The written policy endorsement must be issued by the insurance33

company insuring the Contractor for the specified policy type or by an34

agent of such insurance company who is vested with the authority to issue35

a written policy endorsement. The insurer’s agent shall also submit36

written confirmation of such authority to bind the insurer. Any delays in37

the issuance of the Notice to Proceed attributed to the failure to obtain the38

proof of the State of Hawaii and its officers and employees’ additional39

insured status shall be charged to the Contractor.40
41

A mere Certificate of Insurance issued by a broker who represents42

the Contractor (but not the Contractor’s insurer), or by any other party who43

is not authorized to contractually name the State as an additional insured44

under the Contractor’s insurance policy, is not sufficient to meet the45

Contractor’s insurance obligations.46
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47

Certificates shall contain a provision that coverages being certified48

will not be cancelled or materially changed without giving the Engineer at49

least thirty (30) days prior written notice. Contractor will immediately50

provide written notice to the Director should any of the insurance policies51

evidenced on its Certificate of Insurance form be cancelled, reduced in52

scope or coverage, or not renewed upon expiration. Should any policy be53

canceled before final acceptance of the work by the State, and the54

Contractor fails to immediately procure replacement insurance as55

specified, the State, in addition to all other remedies it may have for such56

breach, reserves the right to procure such insurance and deduct the cost57

thereof from any money due or to become due to the Contractor.58
59

Nothing contained in these insurance requirements is to be60

construed as limiting the extent of Contractor’s responsibility for payment61

of damages resulting from its operations under this contract, including the62

Contractor’s obligation to pay liquidated damages, nor shall it affect the63

Contractor’s separate and independent duty to defend, indemnify and hold64

the State harmless pursuant to other provisions of this contract. In no65

instance will the State’s exercise of an option to occupy and use66

completed portions of the work relieve the Contractor of its obligation to67

maintain the required insurance until the date of final acceptance of the68

work.69
70

All insurance described herein shall be primary and cover the71

insured for all work to be performed under the contract, all work performed72

incidental thereto or directly or indirectly connected therewith, including73

but not limited to traffic detour work, barricades, warnings, diversions, lane74

closures, and other work performed outside the work area and all change75

order work.76
77

The Contractor shall, from time to time, furnish the Engineer, when78

requested, satisfactory proof of coverage of each type of insurance79

required covering the work. Failure to comply with the Engineer’s request80

may result in suspension of the work, and shall be sufficient grounds to81

withhold future payments due the Contractor and to terminate the contract82

for Contractor’s default.83
84

(B) Types of Insurance. Contractor shall purchase and85

maintain insurance described below which shall provide coverage86

against claims arising out of the Contractor’s operations under the87

contract, whether such operations be by the Contractor itself or by any88

subcontractor or by anyone directly or indirectly employed by any of89

them or by anyone for whose acts any of them may be liable.90
91
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(1) Workers’ Compensation. The Contractor shall obtain92

worker’s compensation insurance for all persons whom they93

employ in carrying out the work under this contract. This insurance94

shall be in strict conformity with the requirements of the most95

current and applicable State of Hawaii Worker’s Compensation96

Insurance laws in effect on the date of the execution of this contract97

and as modified during the duration of the contract.98
99

(2) Auto Liability. The Contractor shall obtain Auto Liability100

Insurance covering all owned, non-owned and hired autos with a101

Combined single Limit of not less than $1,000,000 per occurrence102

for bodily injury and property damage with the State of Hawaii103

named as additional insured.104
105

(3) General Liability. The Contractor shall obtain General106

Liability insurance with a limit of not less than $2,000,000 per107

occurrence and in the Aggregates for each of the following:108
109

(a) Products - Completed/Operations Aggregate,110
111

(b) Personal & Advertising Injury, and112
113

(c) Bodily Injury & Property Damage114
115

The General Liability insurance shall include the State as an116

Additional Insured. The required limit of insurance may be provided117

by a single policy or with a combination of primary and excess118

policies.119
120

(4) Builders Risk For All Work. The Contractor shall take out121

a policy of builder’s risk insurance for the full replacement value of122

the project work; from a company licensed or otherwise authorized123

to do business in the State of Hawaii; naming the State as an124

additional insured under each policy; and covering all work, labor,125

and materials furnished by such Contractor and all its126

subcontractors against loss by fire, windstorm, tsunamis,127

earthquakes, lightning, explosion, other perils covered by the128

standard Extended Coverage Endorsement, vandalism, and129

malicious mischief.”130
131

(II) Add Section 107.18 Citizen and Residential Labor Force after line 745132

to read as follows:133

134

“107.18 Citizen and Residential Labor Force.135
136
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(A) Citizen Labor. No person shall be employed as a laborer or137

mechanic unless such person is a citizen of the United States or eligible to138

become one; provided that persons without such qualifications may be139

employed with the approval of the Governor until persons who are citizens140

and are competent for such services are available for hire.141
142

(B) Residential Labor Force. In accordance with Act 192; SLH 2011,143

no less than eighty (80) percent of the bidder's labor force working on the144

contract shall be provided by Hawaii residents. This act applies to all145

construction procurements under HRS Chapter 103D; however this act146

does not apply to procurements for professional services under Section147

103D-304 and small purchases under Section 103D-305. This act is also148

applicable to any subcontract of $50,000.00 or more in connection with149

this contract.150
151

Resident means a person who is physically present in the State of152

Hawaii at the time the person claims to have established the person’s153

domicile in the State of Hawaii and shows the person’s intent is to make154

Hawaii the person’s primary residence.155
156

(C) Percentage of workforce shall be determined by dividing the labor157

hours (including subcontractors) provided by residents working on the158

project divided by the total number of hours worked by all employees of159

the contractor in the performance of the contract. Hours worked by160

employees within shortage trades as determined by the Department of161

Labor and Industrial Relations shall not be included in the calculation of162

this percentage.163
164

(D) Certification of compliance with the forgoing provisions shall be165

made by the contractor in the form of a written oath submitted to the166

Procurement Officer on a monthly basis for the duration of the contract.167
168

(E) Sanctions for non compliance with these provisions are as follows:169
170

(1) With respect to the General Contractor, withholding of171

payment on the contract until the Contractor or its Subcontractor172

complies with HRS Chapter 103B as amended by Act 192, SLH173

2011.174
175

(2) Proceedings for debarment or suspension of the Contractor176

or Subcontractor under Hawaii Revised Statutes § 103D-702.177
178

This Section shall not apply when its application will disqualify the State179

from receiving federal funds or aid.”180
181

END OF SECTION 107182
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Amend Section 108 – PROSECUTION AND PROGRESS to read as follows:1
2

“SECTION 108 – PROSECUTION AND PROGRESS3
4
5

108.01 Notice to Proceed (NTP). A Notice To Proceed for the contract will be6
issued to the Contractor not more than 30 calendar days after the contract7
certification date.8

9
Separate Start Work Dates will be issued to the Contractor for each work10

order created. The Start Work Date issued for the work order will begin charging of11
time specified to complete the work order. Time specified to complete the work12
order will be followed in accordance with Subsection 108.05 – Contract Time.13
Liquidated damages for each work order will be enforced in accordance with14
Subsection 108.08 – Liquidated Damages for Failure to Complete the Work or15
Portions of the Work on Time.16

17
In the event that the Contractor fails to start physical work within the time18

specified, the Engineer may terminate the contract in accordance with Subsection19
108.11 – Termination of Contract for Cause.20

21
During the period between the issuance of a work order and the Start Work22

Date the Contractor should adjust work forces, equipment, schedules, and procure23
materials and required permits, prior to beginning physical work.24

25
Any physical work done prior to the Start Work Date will be considered26

unauthorized work. If the Engineer does not direct that the unauthorized work be27
removed, it shall be paid for after the Start Work Date and only if it is acceptable.28

29
The Contractor shall notify the Engineer at least 24 hours before restarting30

physical work after a suspension of work pursuant to Subsection 108.10 –31
Suspension of Work.32

33
Once physical work has begun, the Contractor shall work expeditiously and34

pursue the work diligently to completion with the contract time. If a portion of the35
work is to be done in stages, the Contractor shall leave the area safe and usable for36
the user agency and the public at the end of each stage.37

38
108.02 Prosecution of Work. Unless otherwise permitted by the Engineer, in39
writing, the Contractor shall not commence with physical construction unless40
sufficient materials and equipment are available for either continuous construction41
or completion of a specified portion of the work.42

43
108.03 Preconstruction Submittals. The awardee shall submit to the Engineer44
for information and review the pre-construction submittals within 21 calendar days45
from the issuance of a work order. Until the items listed below are received and46
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found acceptable by the Engineer, the Contractor shall not start physical work47
unless otherwise authorized to do so in writing and subject to such conditions set48
by the Engineer. Charging of Contract Time will not be delayed, and additional49
contract time will not be granted due to Contractor delay in submitting acceptable50
preconstruction submittals. No progress payment will be made to the Contractor51
until the Engineer acknowledges, in writing, receipt of the following preconstruction52
submittals acceptable to the Engineer:53

54
(1) List of the Superintendent and other Supervisory Personnel, and their55
contact information.56

57
(2) Name of person(s) authorized to sign for the Contractor.58

59
(3) Work Schedule including hours of operation.60

61
(4) Initial Progress Schedule (See Subsection 108.06 – Progress62
Schedule).63

64
(5) Water Pollution and Siltation Control Submittals, including Site-65
Specific Best Management Practice Plan.66

67
(6) Solid Waste Disposal form.68

69
(7) Tax Rates.70

71
(8) Insurance Rates.72

73
(9) Certificate of Insurance, satisfactory to the Engineer, indicating that74
the Contractor has in place all insurance coverage required by the contract75
documents.76

77
(10) Schedule of agreed prices.78

79
(11) List of suppliers.80

81
(12) Traffic Control Plan, if applicable.82
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108.04 Character and Proficiency of Workers. The Contractor shall at all times83
provide adequate supervision and sufficient labor and equipment for prosecuting the84
work to full completion in the manner and within the time required by the contract.85
The superintendent and all other representatives of the Contractor shall act in a civil86
and honest manner in all dealings with the Engineer, all other State officials and87
representatives, and the public, in connection with the work.88

89
All workers shall possess the proper license, certification, job classification,90

skill, training, and experience necessary to properly perform the work assigned to91
them.92

93
The Engineer may direct the removal of any worker(s) who does not carry94

out the assigned work in a proper and skillful manner or who is disrespectful,95
intemperate, violent, or disorderly. The worker shall be removed forthwith by the96
Contractor and will not work again without the written permission of the Engineer.97

98
108.05 Contract Time.99

100
(A) Calculation of Contract Time. When the contract time is on a101
working day basis, the total contract time allowed for the performance of the102
work will be the number of working days shown in the work order plus any103
additional working days authorized in writing as provided hereinafter. The104
count of elapsed working days to be charged against contract time, will begin105
from the Start Work Date and will continue consecutively to the date of106
Substantial Completion. When multiple shifts are used to perform the work,107
the State will not consider the hours worked over the normal eight working108
hours per day or night as an additional working day.109

110
When the contract is on a calendar day basis, the total contract time111

allowed for the performance of the work will be the number of days shown in112
the work order plus any additional days authorized in writing as provided113
hereinafter. The count of elapsed days to be charged against contract time114
will begin from the Start Work Date and will continue consecutively to the115
date of Substantial Completion. The Engineer will exclude days elapsing116
between the orders of the Engineer to suspend work and resume work for117
suspensions not the fault of the Contractor.118

119
(B) Modifications of Contract Time. Whenever the Contractor believes120
that an extension of contract time is justified, the Contractor shall serve121
written notice on the Engineer not more than five working days after the122
occurrence of the event that causes a delay or justifies a contract time123
extension. Contract time may be adjusted for the following reasons or124
events, but only if and to the extent the critical path has been affected:125

126
(1) Changes in the Work, Additional Work, and Delays Caused127
by the State. If the Contractor believes that an extension of time is128
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justified on account of any act or omission by the State, and is not129
adequately provided for in a field order or change order, it must130
request the additional time as provided above. At the request of the131
Engineer, the Contractor must show how the critical path will be132
affected and must also support the time extension request with133
schedules, as well as statements from its subcontractors, suppliers, or134
manufacturers, as necessary. Claims for compensation for any135
altered or additional work will be determined pursuant to Subsection136
104.02 – Changes.137

138
Additional time to perform the extra work will be added to the139

time allowed in the contract without regard to the date the change140
directive was issued, even if the contract completion date has passed.141
A change requiring time issued after contract time has expired will not142
constitute an excusal or waiver of pre-existing Contractor delay.143

144
(2) Delay for Permits. For delays in the routine application and145
processing time required to obtain necessary permits, including146
permits to be obtained from State agencies, the Engineer may grant147
an extension provided that the permit takes longer than 30 days to148
acquire and the delay is not caused by the Contractor, and provided149
that as soon as the delay occurs, the Contractor notifies the Engineer150
in writing that the permits are not available. Permits required by the151
contract that take less than 30 days to acquire from the time which the152
appropriate documents are granted shall be acquired between Notice153
to Proceed and Start Work Date or accounted for in the contractor’s154
progress schedule. Time extensions will be the exclusive relief155
granted on account of such delays.156

157
(3) Delays Beyond Contractor’s Control. For delays caused by158
acts of God, a public enemy, fire, inclement weather days or adverse159
conditions resulting therefrom, earthquakes, floods, epidemics,160
quarantine restrictions, labor disputes impacting the Contractor or the161
State, freight embargoes and other reasons beyond the Contractor’s162
control, the Contractor may be granted an extension of time provided163
that:164

165
(a) In the written notice of delay to the Engineer, the166
Contractor describes possible effects on the completion date of167
the contract. The description of delays shall:168

169
1. State specifically the reason or reasons for the170
delay and fully explain in a detailed chronology how the171
delay affects the critical path.172

173
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2. Include copies of pertinent documentation to174
support the time extension request.175

176
3. Cite the anticipated period of delay and the time177
extension requested.178

179
4. State either that the above circumstances have180
been cleared and normal working conditions restored as181
of a certain day or that the above circumstances will182
continue to prevent completion of the project.183

184
(b) The Contractor shall notify the Engineer in writing when185
the delay ends. Time extensions will be the exclusive relief186
granted and no additional compensation will be paid the187
Contractor for such delays.188

189
(4) Delays in Delivery of Materials or Equipment. For delays in190
delivery of materials or equipment, which occur as a result of191
unforeseeable causes beyond the control and without fault of the192
Contractor, its subcontractor(s) or supplier(s), time extensions shall be193
the exclusive relief granted and no additional compensation will be194
paid the Contractor on account of such delay. The delay shall not195
exceed the difference between the originally scheduled delivery date196
and the actual delivery date. The Contractor may be granted an197
extension of time provided that it complies with the following198
procedures:199

200
(a) The Contractor’s written notice to the Engineer must201
describe the delays and state the effect such delays may have202
on the critical path.203

204
(b) The Contractor, if requested, must submit to the205
Engineer within five days after a firm delivery date for the206
material and equipment is established, a written statement207
regarding the delay. The Contractor must justify the delay as208
follows:209

210
1. State specifically all reasons for the delay.211
Explain in a detailed chronology the effect of the delay212
on the critical path.213

214
2. Submit copies of purchase order(s), factory215
invoice(s), bill(s) of lading, shipping manifest(s), delivery216
tag(s), and any other documents to support the time217
extension request.218

219
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3. Cite the start and end date of the delay and the220
time extension requested.221

222
(5) Delays for Suspension of Work. When the performance of223
the work is totally suspended for one or more days (calendar or224
working days, as appropriate) by order of the Engineer in accordance225
with Subsections 108.10(A)(1), 108.10(A)(2), or 108.10(A)(5) the226
number of days from the effective date of the Engineer’s order to227
suspend operations to the effective date of the Engineer’s order to228
resume operations shall not be counted as contract time and the229
contract completion date will be adjusted. During periods of partial230
suspensions of the work, the Contractor will be granted a time231
extension only if the partial suspension affects the critical path. If the232
Contractor believes that an extension of time is justified for a partial233
suspension of work, it must request the extension in writing at least234
five working days before the partial suspension will affect the critical235
operation(s) in progress. The Contractor must show how the critical236
path was increased based on the status of the work and must also237
support its claim if requested, with statements from its subcontractors.238
A suspension of work will not constitute a waiver of pre-existing239
Contractor delay.240

241
(6) Contractor Caused Delays. No time extension will be granted242
under the following circumstances:243

244
(a) Delays within the Contractor’s control in performing the245
work caused by the Contractor, subcontractor, supplier, or any246
combination thereof.247

248
(b) Delays within the Contractor’s control in arrival of249
materials and equipment caused by the Contractor,250
subcontractor, supplier, or any combination thereof, in ordering,251
fabricating, and delivery.252

253
(c) Delays requested for changes which do not affect the254
critical path.255

256
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(d) Delays caused by the failure of the Contractor to make257
submittals in a timely manner for review and acceptance by the258
Engineer, such as but not limited to shop drawings, descriptive259
sheets, material samples, and color samples except as covered260
in Subsection 108.05(B)(3) – Delays Beyond Contractor’s261
Control and 108.05(B)(4) – Delays in Delivery of Materials or262
Equipment.263

264
(e) Delays caused by the failure to submit sufficient265
information and data in a timely manner in the proper form in266
order to obtain necessary permits related to the work.267

268
(f) Failure to follow the procedure within the time allowed269
by contract to request a time extension.270

271
(g) Failure of the Contractor to provide evidence sufficient272
to support the time extension request.273

274
(7) Reduction in Time. If the State deletes or modifies any portion275
of the work, an appropriate reduction of contract time may be made in276
accordance with Subsection 104.02 - Changes.277

108.05278
108.06 Progress Schedules.279

280
(A) Forms of Schedule. All schedules shall be submitted using the281
specific computer program designated in the bid documents. If no such282
scheduling software program is designated, then all schedules shall be283
submitted using the latest version of Microsoft Project by Microsoft or284
approved equivalent software program.285

286
Schedule submittals shall be as follows:287

288
(1) For Contracts $2,000,000 or less or For Contract Time 100289
Working Days or 140 Calendar Days or Less. For contracts of290
$2,000,000 or less or for contract time of 100 working days or 140291
calendar days or less, the progress schedule will be a Time Scaled292
Logic Diagram (TSLD). The Contractor shall submit a TSLD submittal293
package meeting the following requirements and having these294
essential and distinctive elements:295

296
(a) The major features of work, such as but not limited to297
BMP installation, grubbing, roadway excavation, structure298
excavation, structure construction, shown in the chronological299
order in which the Contractor proposes to work that feature or300
work and its location on the project. The schedule shall account301
for normal inclement weather, unusual soil or other conditions302
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that may influence the progress of the work, schedules, and303
coordination required by any utility, off or on-site fabrications,304
and other pertinent factors that relate to progress;305

306
(b) All features listed or not listed in the contract documents307
that the Contractor considers a controlling factor for the timely308
completion of the contract work.309

310
(c) The time span and sequence of the activities or events311
for each feature, and its interrelationship and312
interdependencies in time and logic to other features in order313
to complete the project.314

315
(d) The total anticipated time necessary to complete work316
required by the contract.317

318
(e) A chronological listing of critical intermediate dates or319
time periods for features or milestones or phases that can affect320
timely completion of the project.321

322
(f) Major activities related to the location on the project.323

324
(g) Non-construction activities, such as submittal and325
acceptance periods for shop drawings and material,326
procurement, testing, fabrication, mobilization, and327
demobilization or order dates of long lead material.328

329
(h) Set schedule logic for out of sequence activities to retain330
logic. In addition, open ends shall be non-critical.331

332
(i) Show target bars for all activities.333

334
(j) Vertical and horizontal sight lines both major and minor335
shall be used as well as a separator line between groups. The336
Engineer will determine frequency and style.337

338
(k) The file name, print date, revision number, data and339
project title and number shall be included in the title block.340

341
(l) Have columns with the appropriate data in them for342
activity ID, description, original duration, remaining duration,343
early start, early finish, total float, percent complete, resources.344
The resource column shall list who is responsible for the work345
to be done in the activity. These columns shall be to the left of346
the bar chart.347

348
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(2) For Contracts Which Have A Contract Amount More Than349
$2,000,000 Or Having A Contract Time Of More Than 100 Working350
Days Or 140 Calendar Days. For contracts which have a contract351
amount more than $2,000,000 or contract time of more than 100352
working days or 140 calendar days, the Contractor shall submit a353
Timed-Scaled Logic Diagram (TSLD) meeting the following354
requirements and having these essential and distinctive elements:355

356
(a) The information and requirements listed in Subsection357
108.06(A)(1) – For Contracts $2,000,000 or Less or For358
Contract Time 100 Working Days or 140 Calendar Days or359
Less.360

361
(b) Additional reports and graphics available from the362
software as requested by the Engineer.363

364
(c) Sufficient detail to allow at least weekly monitoring of the365
Contractor and subcontractor's operations.366

367
(d) The time scaled schematic shall be on a calendar or368
working days basis. What will be used shall be determined by369
how the contract keeps track of time. It will be the same. Plot370
the critical calendar dates anticipated.371

372
(e) Breakdown of activity, such as forming, placing373
reinforcing steel, concrete pouring and curing, and stripping in374
concrete construction. Indicate location of work to be done in375
such detail that it would be easily determined where work would376
be occurring within approximately 200 feet.377

378
(f) Latest start and finish dates for critical path activities.379

380
(g) Identify responsible subcontractor, supplier, and others381
for their respective activity.382

383
(h) No individual activity shall have duration of more than 20384
calendar days unless requested and approved by the Engineer.385

386
(i) All activities shall have work breakdown structure codes387
and activity codes. The activity codes shall have coding that388
incorporates information for phase, location, who is responsible389
for doing work and type of operation and activity description.390

391
(j) Incorporate all physical access and availability392
restraints.393

394
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(B) Inspection and Testing. All schedules shall provide reasonable time395
and opportunity for the Engineer to inspect and test each work activity.396

397
(C) Engineer’s Acceptance of Progress Schedule. The submittal of,398
and the Engineer’s receipt of any progress schedule, shall not be deemed an399
agreement to modify any terms or conditions of the contract. Any400
modifications to the contract terms and conditions that appear in or may be401
inferred from an acceptable schedule will not be valid or enforceable unless402
and until the Engineer exercises discretion to issue an appropriate change403
order. Nor shall any submittal or receipt imply the Engineer’s approval of the404
schedule’s breakdown, its individual elements, any critical path that may be405
shown, nor shall it obligate the State to make its personnel available outside406
normal working hours or the working hours established by the Contract in407
order to accommodate such schedule. The Contractor has the risk of all408
elements (whether or not shown) of the schedule and its execution. No claim409
for additional compensation, time, or both, shall be made by the Contractor410
or recognized by the Engineer for delays during any period for which an411
acceptable progress schedule or an updated progress schedule as required412
by Subsection 108.06(E) – Contractor’s Continuing Schedule Submittal413
Requirements had not been submitted. Any acceptance or approval of the414
schedule shall be for general format only and shall not be deemed an415
agreement by the State that the construction means, methods, and resources416
shown on the schedule will result in work that conforms to the contract417
requirements or that the sequences or durations indicated are feasible.418

419
(D) Initial Progress Schedule. The Contractor shall submit an initial420
progress schedule. The initial progress schedule shall consist of the421
following:422

423
(1) Four sets of the TSLD schedule.424

425
(2) All the software files and data to re-create the TSLD in a426
computerized software format as specified by the Engineer.427

428
(3) A listing of equipment that is anticipated to be used on the429
project. Including the type, size, make, year of manufacture, and all430
information necessary to identify the equipment in the Rental Rate431
Blue Book for Construction Equipment.432

433
(4) An anticipated manpower requirement graph plotting contract434
time and total manpower requirement. This may be superimposed435
over the payment graph.436

437
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(5) A Method Statement that is a detailed narrative describing the438
work to be done and the method by which the work shall be439
accomplished for each major activity. A major activity is an activity440
that:441

442
(a) Has a duration longer than five days.443

444
(b) Is a milestone activity.445

446
(c) Is a contract item that exceeds $10,000 on the contract447
cost proposal.448

449
(d) Is a critical path activity.450

451
(e) Is an activity designated as such by the Engineer.452

453
Each Method Statement shall include the following items454

needed to fulfill the schedule:455
456

(a) Quantity, type, make, and model of equipment.457
458

(b) The manpower to do the work, specifying worker459
classification.460

461
(c) The production rate per eight-hour day, or the working462
hours established by the contract documents needed to meet463
the time indicated on the schedule. If the production rate is not464
for eight hours, the number of working hours shall be indicated.465

466
(6) Two sets of color time-scaled project evaluation and review467
technique charts (“PERT”) using the activity box template of Logic –468
Early Start or such other template designated by the Engineer.469

470
If the contract documents establish a sequence or order for the work,471

the initial progress schedule shall conform to such sequence or order.472
473

(E) Contractor’s Continuing Schedule Submittal Requirements. After474
the acceptance of the initial TSLD and when construction starts, the475
Contractor shall submit four plotted progress schedules, two PERT charts,476
and reports on all construction activities every two weeks (bi-weekly). This477
scheduled bi-weekly submittal shall also include an updated version of the478
project schedule in a computerized software format as specified by the479
Engineer. The submittal shall have all the information needed to re-create480
that time period’s TSLD plot and reports. The bi-weekly submittal shall481
include, but not limited to, an update of activities based on actual durations,482
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all new activities and any changes in duration or start or finish dates of any483
activity.484

485
The Contractor shall submit with every update, in report form486

acceptable to the Engineer, a list of changes to the progress schedule since487
the previous schedule submittal. The Engineer may change the frequency488
of the submittal requirements but may not require a submittal of the schedule489
to be more than once a week. The Engineer may decrease the frequency of490
the submittal of the bi-weekly schedule.491

492
The Contractor shall submit updates of the anticipated work493

completion graph, equipment listing, manpower requirement graph or494
method statement when requested by the Engineer. The Contractor shall495
submit such updates within 4 calendar days from the date of the request by496
the Engineer.497

498
The Engineer may withhold progress payment until the Contractor is499

in compliance with all schedule update requirements500
501

(F) Float. All float appearing on a schedule is a shared commodity. Float502
does not belong to or exist for the exclusive use or benefit of either the State503
or the Contractor. The State or the Contractor has the opportunity to use504
available float until it is depleted. Float has no monetary value.505

506
(G) Scheduled Meetings. The Contractor shall meet on a bi-weekly basis507
with the Engineer to review the progress schedule. The Contractor shall have508
someone attending the meeting that can answer all questions on the TSLD509
and other schedule related submittals.510

511
(H) Accelerated Schedule; Early Completion. If the Contractor submits512
an accelerated schedule (shorter than the contract time), the Engineer’s513
review and acceptance of an accelerated schedule does not constitute an514
agreement or obligation by the State to modify the contract time or completion515
date. The Contractor is solely responsible for and shall accept all risks and516
any delays, other than those that can be directly and solely attributable to the517
State, that may occur during the work, until the contract completion date. The518
contract time or completion date is established for the benefit of the State519
and cannot be changed without an appropriate change order or Substantial520
Completion granted by the State. The State may accept the work before the521
completion date is established, but is not obligated to do so.522
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If the TSLD indicates an early completion of the project, the Contractor523
shall, upon submittal of the schedule, cooperate with the Engineer in524
explaining how it will be achieved. In addition, the Contractor shall submit525
the above explanation in writing which shall include the State’s part, if any, in526
achieving the early completion date. Early completion of the project shall not527
rely on changes to the Contract Documents unless approved by the528
Engineer.529

530
(I) Contractor Responsibilities. The Contractor shall promptly respond531
to any inquiries from the Engineer regarding any schedule submission. The532
Contractor shall adjust the schedule to address directives from the Engineer533
and shall resubmit the TSLD package to the Engineer until the Engineer finds534
it acceptable.535

536
The Contractor shall perform the work in accordance with the537

submitted TSLD. The Engineer may require the Contractor to provide538
additional work forces and equipment to bring the progress of the work into539
conformance with the TSLD at no increase in contract price or contract time540
whenever the Engineer determines that the progress of the work does not541
insure completion within the specified contract time.542

108.06543
108.07 Weekly Meeting. In addition to the bi-weekly schedule meetings, the544
Contractor shall be available to meet once a week with the Engineer at the time and545
place as determined by the Engineer to discuss the work and its progress including546
but not limited to, the progress of the project, potential problems, coordination of547
work, submittals, erosion control reports, etc. The Contractor’s personnel attending548
shall have the authority to make decisions and answer questions.549

550
The Contractor shall bring to weekly meetings a detailed work schedule551

showing the next three weeks’ work. Number of copies of the detailed work552
schedule to be submitted will be determined by the Engineer. The three-week553
schedule is in addition to the TSLD and shall in no way be considered as a substitute554
for the TSLD or vice versa. The three-week schedule shall show:555

556
(a) All construction events, traffic control and BMP related activities in557
such detail that the Engineer will be able to determine at what location and558
type of work will be done for any day for the next three weeks. This is for the559
State to use to plan its manpower requirements for that time period.560

561
(b) The duration of all events and delays.562

563
(c) The critical path clearly marked in red or marked in a manner that564
makes it clearly distinguishable from other paths and is acceptable to the565
Engineer.566

567
(d) Critical submittals and requests for information (RFI’s).568
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569
(e) The project title, project number, date created, period the schedule570
covers, Contractor’s name and creator of the schedule on each page.571

572
Two days prior to each weekly meeting, the Contractor shall submit a573

list of outstanding submittals, RFIs and issues that require discussion.574
575

108.08 Liquidated Damages for Failure to Complete the Work or Portions of576
the Work on Time. The actual amount of damages resulting from the Contractor’s577
failure to complete the contract in a timely manner is difficult to accurately determine.578
Therefore, the amount of such damages shall be liquidated damages as set forth579
herein and in the special provisions. The State may, at its discretion, deduct the580
amount from monies due or that may become due under the contract.581

582
When the Contractor fails to reach substantial completion of the work for583

which liquidated damages are specified, within the time or times fixed in the contract584
or any extension thereof, in addition to all other remedies for breach that may be585
available to the State, the Contractor shall pay liquidated damages to the State, in586
the amount of $100 per working day.587

588
(A) Liquidated Damages Upon Termination. If the State terminates on589
account of Contractor’s default, liquidated damages may be charged against590
the defaulting Contractor and its surety until final completion of work.591

592
(B) Liquidated Damages for Failure to Complete the Punchlist. The593
Contractor shall complete the work on any punchlist created after the pre-594
final inspection, within the contract time or any extension thereof.595

596
When the Contractor fails to complete the work on such punchlist597

within the contract time or any extension thereof, the Contractor shall pay598
liquidated damages to the State of 20 percent of the amount of liquidated599
damages established for failure to substantially complete the work within600
contract time. Liquidated damages shall not be assessed for the period601
between:602

603
(1) Notice from the Contractor that the project is substantially604
complete and the time the punchlist is delivered to the Contractor.605

606
(2) The date of the completion of punchlist as determined by the607
Engineer and the date of the successful final inspection, and608

609
(3) The date of the Final Inspection that results in Substantial610
Completion and the receipt by the Contractor of the written notice of611
Substantial Completion.612

613
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(C) Actual Damages Recoverable If Liquidated Damages Deemed614
Unenforceable. In the event a court of competent jurisdiction holds that any615
liquidated damages assessed pursuant to this contract are unenforceable,616
the State will be entitled to recover its actual damages for Contractor’s failure617
to complete the work, or any designated portion of the work within the time618
set by the contract.619

108.08620
108.09 Rental Fees for Unauthorized Lane Closure or Occupancy. In621
addition to all other remedies available to the State for Contractor’s breach of the622
terms of the contract, the Engineer will assess the rental fees in the amount of $500623
for every one-to fifteen-minute increment for each roadway lane closed to public use624
or occupied beyond the time periods authorized in the contract or by the Engineer.625
The State may, at its discretion, deduct the amount from monies due or that may626
become due under the contract. The rental fee may be waived in whole or part if627
the Engineer determines that the unauthorized period of lane closure or occupancy628
was due to factors beyond the control of the Contractor. Equipment breakdown is629
not a cause to waive liquidated damages.630

631
108.10 Suspension of Work.632

633
(A) Suspension of Work. The Engineer may, by written order, suspend634
the performance of the work, either in whole or in part, for such periods as635
the Engineer may deem necessary, for any cause, including but not limited636
to:637

638
(1) Weather or soil conditions considered unsuitable for639
prosecution of the work.640

641
(2) Whenever a redesign that may affect the work is deemed642
necessary by the Engineer.643

644
(3) Unacceptable noise or dust arising from the construction even645
if it does not violate any law or regulation.646

647
(4) Failure on the part of the Contractor to:648

649
(a) Correct conditions unsafe for the general public or for650
the workers.651

652
(b) Carry out orders given by the Engineer.653



HWY-OM-2027-39
108-16a 12/17/25

(c) Perform the work in strict compliance with the provisions654
of the contract.655

656
657
658

(d) Provide adequate supervision on the jobsite.

(5) The convenience of the State.659
660

(B) Partial and Total Suspension. Suspension of work on some but not661
all items of work shall be considered a “partial suspension”. Suspension of662
work on all items shall be considered “total suspension”. The period of663
suspension shall be computed from the date set out in the written order for664
work to cease until the date of the order for work to resume.665

666
(C) Reimbursement to Contractor. In the event that the Contractor is667
ordered by the Engineer in writing as provided herein to suspend all work668
under the contract for the reasons specified in Subsections 108.10(A)(2),669
108.10(A)(3), or 108.10(A)(5) of the “Suspension of Work” paragraph, the670
Contractor may be reimbursed for actual direct costs incurred on work at the671
jobsite, as authorized in writing by the Engineer, including costs expended672
for the protection of the work. An allowance of 5 percent for indirect673
categories of delay costs will be paid on any reimbursed direct costs,674
including extended branch and home-office overhead and delay impact675
costs. No allowance will be made for anticipated profits. Payment for676
equipment which is ordered to standby during such suspension of work shall677
be made as described in Subsection 109.06(H) - Idle and Standby678
Equipment.679

680
(D) Cost Adjustment. If the performance of all or part of the work is681
suspended for reasons beyond the control of the Contractor except an682
adjustment shall be made for any increase in cost of performance of this683
contract (excluding profit) necessarily caused by such suspension, and the684
contract modified in writing accordingly.685

686
However, no adjustment to the contract price shall be made for any687

suspension, delay, or interruption:688
689

(1) For weather related conditions.690
691

(2) To the extent that performance would have been so692
suspended, delayed, or interrupted by any other cause, including the693
fault or negligence of the Contractor.694

695
(3) Or, for which an adjustment is provided for or excluded under696
any other provision of this Contract.697

698
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(E) Claims for Adjustment. Any adjustment in contract price made shall699
be determined in accordance with Subsections 104.02 – Changes and700
104.06 – Methods of Price Adjustment.701

702
Any claims for such compensation shall be filed in writing with the703

Engineer within 30 days after the date of the order to resume work or the704
claim will not be considered. The claim shall conform to the requirements of705
Subsection 107.15(D) – Making of a Claim. The Engineer will take the claim706
under consideration, may make such investigations as are deemed707
necessary and will be the sole judge as to the equitability of the claim. The708
Engineer’s decision will be final.709

710
(F) No Adjustment. No provision of this clause shall entitle the711
Contractor to any adjustments for delays due to failure of its surety, the712
cancellation or expiration of any insurance coverage required by the contract713
documents, for suspensions made at the request of the Contractor, for any714
delay required under the contract, for suspensions, either partial or whole,715
made by the Engineer under Subsection 108.10(A)(4) of the “Suspension of716
work” paragraph.717
108.10718

108.11 Termination of Contract for Cause.719
720

(A) Default. If the Contractor refuses or fails to perform the work, or any721
separable part thereof, with such diligence as will assure its completion within722
the time specified in this contract, or any extension thereof, or commits any723
other material breach of this contract, and further fails within seven days after724
receipt of written notice from the Engineer to commence and continue725
correction of the refusal or failure with diligence and promptness, the726
Engineer may, by written notice to the Contractor, declare the Contractor in727
breach and terminate the Contractor’s right to proceed with the work or the728
part of the work as to which there has been delay or other breach of contract.729
In such event, the State may take over the work, perform the same to730
completion, by contract or otherwise, and may take possession of, and utilize731
in completing the work, the materials, appliances, and plants as may be on732
the site of the work and necessary therefore. Whether or not the Contractor’s733
right to proceed with the work is terminated, the Contractor and the734
Contractor’s sureties shall be liable for any damage to the State resulting735
from the Contractor’s refusal or failure to complete the work within the736
specified time.737

738
(B) Additional Rights and Remedies. The rights and remedies of the739
State provided in this contract are in addition to any other rights and remedies740
provided by law.741

742
(C) Costs and Charges. All costs and charges incurred by the State,743
together with the cost of completing the work under contract, will be deducted744
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from any monies due or which would or might have become due to the745
Contractor had it been allowed to complete the work under the contract. If746
such expense exceeds the sum which would have been payable under the747
contract, then the Contractor and the surety shall be liable and shall pay the748
State the amount of the excess.749

750
In case of termination, the Engineer will limit any payment to the751

Contractor to the part of the contract satisfactorily completed at the time of752
termination. Payment will not be made until the work has satisfactorily been753
completed and all required documents, including the tax clearance required754
by Subsection 109.11 – Final Payment are submitted by the Contractor.755
Termination shall not relieve the Contractor or Surety from liability for756
liquidated damages.757

758
(D) Erroneous Termination for Cause. If, after notice of termination of759
the Contractor’s right to proceed under this section, it is determined for any760
reason that good cause did not exist to allow the State to terminate as761
provided herein, the rights and obligations of the parties shall be the same762
as, and the relief afforded the Contractor shall be limited to, the provisions763
contained in Subsection 108.12 – Termination for Convenience.764

765
108.12 Termination For Convenience.766

767
(A) Terminations. The Director may, when the interests of the State so768
require, terminate this contract in whole or in part, for the convenience of the769
State. The Director will give written notice of the termination to the Contractor770
specifying the part of the contract terminated and when termination becomes771
effective.772

773
(B) Contractor's Obligations. The Contractor shall incur no further774
obligations in connection with the terminated work and on the date set in the775
notice of termination the Contractor shall stop work to the extent specified.776
The Contractor shall also terminate outstanding orders and subcontracts as777
they relate to the terminated work. The Contractor shall settle the liabilities778
and claims arising out of the termination of subcontracts and orders779
connected with the terminated work subject to the State’s approval. The780
Engineer may direct the Contractor to assign the Contractor's right, title, and781
interest under terminated orders or subcontracts to the State. The Contractor782
must still complete the work not terminated by the notice of termination and783
may incur obligations as necessary to do so.784

785
(C) Right to Construction and Goods. The Engineer may require the786
Contractor to transfer title and to deliver to the State in the manner and to the787
extent directed by the Engineer, the following:788
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(1) Any completed work.789
790

(2) Any partially completed construction, goods, materials, parts,791
tools, dies, jigs, fixtures, drawings, information, and contract rights792
(hereinafter called "construction material") that the Contractor has793
specifically produced or specially acquired for the performance of the794
terminated part of this contract.795

796
(3) The Contractor shall protect and preserve all property in the797
possession of the Contractor in which the State has an interest. If the798
Engineer does not elect to retain any such property, the Contractor799
shall use its best efforts to sell such property and construction800
materials for the State’s account in accordance with the standards of801
HRS Chapter 490:2-706.802

803
(D) Compensation.804

805
(1) The Contractor shall submit a termination claim specifying the806
amounts due because of the termination for convenience together with807
cost or pricing data, submitted to the extent required by HAR808
Subchapter 15, Chapter 3-122. If the Contractor fails to file a809
termination claim within one year from the effective date of810
termination, the Engineer may pay the Contractor, if at all, an amount811
set in accordance with Subsection 108.12(D)(3).812

813
(2) The Engineer and the Contractor may agree to a settlement814
provided the Contractor has filed a termination claim supported by cost815
or pricing data submitted as required and that the settlement does not816
exceed the total contract price plus settlement costs reduced by817
payments previously made by the State, the proceeds of any sales of818
construction, supplies, and construction materials under Subsection819
108.12(C)(3), and the proportionate contract price of the work not820
terminated.821

822
(3) Absent complete agreement, the Engineer will pay the823
Contractor the following amounts less any payments previously made824
under the contract:825

826
(a) The cost of all contract work performed prior to the827
effective date of the notice of termination work plus a 5 percent828
markup on the actual direct costs, including amounts paid to829
subcontractor, less amounts paid or to be paid for completed830
portions of such work; provided, however, that if it appears that831
the Contractor would have sustained a loss if the entire contract832
would have been completed, no markup shall be allowed or833
included and the amount of compensation shall834
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be reduced to reflect the anticipated rate of loss. No anticipated835
profit or consequential damage will be due or paid.836

837
(b) Subcontractors shall be paid a markup of 10 percent on838
their direct job costs incurred to the date of termination. No839
anticipated profit or consequential damage will be due or paid840
to any subcontractor. These costs must not include payments841
made to the Contractor for subcontract work during the contract842
period.843

844
(c) The total sum to be paid the Contractor shall not exceed845
the total contract price reduced by the amount of any sales of846
construction supplies, and construction materials.847

848
(4) Cost claimed, agreed to, or established by the State shall be in849
accordance with HAR Chapter 3-123.850

851
108.13 Pre-Final and Final Inspections.852

853
(A) Inspection Requirements. Before the Engineer undertakes a final854
inspection of any work, a pre-final inspection must first be conducted. The855
Contractor shall notify the Engineer that the work has reached substantial856
completion and is ready for pre-final inspection.857

858
(B) Pre-Final Inspection. Before notifying the Engineer that the work has859
reached substantial completion, the Contractor shall inspect the project and860
test all installed items with all of its subcontractors as appropriate. The861
Contractor shall also submit the following documents as applicable to the862
work:863

864
(1) All written guarantees required by the contract.865

866
(2) Two accepted final field-posted drawings as specified in867
Section 648 – Field-Posted Drawings;868

869
(3) Complete weekly certified payroll records for the Contractor870
and Subcontractors.871

872
(4) Certificate of Plumbing and Electrical Inspection.873

874
(5) Certificate of building occupancy as required.875

876
(6) Certificate of Soil and Wood Treatments.877

878
(7) Certificate of Water System Chlorination.879

880
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(8) Certificate of Elevator Inspection, Boiler and Pressure Pipe881
Inspection.882

883
(9) Maintenance Service Contract and two copies of a list of all884
equipment installed.885

886
(10) Current Tax clearance. The contractor will be required to887
submit an additional tax clearance certificate when the final payment888
is made.889

890
(11) And any other final items and submittals required by the891
contract documents.892

893
(C) Procedure. When in compliance with the above requirements, the894
Contractor shall notify the Engineer in writing that the project has reached895
substantial completion and is ready for pre-final inspection.896

897
The Engineer will then make a preliminary determination as to whether898

or not the project is substantially complete and ready for pre-final inspection.899
The Engineer may, in writing, postpone until after the pre-final inspection the900
Contractor’s submittal of any of the items listed in Subsection 108.13(B) –901
Pre-Final Inspection, herein, if in the Engineer’s discretion it is in the interest902
of the State to do so.903

904
If, in the opinion of the Engineer, the project is not substantially905

complete, the Engineer will provide the Contractor a punchlist of specific906
deficiencies in writing which must be corrected or finished before the work907
will be ready for a pre-final inspection. The Engineer may add to or otherwise908
modify this punchlist from time to time. The Contractor shall take immediate909
action to correct the deficiencies and must repeat all steps described above910
including written notification that the work is ready for pre-final inspection.911

912
After the Engineer is satisfied that the project appears substantially913

complete a final inspection shall be scheduled within ten working days after914
receipt of the Contractor’s latest letter of notification that the project is ready915
for final inspection.916

917
If, as a result of the pre-final inspection, the Engineer determines the918

work is not substantially complete, the Engineer will inform the Contractor in919
writing as to specific deficiencies which must be corrected before the work920
will be ready for another pre-final inspection. If the Engineer finds the work921
is substantially complete but finds deficiencies that must be corrected before922
the work is ready for final inspection, the Engineer will prepare in writing and923
deliver to the Contractor a punchlist describing such deficiencies.924
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At any time before final acceptance, the Engineer may revoke the925
determination of substantial completion if the Engineer finds that it was not926
warranted and will notify the Contractor in writing the reasons therefore927
together with a description of the deficiencies negating the declaration.928

929
When the date of substantial completion has been determined by the930

State, liquidated damages for the failure to complete the punchlist, if due to931
the State will be assessed in pursuant to Subsection 108.08(B) - Liquidated932
Damages for Failure to Complete the Punchlist.933

934
(D) Punchlist; Clean Up and Final Inspection. Upon receiving a935
punchlist after pre-final inspection, the Contractor shall promptly devote all936
required time, labor, equipment, materials and incidentals to correct and937
remedy all punchlist deficiencies. The Engineer may add to or otherwise938
modify this punchlist until substantial completion of the project.939

940
Before final inspection of the work, the Contractor shall clean all941

ground occupied by the Contractor in connection with the work of all rubbish,942
excess materials temporary structures and equipment, shall remove all943
graffiti and defacement of the work and all parts of the work and the worksite944
must be left in a neat and presentable condition to the satisfaction of the945
Engineer.946

947
Final inspection will occur within ten working days after the Contractor948

notifies the Engineer in writing that all punchlist deficiencies remaining after949
the pre-final inspection have been completed and the Engineer concurs. If950
the Engineer determines that deficiencies still remain at the final inspection,951
the work will not be accepted and the Engineer will notify the Contractor, in952
writing, of the deficiencies which shall be corrected and the steps above953
repeated.954

955
If the Contractor fails to correct the deficiencies and complete the work956

by the established or agreed date, the State may correct the deficiencies by957
whatever method it deems appropriate and deduct the cost from any958
payments due the Contractor.959

960
108.14 Substantial Completion and Final Acceptance.961

962
(A) Substantial Completion. When the Engineer finds that the963
Contractor has satisfactorily completed all work for the project in compliance964
with the contract, with the exception of the planting period and the plant965
establishment period, the Engineer will notify the Contractor, in writing, of the966
project’s substantial completion, effective as of the date of the final967
inspection. The substantial completion date shall determine end of contract968
time and relieve contractor of any additional accumulation of liquidated969
damages for failure to complete the punchlist.970
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971
(B) Final Acceptance. When the Engineer finds that the Contractor has972
satisfactorily completed all contract work in compliance with the contract973
including all plant establishment requirements, and all the materials have974
been accepted by the State, the Engineer will issue a Final Acceptance975
Letter. The Final Acceptance date shall determine the commencement of all976
guaranty periods subject to Subsection 108.16 – Contractor’s Responsibility977
for Work; Risk of Loss or Damage.978

979
108.15 Use of Structure or Improvement. The State has the right to use the980
structure, equipment, improvement, or any part thereof, at any time after it is981
considered by the Engineer as available. In the event that the structure, equipment982
or any part thereof is used by the State before final acceptance, the Contractor is983
not relieved of its responsibility to protect and preserve all the work until final984
acceptance.985
108.15986
108.16 Contractor’s Responsibility for Work; Risk of Loss or Damage. Until987
the written notice of final acceptance has been received, the Contractor shall take988
every precaution against loss or damage to any part of the work by the action of the989
elements or from any other cause whatsoever, whether arising from the990
performance or from the non-performance of the work. The Contractor shall rebuild,991
repair, restore and make good all loss or damage to any portion of the work resulting992
from any cause before its receipt of the written notice of final acceptance and shall993
bear the risk and expense thereof.994

995
The risk of loss or damage to the work from any hazard or occurrence that996

may or may not be covered by a builder’s risk policy is that of the Contractor and997
Surety, unless such risk of loss is placed elsewhere by express language in the998
contract documents.999

1000
108.17 Guarantee of Work.1001

1002
(1) Regardless of, and in addition to, any manufacturers’ warranties, all1003
work and equipment shall be guaranteed by the Contractor against defects1004
in materials, equipment or workmanship for one year from the date of final1005
acceptance or as otherwise specified in the contract documents.1006

1007
(2) When the Engineer determines that repairs or replacements of any1008
guaranteed work and equipment is necessary due to materials, equipment,1009
or workmanship which are inferior, defective, or not in accordance with the1010
terms of the contract, the Contractor shall, at no increase in contract price or1011
contract time, and within five working days of receipt of written notice from1012
the State, commence to all of the following:1013

1014
(a) Correct all noted defects and make replacements, as directed1015
by the Engineer, in the equipment and work.1016
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1017
(b) Repair or replace to new or pre-existing condition any damages1018
resulting from such defective materials, equipment or installation1019
thereof.1020

1021
(3) The State will be entitled to the benefit of all manufacturers and1022
installers warranties that extend beyond the terms of the Contractor’s1023
guaranty regardless of whether or not such extended warranty is required by1024
the contract documents. The Contractor shall prepare and submit all1025
documents required by the providers of such warranties to make them1026
effective, and submit copies of such documents to the Engineer. If an1027
available extended warranty cannot be transferred or assigned to the State1028
as the ultimate user, the Contractor shall notify the Engineer who may direct1029
that the warranted items be acquired in the name of the State as purchaser.1030

1031
(4) If a defect is discovered during a guarantee period, all repairs and1032
corrections to the defective items when corrected shall be guaranteed for a1033
new duration equal to the original full guarantee period. The running of the1034
guarantee period shall be suspended for all other work affected by any1035
defect. The guarantee period for all other work affected by any such defect1036
shall restart for its remaining duration upon confirmation by the Engineer that1037
the deficiencies have been repaired or remedied.1038

1039
(5) Nothing in this section is intended to limit or affect the State’s rights1040
and remedies arising from the discovery of latent defects in the work after the1041
expiration of any guarantee period.1042

1043
108.18 No Waiver of Legal Rights. The following will not operate or be1044
considered as a waiver of any portion of the contract, or any power herein reserved,1045
or any right to damages provided herein or by law:1046

1047
(1) Any payment for, or acceptance of, the whole or any part of the work.1048

1049
(2) Any extension of time.1050

1051
(3) Any possession taken by the Engineer.1052

1053
A waiver of any notice requirement or of any noncompliance with the contract1054

will not be held to be a waiver of any other notice requirement or any other1055
noncompliance with the contract.1056

1057
108.19 Final Settlement of Contract.1058

1059
(A) Closing Requirements. The contract will be considered settled after1060
the project acceptance date and when the following items have been1061
satisfactorily submitted, where applicable:1062
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(1) All written guarantees required by the contract.1063
1064

(2) Complete and certified weekly payrolls for the Contractor and1065
its subcontractor’s.1066

1067
(3) Certificate of plumbing and electrical inspection.1068

1069
(4) Certificate of building occupancy.1070

1071
(5) Certificate for soil treatment and wood treatment.1072

1073
(6) Certificate of water system chlorination.1074

1075
(7) Certificate of elevator inspection, boiler and pressure pipe1076
installation.1077

1078
(8) Tax clearance.1079

1080
(9) All other documents required by the Contract or by law.1081

1082
(B) Failure to Meet Closing Requirements. The Contractor shall meet1083
the applicable closing requirements within 60 days from the date of Project1084
Acceptance or the agreed to Punchlist complete date. Should the Contractor1085
fail to comply with these requirements, the Engineer may terminate the1086
contract for cause.”1087

1088
1089
1090
1091

END OF SECTION 1081092
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SECTION 109 - MEASUREMENT AND PAYMENT1
2

Make the following amendment to said Section:3
4

(I) Amend Subsection 109.05 Allowances for Overhead and Profit by5
revising lines 101 to 110 to read as follows:6

7
“(1) 20 percent of the direct cost for any work performed by the8
Contractor’s own labor force.9

10
(2) 20 percent of the direct cost for any work performed by each11
subcontractor’s own labor force.12

13
(3) For the Contractor or any subcontractor for work performed14
by their respective subcontractor or tier subcontractor, 10 percent of15
the amount due to the performing subcontractor or tier16
subcontractor.”17

18
(II) Amend 109.08(A) Monthly Payment by adding the following after line19
411:20

21
“(1) Retainage. If the Engineer finds that the Contractor is22
progressing satisfactorily in completing the project work and:23

24
a. Less than 50% of the whole contract cost is complete,25
the Engineer shall retain 5% of the value of the work done until26
the Engineer makes final payment;27

28
b. More than 50% of the whole contract cost is complete,29
the Engineer may make the remaining progress payments in30
full.31

32
c. After satisfactory completion of work other than33
landscaping items, the Engineer may adjust the amount of34
retainage to 15% of the landscaping items or 2½% of the total35
contract amount whichever is less. Do not use this subsection36
if the contract is only landscaping.”37

38
(III) Amend Subsection 109.08(B) Payment for Material On Hand by revising39
lines 421 to 423 to read as follows:40

41
“(2) The materials shall be stored and handled in accordance with42
Subsection 105.14 – Storage and Handling of Materials and43
Equipment.”44

45
46
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(IV) Amend Subsection 109.11 Final Payment by revising lines 568 to 576 to47
read as follows:48

49
“(3) A current “Certificate of Vendor Compliance” issued by the50
Hawaii Compliance Express (HCE). The Certificate of Vendor51
Compliance is used to certify the Contractor’s compliance with52

53
(a) Section 103D-328, HRS (for all contracts $25,000 or54
more) which requires a current tax clearance certificate issued55
by the Hawaii State Department of Taxation and the Internal56
Revenue Service;57

58
(b) Chapters 383, 386, 392, and 393, HRS; and59

60
(c) Subsection 103D-310(c), HRS. The State reserves the61
right to verify that compliance is current prior to the issuance62
of final payment. Contractors are advised that non-63
compliance status will result in final payment being withheld64
until compliance is attained.65

66
Sums necessary to meet the claims of any governmental agencies67
may be withheld from the sums due the Contractor until said claims68
have been fully and completely discharged or otherwise satisfied.”69

70
71

END OF SECTION 10972
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Make this section a part of the Standard Specifications:1
2

“SECTION 110 – FENCING REPAIRS3
4

110.01 Scope of Work. The work shall consist of furnishing all labor,5
necessary equipment, materials and traffic control, to repair existing fencing and/or6
install new fencing at various locations on the Island of Oahu as requested.7
Fencing repair involves repairing of the posts, concrete footings, fencing fabric,8
and gates. Repair work also includes the complete removal, disposal, restoration9
of the area of damaged fencing material. New fencing work includes extending10
existing fencing, adding gates and installing new fencing. All fencing parts and11
debris shall be removed daily at all locations. See Subsection 110.03 – Area of12
Coverage.13

14
The Contractor shall work as directed by the Highways Oahu District15

Maintenance Engineer (Engineer). Install, maintain, remove work zone traffic16
control in accordance with Section 645 Traffic Control Work Zone, MUTCD, and as17
directed by Engineer. Restore any damaged areas to the existing condition or18
better. The work zone traffic control work’s cost must be included in the fencing19
work cost.20

21
The Contractor shall have performed similar work for at least two years prior22

to the bid date. Failure to meet the work experience requirement will be cause for23
disqualification.24

25
110.02 Contract Period and Option to Extend. The period of the contract26
shall be for 24 months commencing from the date indicated in the “Notice to27
Proceed” from the Department. There is an option to extend for three additional28
12-month periods, without re-bidding, upon mutual agreement in writing prior to29
the contract expiration date. The maximum contract period is 60 months.30

31
Failure by the Contractor to execute the amendment to extend the32

contract within the number of days specified under Subsection 103.07 – Failure33
to Execute Contract may be cause for cancellation of the written agreement to34
extend the contract and may be subject to disqualification from bidding future35
projects for a two-year period in accordance with Subsection 102.12 -36
Disqualification of Bidders.37

38
To compensate for escalation during the maximum contract period, the39

Department will adjust the Unit Prices of all items on the Proposal Schedule by40
2% on the start date of an extension period. The price adjustment shall not be41
applied to contract change orders issued within the current contract year or work42
orders that have already been issued to the contractor.43

44
110.03 Area of Coverage. The project requires the Contractor to repair45
and/or install fencing at various locations on the Island of Oahu. Work shall be46
grouped into four areas along with the corresponding routes as shown on the47
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attached map of the island of Oahu (Figure 1). Note: There are numerous side48
streets with or without route numbers along State highways where State49
Jurisdiction extends various distances into side streets. The four areas are:50

51
52

(A) Area 1:53
Route 64, Sand Island Access Road and Sand Island Parkway54

Nimitz Highway (92) to Sand Island Park Entrance55
Route 78, Moanalua Freeway56

Kamehameha Highway (99) On-Ramp to Moanalua Freeway to57
Moanalua Freeway Overpass (Structure over H-1)58

Route 92, Kam-Nimitz Highway59
Main Gates at Pearl Harbor and Hickam AFB to Kalihi Stream Bridge60

Route 92, Nimitz Highway61
Kalihi Stream Bridge to Richards Street62

Route 92, Ala Moana Boulevard63
Richards Street to 135 feet South of Kalakaua Avenue64

Route 99, Kamehameha Highway65
Waiawa Interchange to Pearl Harbor Interchange66

Route 99, Farrington Highway67
Waiawa Interchange68

Route 7239, Ulune Street and Halawa Valley Road69
North East of Kahuapaani Street to Iwaiwa Street70

Route 7241, Kahuapaani Street71
Salt Lake Boulevard to Halawa Heights Road72

Route 7241, Halawa Heights Road73
Kikania Street to Fernridge Place74

Route 7310, Puuloa Road75
Kam-Nimitz Highway (92) to Mahiole Street76

Route 7345, Jarrette White Road77
Mahiole Street to Tripler Hospital Gate78

Route 7350, Bougainville Drive79
Radford Drive (7351) to Salt Lake Boulevard80

Route 7351, Radford Drive81
Kamehameha Highway (99) to Bougainville Drive (7350)82

Route 7401, Kamehameha Highway83
Middle Street to Kalihi Stream Bridge84

Route 7413, Liliha Street85
North King Street to School Street86

Route 7415, Middle Street87
Kamehameha Highway (99) to Mauka of H-1 Freeway88

*Route H-1, Waiawa Interchange to Kahauiki Interchange89
Pearl City/ Waipahu to Middle Street90

Route H-3, Halawa Interchange to Halawa Portal of Harano Tunnel91
Route H201, Moanalua Freeway92

Moanalua Freeway Overpass (Structure over H-1) to Kahauiki Interchange93
Ala Ike Street (Leeward Community College)94
Kaua Street95

Middle Street (7415) to Pineapple Place96
Lagoon Drive97

Nimitz Highway (92) to Koapaka Street98
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Moanalua Road (Waiau Interchange)99
Ewa of Kaulike Drive to Kokohead of Hoomalu Street100

North King Street101
Middle Street (7415) to Ola Lane Overpass102

Pacific Street103
425 feet West of Nimitz Highway Outbound Centerline and Inbound lanes in104

Iwilei105
Salt Lake Boulevard106

Kahuapaani Street (7241) to Luapele Drive107
Sumner Street108

Between Nimitz Highway (92) Outbound and Inbound lanes in Iwilei109
Waiawa Road (Near Leeward Community College)110

Farrington Highway (99) to Ala Ike Street111
112

(B) Area 2:113
Route 76, Fort Weaver Road114

Navy Reservation Gate to Interstate Route H-1115
Route 93, Farrington Highway116

Palailai Interchange to Kaena Point State Park117
Route 93, Farrington Highway (Makakilo Interchange)118

Intersection of Fort Barrette Road (901) and Makakilo Drive, 500 feet on both119
sides of Intersection120

Route 95, Kalaeloa Boulevard and Malakole Street121
Palailai Interchange to Vicinity of Kaiholo Street122

Route 750, Kunia Road123
Interstate Route H-1 to Wilikina Drive (99)124

Route 901, Fort Barrette Road125
Barbers Point Naval Reservation to Makakilo Drive Overpass126

Route 7101, Farrington Highway127
Fort Weaver Road (76) to Waiawa Interchange128

Route 7110, Farrington Highway129
Fort Weaver Road (76) to Old Fort Weaver Road130

Route 7141, Iroquois Road131
Fort Weaver Road (76) to West Loch Ammunition Depot132

Route 7142, Waipahu Street133
Kamehameha Highway (99) to Makai End of H-1 Overpass134

Route H-1, Kalaeloa Boulevard to Waiawa Interchange135
136

(C) Area 3:137
Route 80, Kamehameha Highway138

Wilikina Drive (99) to Kamananui Road (99)139
Route 83, Joseph P. Leong Highway140

Kamehameha Highway (99) to Kamehameha Highway (83)141
Route 83, Kamehameha Highway142

Kahalewai Place to Kahaluu Bridge143
Route 83, Kahekili Highway144

Kahaluu Bridge to Intersection of Kahekili Highway (83) and Likelike Highway145
(63)146

Route 83, Likelike Highway147
Intersection of Likelike Hwy (63) and Kamehameha Hwy (83) to Kaneohe Bay148
Drive (65)149
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Route 83, Kamehameha Highway150
Intersection of Likelike Hwy (63) and Kaneohe Bay Drive (65) to Pali Hwy (61)151

Route 99, Kamehameha Highway152
Weed Junction (Haleiwa) to Kamananui Road (99)153

Route 99, Kamananui Road154
Kamehameha Highway (99) to Wilikina Drive (99)155

Route 99, Wilikina Drive156
Kamananui Road (99) to Kamehameha Hwy (99) at Wahiawa Interchange157

Route 99, Kamehameha Highway158
Wahiawa Interchange to Waiawa Interchange159

Route 930, Farrington Highway160
Dillingham Airfield to Kaukonahua Road at Thompson Corner161

Route 930, Kaukonahua Road162
Kaukonahua Road at Thompson Corner to South of Paukauila Stream163

Route 7012, Whitmore Avenue164
Kamehameha Highway (80) to Helemano Naval Reservation165

Route 7013, Meheula Parkway (Mililani Interchange)166
Beginning of Northbound On-Ramp to End of Southbound Off-Ramp167

Route 7160, Ka Uka Boulevard (Waipio Interchange)168
Moaniani Street to the beginning of Mililani Memorial Park Road169

Route H-2, Wahiawa Interchange to Waiawa Interchange170
Leilehua Golf Course Road (Leilehua Interchange)171

Kamehameha Highway (99) to Northbound Off-Ramp (H-2)172
173

(D) Area 4:174
Route 61, Pali Highway175

Vinevard Boulevard (98) to Castle Junction176
Route 61, Kalanianaole Highway177

Castle Junction to Waimanalo Junction178
Route 61, Kailua Road179

Waimanalo Junction to Kawainui Bridge180
Route 63, Kalihi Street181

Nimitz Highway (92) to School Street182
Route 63, Likelike Highway183

School Street to Intersection of Kahekili Hwy (83) and Likelike Hwy (83)184
Route 65, Kaneohe Bay Drive185

Kamehameha Highway (83) to Vicinity of Kaimalu Place186
Route 65, Kaneohe Bay Drive187

Malae Place to Kailua Interchange (H-3)188
Route 65, Mokapu Saddle Road189

Kaneohe Bay Drive (65) to Ilipilo Street190
Route 65, Mokapu Boulevard191

Ilipilo Street to North Kalaheo Avenue192
Route 72, Kalanianaole Highway193

Waimanalo Junction to Ainakoa Avenue194
Route 98, Vineyard Boulevard195

H-1 Off-Ramp and Olomea Street to H-1 On-Ramp (Pedestrian Overpass)196
Route 98, Halona Street197

Houghtailing Street to Palama Street198
Route 98, Olomea Street199

Houghtailing Street to Palama Street200
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Route 7601, Old Waialae Road (Kapiolani Interchange)201
Kapiolani Boulevard to North King Street202

Route 7801, Waialae Avenue203
17th Avenue to Kilauea Avenue204

*Route H-1, Middle Street (7415) to Ainakoa Avenue205
Route H-3, Haiku Portal of Harano Tunnel to Kaneohe Marine Corp Base206
Bingham Street207

Punahou Street to Vicinity of Isenberg Street208
Funchal Street209

Pauoa Road to Pali Highway (61)210
Kapahulu Avenue211

Harding Avenue to Kapiolani Boulevard212
Keeaumoku Street213

Kinau Street to Kaihee Street214
Kokohead Avenue215

Harding Avenue to Pahoa Avenue216
Lunalilo Street217

Ernest Street to Keeaumoku Street218
McCully Street219

Beretania Street to Dole Street220
Metcalf Street221

Dole Street to Alexander Street222
Papaku Place223

Near Piikoi/H-1 On-Ramp (East)224
South King/ Harding Avenue225

Waialae Avenue (near Humane Society) to Second Avenue226
Waiaka Road227

Waiaka Place to Kapiolani Boulevard228
Waokanaka Street229

230
*Note: Night work is required. Refer to Section 110.04 – Safety and231

Convenience232
233

110.04 Safety and Convenience. The Contractor shall at all times conduct234
his work to assure the least possible obstruction to public traffic. The safety and235
convenience of the general public and the protection of persons and property is236
of utmost importance, and the Contractor shall provide appropriate traffic control237
and safety measures. The Contractor and his employees shall treat members of238
the public in a fair and polite manner. Workers shall present a professional239
appearance and conduct themselves in a professional manner at all times.240

241
All Traffic control and safety measures shall be done in conformance with242

the “Administrative Rules of Hawaii Governing the Use of Traffic Control Devices243
at Work Sites on or Adjacent to Public Streets and Highways” adopted by the244
Director of Transportation, and the current U.S. Federal Highway Administration245
“Manual on Uniform Traffic Control Devices (MUTCD) for Streets and Highways”,246
2023 Edition with latest Revision. Costs for traffic control shall include set-up247
and removal of all signs, cones, delineators, barricades, flag persons, police248
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officers, arrow boards, etc., and shall be included in the fencing proposal price.249
See Section 645 – Work Zone Traffic Control for additional information.250

251
Do not close traffic lanes or slow down traffic during the following peak252

hours:253
254

Morning Peak Hours 6:00 A.M. to 8:30 A.M.255
Afternoon Peak Hours 3:00 P.M. to 6:00 P.M.256

257
Morning Peak Hours from 6:00 A.M. to 9:00 A.M. shall be observed for258

Interstate Routes H-2 and H-3, Likelike and Pali Highways, Nimitz Highway/Ala259
Moana Boulevard, and Fort Weaver Road.260

261
Above peak hours are daily except Saturdays, Sundays, and holidays.262

263
Night work is required for Interstate Route H-1 (from Palailai Interchange264

to Ainakoa Avenue). The night work hours are from 10:00 P.M. to 4:30 A.M.265
Areas 1 and 4 are affected.266

267
The Contractor must notify all private property owners in the vicinity where268

fencing work is performed in the event that the work may hinder access to their269
property. The Contractor must also secure permission prior to entering private270
property to do fencing work, if any.271

272
The Contractor shall remove debris daily and shall leave the work site in a273

condition equal to or cleaner than prior to commencing work. The Contractor274
shall be responsible for all hauling and lawful disposal of debris. Any275
unauthorized or illegal disposal is grounds for termination of the contract. No276
section of incomplete fencing shall be left unshielded at the end of each work277
day.278

279
110.05 Hours of Operation. The Contractor shall be available to provide the280
specified services during normal working hours and complete the services within281
the period specified in the work order. Normal working days and hours for the282
project are defined as Monday through Friday, 8:30 A.M. to 3:00 P.M., except for283
State holidays. Refer to Section 645 – Work Zone Traffic Control. Authorized284
Highways personnel will contact the Contractor to schedule work, as needed. All285
services requested after normal work hours may be charged in accordance with286
Subsection 107.04 – Overtime and Night Work.287

288
110.06 Disposal of Debris. The Contractor shall be responsible for all289
hauling and dump fees and shall include the cost of these items in his bid. Any290
unauthorized or illegal disposal is grounds for termination of the contract.291

292
110.07 Work Orders. Prepare a work order (Figure 2) for each fencing293
repair/installation or group of fencing repairs/installations in the same location.294
The work order shall also include the construction schedule, supervisory staff,295
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equipment list, and material to be used. At certain work sites, erosion control296
plans or BMP plans will be requested by the Engineer. Submit the work order for297
approval to the Highways Oahu District Maintenance Superintendent at the Oahu298
District Office, 727 Kakoi Street, Honolulu, Hawaii 96819. Work shall not be299
performed unless the Contractor receives an approved work order. The300
Engineer or his representative shall authorize any increases in total price.301

302
110.08 Basis of Payment. Payment shall be made by purchase order.303
The Contractor shall submit monthly progress payments to the Oahu District304
Office, 727 Kakoi Street, Honolulu, Hawaii 96819, if services are rendered. See305
Subsection 109.08 - Progress Payments.”306

307
308

END OF SECTION 110309
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SECTION 607 – CHAIN LINK FENCES AND GATES1
2

Make the following amendment to said Section:3
4

(I) Amend 607.03 (B) – Posts by adding the following after line 60:5
6

“ For posts that need to be replaced, remove existing post and foundation7
and backfill foundation hole with selected material free of rock as accepted by the8
Engineer. Place backfill in layers and compact each layer as accepted by the9
Engineer. Grade and compact area before installing new post and foundation.10

11
Install replacement posts to heights indicated in the contract documents.”12

13
(II) Amend 607.04 - Measurement by replacing lines 105 to 106 to read:14

15
“607.04 Measurement. The Engineer will measure for furnishing and installing16
fencing fabric per linear foot. The Engineer will measure post, top rail, removal of17
top rail, and gate per each.”18

19
(III) Amend 607.05 – Payment by revising lines 108 to 115 to read as20
follows:21

22
“607.05 Payment. The Engineer will pay for the accepted fencing fabric at the23
contract unit price per linear foot.The Engineer will pay for the accepted post, top24
rail, removal of top rail, and gate at the contract unit price per each. All hardware,25
fasteners, and ancillary items for a complete installation are required. Payment26
will be full compensation for work prescribed in this section and the contract27
documents.28

29
The Engineer will pay for following pay items when included in proposal30

schedule:31
32

Pay Item Pay Unit33
34

Fence Fabric, _____ - Feet High Fence Linear Foot35
36

_____ Post, _____ - Feet High Fence _____ Each37
38

Top Rail Each39
40

Remove Top Rail Each41
42

Gate, _____ Each”43
44
45

END OF SECTION 60746
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Make the following section a part of the Standard Specifications:1
2

SECTION 621 – INVASIVE SPECIES MANAGEMENT3
4
5

621.01 Description. This section describes the best management practices for6
the prevention, identification, control, eradication, and reporting of invasive plant7
and animal species (collectively, invasive species). Invasive species impacts can8
include damage to infrastructure, public health and safety issues, reduction of9
biodiversity, and reduced cover of desirable native and/or nonnative species. The10
material found in Section 621 – Invasive Species Management shall be applied to11
the following sections, as appropriate: Section 201 – Clearing and Grubbing,12
Sections 202 – Removal of Structures and Obstructions, 203 – Excavation and13
Embankment, 204 –Excavation and Backfill for Miscellaneous Facilities, 205 –14
Excavation and Backfill for Bridge and Retaining Structures, and 206 –Excavation15
and Backfill for Drainage Facilities, which cover various excavations; Section 20916
– Temporary Water Pollution, Dust, and Erosion Control; Section 619 – Planting;17
Section 641 – Hydro-Mulch Seeding; Section 642 – Landscape Maintenance; and18
Section 643 – Maintenance of Existing Landscape Areas.19

20
(A) Definitions. Whenever the following words, terms, or pronouns are21
used in contract documents, unless otherwise prescribed therein and22
without regard to the use or omission of uppercase letters, the intent and23
meaning shall be interpreted as follows:24

25
(1) Alien Species. Any species, including its seeds, eggs,26
spores, or other biological material capable of propagating that27
species, that is not native to that ecosystem.28

29
(2) Botanist/Arborist. A person with a minimum of 5 years of30
experience in the botanical field, including the identification,31
eradication, control, and reporting of invasive plant species. The32
CONTRACTOR’s selected botanist/arborist shall be approved by the33
Engineer.34

35
(3) Hawaii Invasive Species Council (HISC). Inter-36
departmental collaboration comprised of the Departments of Land &37
Natural Resources (DLNR), Agriculture (DOA), Health (DOH),38
Transportation (DOT), Business, Economic Development & Tourism39
(DBEDT), and the University of Hawaii (UH). The HISC was40
established in 2003 for the special purpose of providing policy level41
direction, coordination, and planning among state departments,42
federal agencies, and international and local initiatives for the control43
and eradication of harmful invasive species infestations throughout44
the State and for preventing the introduction of other invasive species45
that may be potentially harmful.46
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(4) Invasive Species. An alien species whose introduction does,47
or is likely to, cause economic or environmental harm or harm to48
human health.49

50
(5) Invasive Species Committee (ISC). Committees located in51
Hawai‘i that are island-based partnerships of government agencies,52
nongovernmental organizations, and private businesses protecting53
each island from the most threatening invasive weeds and pests.54

55
(6) Noxious Weed. Any plant species that is, or that may be56
likely to become, injurious, harmful, or deleterious to the agricultural,57
horticultural, aquacultural, or livestock industry of the state and to58
forest and recreational areas and conservation districts of the state,59
as regulated by the Secretary of Agriculture and the federal land60
management agencies and the State of Hawai‘i Department of61
Agriculture (HDOA) Hawai‘i Revised Statutes (HRS) Chapter 152.62
The HDOA Noxious Weed List can be found in HRS 4:6:68 (Noxious63
Weed Rules).64

65
(7) Pest. Any insect, rodent, nematode, fungus, weed, or any66
other form of terrestrial or aquatic plant or animal life or virus,67
bacteria, or other microorganism (except viruses, bacteria, or other68
microorganisms on or in living humans or other living animals) that69
the Engineer declares to be a pest (Federal Insecticide, Fungicide,70
and Rodenticide Act, Section 2(t)).71

72
(8) Physical Construction. Activities associated with clearing,73
grubbing, grading, excavating, filling of land, or other similar site work74
activities and that cause ground disturbance and/or site disturbance.75

76
(9) Propagule. A vegetative structure that can become detached77
from a plant and give rise to a new plant, e.g., a bud, sucker, or spore.78

79
(10) Priority Invasive Plants for the State of Hawai‘i80
Department of Transportation Construction Projects.81

82
(a) Plants and weeds identified in State of Hawai‘i83
Department of Transportation (HDOT) contract specifications.84

85
(b) Plants on the U.S. Department of Agriculture Federal86
Noxious Weed List and in HRS 4:6:68 (Noxious Weed Rules)87
provided that the HDOA and/or the ISC also recommend that88
weed as a target.89

90
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(c) Species identified as targets for the early detection,91
eradication, or containment and control by the local island ISC92
in each county, found at the following websites:93

94
1. Hawai‘i Island: https://www.biisc.org/95

96
2. Kaua‘i: https://www.kauaiisc.org/97

98
3. Maui: https://mauiinvasive.org/99

100
4. O‘ahu: https://www.oahuisc.org/101

102
(d) Species determined by HDOT to impact roadside103
maintenance operations, infrastructure, or health and safety104
of the public (as determined by the Engineer). These species105
can be found in Chapter 2 of the HDOT Invasive Species106
Project Prioritization Plan.107

108
(e) Species that are actively controlled by neighboring109
landowners and agreed upon by the Engineer, as identified110
during pre-construction consultation with landowners (as111
applicable).112

113
(11) Priority Pests for the State of Hawai‘i Department of114
Transportation.115

116
(a) Animals and pathogens designated as high-priority117
invasive species for early detection, eradication, or118
containment by the ISCs or HDOA in each county.119

120
(b) Animals and pathogens known to impact roadside121
maintenance operations, infrastructure, or public safety, as122
determined by HDOT.123

124
(c) Animals and pathogens that are of concern to125
neighboring landowners and the Engineer agrees should be126
targets for HDOT.127

128
(12) Weed. Any plant growing where it is not wanted, as129
determined by the Engineer.130

131
(13) Wildlife Biologist. A person with a minimum of 5 years of132
experience in the wildlife field, including identification, eradication,133
control, and reporting of invasive animal species. The134
CONTRACTOR’s selected Wildlife Biologist shall be approved by the135
Engineer.136
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621.02 Materials.137
138

(A) Free from Invasive Plants or Pests. All material, including plant139
material, gravel, sand, and soil, provided for the project shall be free of140
invasive plants or pests. Such action is to prevent the introduction of141
invasive species onto the project site.142

143
(B) Plant Material Sources.144

145
(1) The CONTRACTOR shall buy plants propagated on the island146
where the plants will be planted. The CONTRACTOR shall provide147
the Engineer with the names of the nursery or nurseries they will use148
to provide landscaping plants in accordance with Section 619 –149
Planting. A Botanist/Arborist and a Wildlife Biologist (collectively,150
Biologists) shall inspect the nursery for the presence of invasive151
species on the property and in planting materials destined for the152
project site within 90 days of planting. Inspection results shall be153
provided to the Engineer in a report.154

155
(2) Should plants not be available on-island, imported plants from156
off-island may be used but shall not be brought directly to the project157
site. State of Hawai‘i Plant Quarantine Branch–certified nurseries158
should be given priority when selecting off-island plant imports (State159
of Hawai‘i Plant Industry Division 2020, available at:160
https://hdoa.hawaii.gov/1pi/pq/certified-nurseries/). These plants161
shall not be mixed with locally grown plants and shall be first162
quarantined in a location away from the project site for a period not163
less than 30 days in an area approved by the Engineer. Biologists164
shall inspect all plants imported from off-island to ensure that they165
are free from invasive species, such as coqui frogs166
(Eleutherodactylus coqui), fire ants (Wasmannia auropunctata and167
Solenopsis geminata), and weed seedlings, that could arrive168
inadvertently. The Biologists shall screen out any priority invasive169
plants or other potentially invasive plants or organisms, including170
imported plants that appear to be sick or carrying disease. Any plant171
that appears to be diseased shall be submitted to the University of172
Hawai‘i College of Tropical Agriculture and Human Resources173
extension agents for positive identification of the disease. The174
Biologists may also seek assistance from other organizations,175
including the State of Hawai‘i Department of Land and Natural176
Resources (DLNR), HDOA, and the local island ISC in the177
identification or detection of non-plant invasive species. Imported178
plants shall be planted out only after they have been determined to179
be free of unwanted weeds or animal pests at the quarantine location180
determined by the Engineer. All pests or invasive species shall be181
reported by calling the Hawai‘i Invasive Species Council at182
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808-643-PEST (7378) to determine appropriate treatment.183
184

(3) In conjunction with Section 641 – Hydro-Mulch Seeding, a185
botanist/arborist shall inspect seeded areas a minimum of 45 days186
after hydroseed is applied.187

188
(C) Construction Material.189

190
(1) The Contractor shall make sure all material stockpile sites are191
free of invasive plants (including seeds and propagules) and192
animals. Stockpile site surveys shall be included in the Biologists’193
inventory report.194

195
(2) All imported materials, including gravel, soil, rock, and sand196
shall be free of invasive species.197

198
(3) All materials shall be stockpiled at a designated staging area199
to prevent contamination. If possible, permanent containment areas200
shall be constructed for long-term projects.201

202
(4) Stockpiles of materials such as gravel, soil, rock, and sand203
shall be inspected every 6 months by the Biologists to ensure that204
they are not encroached upon by invasive plants or animals (a buffer205
of 30 feet shall be maintained).206

207
(5) If invasive species are present, the CONTRACTOR shall208
either chemically or mechanically remove them, as determined by209
the Engineer.210

211
621.03 Construction.212

213
(A) Responsibility.214

215
(1) Any priority invasive plants and priority pests that establish216
after notice to proceed and prior to final acceptance by the Engineer217
that were not present before construction shall be the sole218
responsibility of the CONTRACTOR to remove or control.219
Acceptable removal is dependent on the type of species and shall be220
approved by the Engineer.221

222
(2) The CONTRACTOR shall be responsible for the control or223
eradication of priority invasive plants and/or priority pests that are224
already established at a project site before construction begins.225
CONTRACTOR responsibility is determined by the Engineer.226
Removal of already established species shall be paid from the force227
account; see Payment section below.228
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229
(3) The CONTRACTOR shall ensure that weed and/or pest230
removal is carried out in a legal manner, including obtaining all231
necessary training, licenses, and permits from applicable regulatory232
agencies for the specific methods proposed for removal and disposal233
of invasive species.234

235
(B) Inventory of Invasive Species before Physical Construction.236

237
(1) A full list of plant and animal species present at the site238
(botanical inventory and faunal inventory, respectively) is required for239
projects that have more than 1 acre or 43,560 square feet of roadside240
soil or vegetation and which will remain as soil or vegetation at the241
end of the construction project. The botanical and faunal inventory242
can either be combined into one report or the floral and faunal243
inventories can be reported on separately. Biologists shall provide244
one electronic copy of each inventory report to the Engineer.245
Botanical and faunal inventories shall be undertaken within 30 days246
before physical construction activities (e.g., site work, clearing,247
grubbing, ground disturbance, and/or any other site disturbance) are248
initiated. The postconstruction botanical and faunal inventories shall249
be undertaken during the Plant Establishment Period, which extends250
9 months from the accepted completion date of the Planting Period.251
See Section 619 – Planting for definitions on the Planting Period and252
the Plant Establishment Period. The botanical and faunal inventory253
of the right-of-way shall be done by Biologists hired by the254
CONTRACTOR. The botanical inventory report shall include255
scientific names of plant species and their abundance (area covered256
and/or number of plants, as appropriate, depending on growth form).257
For priority invasive plants, the inventory shall provide details on258
GPS location (NAD 83) and reproductive status: mature259
(reproductive parts present) or immature. For priority invasive260
animals, the inventory shall include scientific names of faunal261
species and shall provide details on GPS location (NAD 83) and262
individual(s) detected.263

264
(2) The Biologists shall inventory and report any priority invasive265
plants and/or priority invasive pests within 30 feet of any proposed266
on-site stockpiles for gravel, sand, and soil that may be sourced for267
the construction project.268

269
(C) Invasive Species Removal Plan.270

271
(1) If invasive species are found before physical construction,272
including within 30 feet of material stockpile locations, the273
CONTRACTOR shall submit an invasive species removal plan for274
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approval by the Engineer. This plan shall include specific removal275
methods for all priority invasive species identified by the Engineer,276
such as physical removal and/or chemical treatments, and a detailed277
post-removal monitoring plan. The plan should address how to278
prevent the spread of the invasive species if not removed. A cost to279
remove and a cost to prevent the spread shall be submitted by the280
CONTRACTOR. Preparation of the removal plan will be paid for281
from the force account.282

283
(2) If the invasive species is/are not removed prior to physical284
construction, the CONTRACTOR shall surround areas of all invasive285
plants with a protective 4-foot-high, orange plastic mesh or286
equivalent fence accepted by the Engineer, supported on a minimum287
6-foot-long steel T-post. The CONTRACTOR shall provide signage288
on the fence that states “not to disturb or work within the fenced289
area.” Fences shall be erected before removal work begins and shall290
not be removed until removal work is completed. For trees or shrubs,291
flagging tape can be used to mark plants. The CONTRACTOR shall292
contact the local island ISC to determine the best method to contain293
invasive animals.294

295
(D) Removal of Priority Invasive Species Found before Physical296
Construction.297

298
(1) The CONTRACTOR shall be required to remove invasive299
plants and/or priority pests present at the site after approval of the300
removal plan or implement mitigation measures to prevent their301
spread. Removal of invasive species present prior to construction302
will be paid from the force account. Removal shall be completed303
prior to any physical construction at the project site.304

305
(2) The CONTRACTOR shall be responsible for ensuring the306
plant and animal removal is carried out in a legal manner, including307
obtaining all necessary training, licenses, and permits from308
applicable regulatory agencies for the specific methods proposed for309
clearing and removing invasive species.310

311
(3) If pesticides are proposed for use in the removal plan, the312
CONTRACTOR shall ensure that their application is supervised by a313
licensed commercial applicator. The labels for pesticides being used314
must be in the applicator’s possession; the applicator shall have315
proper safety equipment and be prepared to handle chemical spills316
before they occur. The CONTRACTOR shall use the least toxic317
chemical that shall achieve the desired results. If a chemical spill318
occurs, the Engineer must be notified, and the proper authorities319
shall be notified in accordance with the pesticide label requirements.320
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A record of chemical applications shall be kept by the commercial321
applicator and submitted to the Engineer.322

323
(4) Green waste resulting from invasive species removal shall be324
disposed in a manner that will prevent spread by seeds or regrowth325
from plant fragments. Material contaminated with invasive species326
shall be covered and secured during transport to prevent other areas327
from becoming contaminated. In addition, seeds and fruit shall be328
placed and secured in bags by the CONTRACTOR. As determined329
by the Engineer, plant material shall be incinerated or buried in a330
landfill.331

332
(E) Post-removal Monitoring and Inspection. A Biologist shall carry333

out post-removal monitoring at least every 6 months to confirm that334
the removal plan was successfully implemented. The post-removal335
monitoring is intended to ensure that the treated areas remain free336
of invasive species during the construction. Before handing the site337
over to the Engineer, the CONTRACTOR shall perform an inspection338
of the entire construction site. The Engineer shall determine whether339
the CONTRACTOR has met the responsibilities for invasive species340
removal based on the post-removal inspection report.341

342
(F) Decontaminating Equipment, Machinery, and Vehicles.343

344
(1) Clean Equipment.345

346
(a) All CONTRACTOR equipment and vehicles shall arrive347
at the work site clean and visibly free of any soil, plants, or348
plant parts (e.g., seeds); insects and insect eggs; reptiles and349
amphibians and their eggs; or any other invasive species.350
Routine clean-down procedures shall be implemented to351
prevent contaminants from building up using visible inspection352
and power washing equipment. All equipment cleaning and353
sanitation shall be incidental to the lump-sum pay items.354

355
(b) The CONTRACTOR shall certify that equipment is356
arriving free of soil and debris capable of transporting viable357
invasive plant parts, seeds, or propagules, or invasive358
animals. The CONTRACTOR shall provide the Engineer with359
sequentially numbered decals and an accompanying360
spreadsheet with the decal numbers indicated in one column361
and subsequent column headings for the date of inspection362
and license plate number. Decals shall include the contract363
number and be consistent with the format supplied by the364
Engineer. The CONTRACTOR shall place the decal on365
construction project machinery and vehicles, and the366
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Engineer will initial and date the decal after an inspection367
determines that the vehicles are acceptably clean. After368
initialing the decal on the vehicle/ machinery, the Engineer will369
use the submitted spreadsheet to record the date of370
inspection and license plate number. The CONTRACTOR371
shall remove the decal after project completion.372

373
(c) Vehicles or equipment that are off-site for 1 or more374
working days shall be cleaned and inspected at least once375
prior to their arrival at site. For other vehicles left on-site, the376
CONTRACTOR shall attempt to maintain reasonable377
standards of vehicle hygiene, and frequency of inspection will378
be determined by the Engineer.379

380
(d) All vehicles and equipment brought in for construction381
work from off-island are required to be thoroughly washed at382
the port of export before they arrive at the project site. If383
invasive species are found at the project site, all vehicles that384
are deemed to be contaminated by the Engineer must be385
washed before leaving the project site and being returned to386
its island of origin, or if not feasible or appropriate at the387
project site, then at an approved alternative site.388

389
(e) Cleaning Stations.390

391
1. The Engineer will designate a cleaning station392
for the project site. The location of cleaning stations393
shall be recorded using a GPS unit and provided to the394
Engineer. The Engineer will consider the following395
when selecting and approving a cleaning station at the396
project site:397

398
a. The cleaning stations shall not contribute399
to further contamination of machinery. To400
prevent this, gravel or other appropriate material401
shall be used to minimize contact with mud or402
dirt, which may contain invasive plant seeds.403

404
b. Cleaning stations shall be located in low-405
value areas (e.g., away from native vegetation)406
or off-site.407

408
c. The designated cleaning area must409
provide an environment for operators to safely410
undertake clean-down procedures (i.e., is safe411
for road traffic and personnel).412
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413
d. Cleaning station locations must be414
clearly posted with signs that say: “Cleaning415
Station.”416

417
2. The CONTRACTOR shall only use designated418
cleaning stations at the project site to decontaminate419
equipment, machinery, and vehicles. All earthwork420
equipment shall be cleaned and be completely free of421
soil, seeds, vegetative matter, or other debris that422
could contain plant seeds or propagules prior to arrival423
and/or before leaving the project site. Manual clean-424
down procedures consist of using hand tools such as425
brushes, brooms, air compressors, vacuums, and/or426
high-pressure water guns. If using high-pressure427
water, apply only as much water as needed to avoid428
unnecessary run-off. As part of the cleaning, the429
CONTRACTOR must pay particular attention to key430
areas such as the chassis and wheels. A clean-down431
checklist for vehicles shall include the following:432

433
a. Underside: wheels, rollers, tracks, wheel434
arches, wheel trim, bumpers, mud flaps, tire435
rims, axle, differentials, and spare tire436

437
b. Digging apparatus, blades, and buckets438

439
c. Interior: foot wells, carpets, and under440
mats441

442
d. Engine bay: radiator, air filters, grille,443
recess under windscreen wipers, and444
transmission gearbox445

446
e. Tray and trunk (for soil, seed, and plant447
material)448

449
3. The CONTRACTOR shall clean and inspect450
equipment before it arrives at the project site.451
Equipment shall be considered free of soil, seeds, and452
other such debris after a visual inspection confirms it.453
Visual inspection shall include the complete exterior,454
including undercarriages, tires, wheel wells, and grille.455
Disassembly of equipment components or specialized456
inspection tools are not required. The Engineer will457
maintain a log of vehicle inspections. Earthwork458
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equipment shall not be allowed to operate within the459
state right-of-way until approved by the Engineer.460

461
4. Priority pests found hitchhiking on equipment462
shall be reported to HDOA by calling463
808-643-PEST (7378).464

465
5. Equipment shall not be sprayed with pesticides466
as a preventative measure. Spraying equipment with467
pesticides is not consistent with label specifications.468
Additionally, many pesticides target a wide range of469
vegetation and invertebrates and using pesticides in470
this way may harm nontarget vegetation and471
invertebrates.472

473
6. The CONTRACTOR shall thoroughly inspect474
seeding equipment prior to conducting seeding475
activities to ensure they are free of invasive plant476
propagules.477

478
(G) Ensuring No Invasive Species Become Established during479
Construction.480

481
(1) The CONTRACTOR is responsible for keeping the482
construction site free of invasive species. Monitoring shall be carried483
out by the CONTRACTOR after removal of invasive species found484
prior to construction, every 6 months during construction, after485
physical construction, and after the Plant Establishment Period,486
before handing the site over to the State. This monitoring shall be487
undertaken by a Botanist/Arborist for invasive plants and a Wildlife488
Biologist for invasive animals who shall provide an inventory report489
which will include scientific names of plant and animal species and490
their abundance (e.g., area covered and/or number of plants, as491
appropriate, depending on growth form; and number of individual492
animals detected). The invasive species inventory report can either493
report on invasive plants and animals separately or joined as a single494
document. The report for priority invasive plants shall provide GPS495
(NAD 83) locations and reproductive status, and the report for priority496
invasive pests shall provide GPS (NAD 83) locations and the number497
of individuals detected. Each Biologist shall provide one electronic498
copy of each inventory report to the Engineer.499

500
(2) Invasive Species Information Signage at the Project Site.501
Invasive species and noxious weed signage shall be prominently502
posted at the CONTRACTOR’s workplace and at the project site.503
Signage shall include one laminated 8.5 × 11–inch color page for504
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each HDOT priority invasive species relevant to the project site. The505
CONTRACTOR may obtain free digital files with invasive species506
photographs that shall be printed and laminated for use on the507
project site; these are available at:508
http://www.hawaiiinvasivespecies.org. All signage shall include “Call509
808-643-PEST (7378).”510

511
(3) Training. HDOT and the CONTRACTOR’s field staff shall512
attend a mandatory training by biologists knowledgeable about513
invasive plants and animals about on-site decontamination514
protocols, identification of priority invasive species and pests, and515
reporting procedures, once annually (or prior to any physical516
construction). The local island ISC should be contacted for training517
information. Trainers shall record the name and date of training for518
those individuals that complete the training, which shall be provided519
to the Engineer upon request.520

521
(4) Unannounced Inspections. The CONTRACTOR shall provide522
unfettered access to the state right-of-way to any ISC staff, HDOA523
staff, or anyone else acting for the Engineer for the purpose of524
detecting or monitoring invasive species.525

526
(H) Post-Physical Construction Prior to Returning the Site to the527
State—Post-Construction Inventory. The CONTRACTOR shall conduct528
a post-construction invasive species inventory to verify and confirm that the529
CONTRACTOR maintained the site in the original condition after the initial530
removal of invasive species was conducted. If additional invasive species531
are found, the CONTRACTOR would be responsible to develop a removal532
plan, remove the invasive species found, and conduct post-removal533
monitoring at their own expense. The removal plan shall be subject to534
Engineer approval.535

536
621.04 Measurement. The Engineer will measure the work required for537
the management of invasive species on a force account basis in accordance with538
Subsection 109.06 – Force Account Provisions and Compensation and as539
ordered by the Engineer.540

541
621.05 Payment. The Engineer will pay for the accepted invasive species542
management on a force account basis in accordance with Subsection 109.06 –543
Force Account Provisions and Compensation. Payment will be full compensation544
for the work prescribed in this section and the contract documents.545

546
The Engineer will pay for the following pay item when included in the547

proposal schedule:548
549
550
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Pay Item Pay Unit551
552

Invasive Species Management Force Account553
554

An estimated amount for the force account is allocated in the proposal555
schedule under “Invasive Species Management”, but the actual amount to be paid556
will be the sum shown on accepted force account records, whether this sum is557
more or less than the estimated amount allocated in the proposal schedule.”558

559
560
561
562
563
564

END OF SECTION 621565
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Amend Section 645 – WORK ZONE TRAFFIC CONTROL to read as follows:1
2

“SECTION 645 - WORK ZONE TRAFFIC CONTROL3
4
5

645.01 Description. This section describes the following:6
7

(A) Furnishing, installing, maintaining, and subsequently removing work8
zone traffic control devices, and personnel. Work zone traffic control shall9
include providing flaggers and police officers.10

11
(B) Keeping roads for public traffic open and in passable condition;12
providing and maintaining temporary access crossings for trails,13
businesses, parking lots, garages, residences, farms, parks, and other14
driveways; taking necessary work precautions for the protection, safety, and15
convenience of the public; should pedestrian facilities exist, taking16
necessary measures for safe and accessible passage, with route17
information and ADAAG compliance, for pedestrians traveling through or18
near work zone; taking necessary precautions to protect work zone workers19
from situations that place workers at increased risk from motorized traffic.20

21
(C) Taking safety and precautionary measures, such as illuminating22
roadway obstructions during hours of darkness, in accordance with Chapter23
286, HRS; Title 19, Subtitle 5, Chapters 127, 128, and 129, HAR; and24
MUTCD.25

26
645.02 Materials.27

28
Signs 750.0129

30
Sign Posts 750.0231

32
Fasteners for Signs and Route Markers 750.0333

34
Reflector Marker 750.0735

36
Flexible Delineator Posts and Reflectors 750.0837

38
Traffic Delineators 750.0939

40
Preformed Pavement Marking Tape 755.0441

42
Submit electronic crashworthy documentation, including but not limited to,43

drawings in pdf and CADD, crash test reports, and FHWA eligibility letters44
certifying compliance with MASH 2016, for signs, sign supports, barricades,45
tubular markers, cones, vertical panels, and other traffic control devices. Only46
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devices that are deemed crashworthy will be allowed.47
48

Upon request of the Engineer, furnish self-certified MASH 2016 compliant49
letter from vendor(s) for each type of Category 1 traffic control device, as defined50
by FHWA and/or AASHTO, including single-piece traffic cone, single-piece drum,51
and tubular marker.52

53
Traffic control devices, including signs, barricades, warning lights, arrow54

boards, portable changeable message signs, cones, tubular markers, and55
temporary concrete barriers shall conform to the American Traffic Safety Services56
Association (ATSSA), Quality Guidelines for Temporary Traffic Control Devices57
and Features and the MUTCD.58

59
Protective devices including barricades, warning signs, lights, and60

temporary signals shall conform to Title 19, Subtitle 5, Chapters 127, 128, and 129,61
HAR. Retroreflectorization for protective devices such as barricades, tubular62
markers, and warning signs shall conform to Subsection 750.01 – Signs.63

64
645.03 Construction. Furnish, install, and maintain barricades, signs, cones,65
tubular markers, lights, flashing signals, and other traffic control devices.66

67
Furnish two police officers for each location that requires work zone traffic68

control. If the Traffic Control Plan (TCP) is included in the contract documents,69
furnish number of police officers indicated in the TCP, whichever is greater.70

71
Furnish two Electronic Message Boards or the amount requested by the72

Engineer for each work site that requires work zone traffic control on a daily basis.73
74

When directing traffic, flaggers, or police officers, or both shall be in direct75
communication with each other.76

77
TCP for lane closure on two-lane road will consider intersections and78

driveway access. Maximum length of a lane closure on a two-lane road is 1,00079
feet.80

81
Submit TCP and schedule at least 15 working days before work starts.82

Submit modifications and deviations from accepted TCP and schedule at least 1583
working days before start of work requiring modification or deviation. Illegible TCP84
will not be accepted.85

86
Include the following in TCP and schedule:87

88
(1) Signs (type, size, designation, and placement).89

90
(2) Traffic movements shown by arrows.91

92
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(3) Positions of flaggers and police officers.93
94

(4) Barricades, cones, tubular markers, and additional traffic95
control devices and measures necessary for protection of work and96
public safety; and placement, spacing, distances, and reference97
points for traffic control devices.98

99
(5) Layout, drawn to scale, of traffic control devices, including100
information needed to layout TCP.101

102
(6) Brief description of work.103

104
(7) Dates of work.105

106
(8) Times of day affected.107

108
(9) Proposed public information sign.109

110
(10) Proposed news release.111

112
Place sign or device situated farthest upstream from work zone first. Then113

place others progressively downstream toward work zone.114
115

Extend cones or tubular markers to point where cones or tubular markers116
are visible to approaching traffic.117

118
For signs with messages on both faces, cover inapplicable message before119

placement.120
121

Keep barricades, construction and warning signs, and other traffic control122
devices in good condition. Repair, clean, or replace barricades, signs, or other123
devices as required to maintain effectiveness and appearance. The Engineer124
alone will decide suitable condition of each barricade, sign, or other traffic control125
device.126

127
Remove or cover regulatory and warning signs that conflict with TCP.128

Restore signs upon completion of work or as ordered by the Engineer. Affix object129
markers to post(s) of covered sign.130

131
Promptly remove or cover construction and warning signs that are not132

applicable or not in use.133
134

For sign covers, fully covers signs as indicated in the Acceptable category135
of the ATSSA Quality Guidelines for Temporary Traffic Control Devices and136
Features. Covers that are deemed to be in the Marginal or Unacceptable137
categories will not be accepted. Covers that are fabricated from rigid materials will138



HWY-OM-2027-39
645-4a 7/8/26

also not be accepted unless it is certified to be MASH 2016 compliant.139
140

Promptly remove traffic control devices that are no longer needed.141
Remove traffic control devices in reverse order of installation, starting142

closest to work zone and continuing away from work zone.143
144

Maintain abutting owners’ existing access until replacement access is145
usable. Obtain permission from abutting owners, including conditions for closing146
existing access. Submit copy of agreement with abutting owners before beginning147
work in the affected area.148

149
When working on existing facility that will be kept open to traffic, provide150

smooth and even surface for public traffic use. Only work on a portion of roadway151
at one time, and stage construction from one side to other while routing traffic over152
opposite side.153

154
During subgrade and paving operations, paved shoulders may be used for155

public traffic.156
157

Do not store material or equipment where it will interfere with public traffic.158
Remove equipment and other obstructions out of right-of-way or clear zone to159
permit free and safe passage of public traffic during non-working hours or160
suspension of work. For storage of materials and equipment, see Subsection161
105.14 – Storage and Handling of Materials and Equipment.162

163
Notify Fire Department, in writing, at least 24 hours before blocking or164

closing road access. Keep fire hydrants accessible to Fire Department by not165
placing material or other obstructions within five feet of fire hydrant or closer than166
permitted by applicable ordinances, rules, and regulations.167

168
Notify the Engineer and County, including Bus Systems Division, Police169

Department, Fire Department, Emergency Medical Services, and Department of170
Health in writing at least five days before start of construction.171

172
(A) Signs. Install signs sufficiently ahead of location where operations173
may interfere with use of road by traffic and at intermediate points where174
new work crosses or coincides with existing road.175

176
Place signs in accordance with TCP as accepted by the Engineer.177

178
(B) Work Zone Signs. Erect work zone signs at the beginning of project179
and at the end of project at the location indicated by the Engineer. These180
signs shall remain for the duration of the highway project. Maintain these181
signs. Place these signs besides the required traffic control signs called for182
herein.183

184
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The work zone signs shall be new and become the property of the185
Contractor.186

187
(C) Barricades.188

189
(1) General. Provide, erect, and maintain necessary barricades190
suitable for protection of work and safety of the public.191

192
Barricades shall be in good condition. Barricade application193

and installation shall be in accordance with accepted TCP.194
195

Provide sand bags if required or ordered by the Engineer.196
Sand bags and installation method shall comply with MUTCD and be197
accepted by the Engineer prior to use. Do not place sand bags on198
striped barricade rail.199

200
During hours of darkness, install steady burn or flashing lamps201

on barricades selected by the Engineer. Attach lamps on barricade202
ends closest to traveled way and visible to oncoming traffic.203

204
Do not install signs on barricades unless signs and barricades205

have been crash tested as a unit and accepted under NCHRP Report206
350.207

208
(2) Retroreflectorization. Retroreflectorize barricade rails and209
attachment with retroreflective sheeting in accordance with210
Subsection 750.01(C)(4) - Type III or IV Retroreflective Sheeting211
(High Intensity) or Subsection 750.01(C)(5) - Hardened Aluminum-212
Backed Retroreflective Sheeting.213

214
Retroreflectorize both vertical faces of each barricade rail.215

216
(3) Color. Provide white colored rails, frames, and braces with217
front and back rail faces having 6-inch-wide alternating orange or red218
and white stripes sloping downward toward traveled way at angle of219
45 degrees from vertical. Use stripe colors in accordance with the220
following:221

222
(a) Use orange and white stripes for the following223
conditions:224

225
1. Construction work.226

227
2. Detours.228

229
3. Maintenance work.230
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231
(b) Use red and white stripes for the following conditions:232

233
1. On roadways with no outlet, such as dead-ends234
and cul-de-sacs.235

236
2. Ramps or lanes closed for operational237
purposes.238

239
3. Permanent or semi-permanent closure or240
termination of roadway.241

242
(4) Maintenance. Keep barricades in good condition. Repair,243
repaint, clean, or replace barricades to maintain effectiveness and244
appearance. Immediately replace missing or damaged barricades,245
lamps, sandbags, and other accepted weights.246

247
Clean and repair barricades before relocating to other248

locations.249
250

(D) Traffic Delineators. Install traffic delineators in accordance with251
accepted TCP.252

253
Maintain traffic delineators in good condition. Immediately replace254

missing or damaged tubular markers.255
256

Clean delineators prior to relocating to new location.257
258

(E) Cones. Install traffic cones in accordance with accepted TCP.259
260

Maintain traffic cones. Keep traffic cones clean and in good repair.261
Immediately replace lost, stolen, or damaged traffic cones.262

263
Clean cones prior to relocating to new location.264

265
(F) Lane Closures. Lane closures will be allowed only from 8:30 a.m.266
to 3:00 p.m., Monday through Friday. Exceptions to lane closure hours267
specified require written acceptance by the Engineer. Placement and268
removal of all work zone devices within the travel lanes, such as arrow269
boards, cones, etc., are restricted to allowable closure times. No increase270
in contract price or contract time will be given for lane closure restrictions271
specified.272

273
For island of Oahu, no lane closures will be allowed during 24-hour274

periods as follows:275
276
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(1) Holidays (Midnight to Midnight).277
278

(2) Day before and day after Thanksgiving Day (Midnight to279
Midnight).280

281
(3) Holiday period for Christmas and New Years (Two Weeks282

prior to Christmas and the week between Christmas and New283
Years).284

285
(4) Other dates of events indicated in the contract documents.”286

287
No time extension will be given for the above restrictions. The288

contract time for the project has accounted for any loss of time due to the289
above restrictions.290

291
Closure of only one lane of traffic will be allowed during lane-closure292

hours. Keep lanes open to traffic and allow flow at posted speed limit during293
non-lane closure hours.294

295
If applicable, coordinate lane closures with adjacent project(s) at no296

increase in contract price or contract time.297
298

Rental fees will be assessed in accordance with Subsection 108.10299
– Rental Fees for Unauthorized Lane Closure or Occupancy, for failure to300
open lanes to traffic during peak hours. Morning and afternoon peak hours301
shall be from 5:30 a.m. to 8:30 a.m. and 3:00 p.m. to 6:00 p.m., respectively,302
Monday through Friday.303

304
Before scheduling work, submit requests for detours and lane305

closures as follows:306
307

(1) Detours - 8 weeks before implementing detours.308
309

(2) Lane closures - 6 weeks before implementing lane closures.310
311

Include the following with detour and lane closure requests:312
313

(1) Explanation of proposed changes to existing traffic pattern.314
315

(2) Installation schedule for informational and traffic control signs.316
317

(3) Publication schedule for legal notices.318
319

(4) Plan showing proposed informational signs.320
321
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(5) Plan showing lane changes or detours in accordance with322
accepted TCP, including details at beginning of multi-lane highway323
lane changes and detours.324

325
Detours or lane closures will not be allowed before the Engineer326

accepts detour or lane closure request.327
328

TABLE 645-I - FOR TRAFFIC CONTROL PLAN

POSTED
SPEED
LIMIT

(M.P.H.)

SIGN
SPACING

(D)
(FEET)

TAPER LENGTH
(T) (FEET)

LONGI-
TUDINAL
BUFFER
SPACE

(B)
(FEET)

SPACING OF CONES OR
TUBULAR MARKERS

(FEET)

W =
12' OR
LESS

W =
GREATER
THAN 12' *

TAPER TANGENT
WORK
AREA

20 250 200 W x 17 35 20 20 10

25 250 200 W x 17 55 25 25 10

30 250 250 W x 20 85 30 30 10

35 250 250 W x 20 120 35 35 10

40 500 350 W x 30 170 40 40 10

45 500 550 W x 45 220 45 45 10

50 1000 600 W x 50 280 50 50 10

55 1000 700 W x 55 335 55 55 10

* W = width of lane or shoulder

329
(G) Advisory Signs. Submit advisory sign shop drawings. Construct,330
install, maintain, and remove two advisory signs as ordered by the331
Engineer. Place signs at locations designated by the Engineer. Provide332
signs, minimum 8 feet wide by 4 feet high, with black letters on orange333
background, and with three 4.00 pounds/foot flanged channel posts for each334
sign.335

336
Include starting date and hours of construction in sign message. Use337

letter heights of 8 inches, Series D. The Engineer will review and accept338
advisory signs’ wording before fabrication. Install advisory signs two weeks339
before start of construction. Remove advisory signs immediately after340
construction has been completed or as ordered by the Engineer.341

342
(H) Advertisement. Place advertisement in newspaper, as ordered by343
the Engineer, for the following traffic pattern changes or night work:344

345
(1) Detours.346

347
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(2) Lane closure.348
349

(3) Permanent road closure.350
351

(4) Permanent new route that changes previous route.352
353

Include the following information:354
355

(1) Map of traffic pattern change limits.356
357

(2) Map showing lane(s) closure and detour pattern.358
359

(3) Notice of starting and ending dates and duration.360
361

(4) Explanation of lane(s) closure or detours in "Notice To362
Motorist".363

364
Quality of map shall conform to the following requirements:365

366
(1) No freehand printing or penciling.367

368
(2) Highlight important features by darkening, cross-hatching,369
crossing-out, or coloring important words, as necessary.370

371
(3) Provide maps with minimum size of five columns wide and372
four columns deep. Lesser width columns may be considered to373
balance against size of drawing.374

375
(4) Text specifications.376

377
(a) Work being featured - 3/16-inch text.378

379
(b) Major roads and features - 1/8-inch text.380

381
(c) Other roads and features- first letter of sentence upper382
case.383

384
(d) "NOTICE TO MOTORIST" in upper case.385

386
(e) Message - first letter of sentence upper case.387

388
(5) Line Thickness.389

390
(a) Important feature being advertised - line thicker than391

rest of map.392
393
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(b) Directional arrow - bolder than rest of lines shown on394
map, when important, to show route traffic should use.395

396
(6) Show reference direction such as "TO HONOLULU" with397
arrow Submit the following:398

399
(a) "Notice to Motorists" before placement in newspaper,400
six weeks before start of work.401

402
(b) Actual size of notice to be published in newspaper.403
The Engineer will not allow size reduction of notices once404
accepted. Submit final, camera-ready “Notice to Motorists”405
advertisement.406

407
Place advertisement for three consecutive days and within one week408

before traffic pattern changes, in publication as ordered by the Engineer.409
410

645.04 Measurement. The Engineer will not measure Traffic Control for411
payment. The Engineer will not measure Additional Police Officers, Additional412
Traffic Control Devices, and Advertisement for payment such as hiring the services413
of additional Police Officers that the Engineer requested; furnishing, installing,414
maintaining and removing the additional devices; and inserting the legal notices415
required by the Engineer.416

417
The Engineer will measure Electronic Message Boards per each on a418

daily basis in accordance with the contract documents.419
420

645.05 Payment. The Engineer will not pay for traffic control separately.421
The Engineer will consider the cost for Traffic Control as included in the contract422
price of the various contract items. The cost for traffic control shall include set-up423
and removal of all signs, cones, delineators, barricades, flag persons, police424
officers, and arrow boards and shall be included in the contract price of the various425
contract items in Section 607 – Chain Link Fences and Gates.426

427
The Engineer will pay for the accepted Electronic Message Boards at the428

contract price per each on a daily basis. The price includes full compensation for429
renting/furnishing, installing, setting up, maintaining and removing one electronic430
message board for a 24-hour period and furnishing labor, materials tools,431
equipment, and incidentals necessary to operate the Electronic Message Boards.432

433
The Engineer will pay for the following pay item when included in the434

proposal schedule:435
436

Pay Item Pay Unit437
438

Electronic Message Board (per day) Each439
440
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The Engineer will not pay for request submittals. The Engineer will not441
consider claims for additional compensation of late submittals or requests by442
Contractor.443

444
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445
446
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447
448
449
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450
451
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461
462

”463
464

END OF SECTION 645465
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Make the following section a part of the Standard Specifications:1
2

“SECTION 671 – PROTECTION OF ENDANGERED SPECIES3
4

671.01 Description. The Endangered Species Act (ESA) listed species5
Hawaiian hoary bat (Lasiurus cinereus semotus), Hawaiian petrel (Pterodroma6
sandwichensis), Newell’s shearwater (Puffinus newelli), band-rumped storm petrel7
(Hydrobates castro), Hawaiian stilt (Himantopus mexicanus knudseni), Hawaiian8
coot (Fulica alai), Hawaiian common gallinule (Gallinula galeata sandvicensis),9
Hawaiian duck (Anas wyvilliana), green sea turtle (Chelonia mydas), and hawksbill10
sea turtle (Eretmochelys imbricata) may be in or transit through the general vicinity11
of the proposed project. The contractor shall protect these terrestrial protected12
species throughout the construction duration.13

14
671.02 Materials. None15

16
671.03 Construction.17

18
(A) Pre-Construction and Construction Requirements. Comply with19

the following conditions:20
21

(1) General Lighting Requirements:22
Nightwork is authorized by the Regulatory Permits, however23
from May through December all lights must be downward24
facing and fully shielded so bulbs can only be seen from25
below. All lights will be illuminated only when necessary and26
will be turned off when human activity is not occurring in the27
lighted area. Additionally, all construction lights will be lower28
in height than the existing streetlight and not placed on the29
beach. Lighting should also face mauka along roadway where30
work is occurring and not outwards toward the ocean.31

32
(2) Hawaiian Hoary Bats: No disturbance, removal, or trimming of33

woody plants taller than 15 feet (4.6 meters) during the34
birthing and pup rearing season (June 1 through September35
15). Additionally, barbed wire will not be used.36

37
(3) Hawaiian seabirds (Newell’s shearwater, Hawaiian petrel and38

band-rumped storm-petrel) may traverse the project area at39
night. Nighttime construction is permitted year-round.40
However, the following measures must be implemented41
during seabird fledging season (September 15 through42
December 15):43

44
(a) Monitoring for downed seabirds during night work45

will be conducted by a qualified biologist46
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experienced and knowledgeable in Hawaiian47
seabird biology and identification. Monitoring will be48
conducted at the places and during the hours that49
construction night lighting is in use, and at dawn.50
Surveys for seabirds will be conducted regardless51
of weather conditions unless the weather is52
dangerous to the observer and/or nightwork is53
cancelled.54

55
(b) Seabird monitors will be hired, trained, and geared56

up with surveying and downed seabird rescue57
equipment and supplies prior to September 15.58

59
(c) At least one seabird monitor will be present every60

night when there are work activities using nighttime61
lighting during this three-month period.62

63
(d) The seabird monitor will observe the nighttime64

lighting with the unaided eye and use of binoculars65
to observe if a seabird is circling lights or has fallen66
to the ground. If a circling bird is observed to fall to67
the ground, the seabird monitor will immediately68
rescue the downed seabird if it has come down in69
an accessible location. For personnel safety,70
seabird monitors will have radio or cell phone71
contact with the construction work crew supervisor72
in the field who is overseeing nighttime work. For73
the rescue to be done safely, the construction74
supervisor will notify workers in the immediate area75
of the downed seabird to stop work activities while76
the bird is picked up.77

78
(e) Construction workers will be briefed prior to the first79

nighttime monitoring session during each seabird80
fallout season of the presence of a seabird monitor81
at the construction site, possible downed seabirds,82
and the potential for brief work interruption (no more83
than 5-10 minutes) for the seabird monitor to rescue84
a downed seabird. The seabird monitor will conduct85
a search targeted specifically at finding grounded86
seabirds one hour prior to sunrise. The progressive,87
seasonal change in sunrise will be adjusted for this88
survey start time. Because all construction activities89
will begin well after sunset, there is no need to90
conduct sunset ground searches.91

92
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(f) If work personnel see a downed seabird, they will93
stop working immediately in the downed seabird94
area and report their observation to the construction95
supervisor, who will notify the seabird monitor. The96
seabird monitor will go to the location with rescue97
supplies.98

99
(g) All downed seabirds collected, identified, and100

recorded will be taken to Feather and Fur in Kailua101
immediately or no more than 7–8 hours after102
grounding (i.e., if a bird is picked up early in the103
evening of monitoring). Care must be taken in104
handling any dead or injured specimens of ESA-105
listed species to preserve biological material in the106
best possible state. In conjunction with the107
preservation of any dead specimens, the finder has108
the responsibility to ensure that evidence intrinsic to109
determining the cause of death of the specimen is110
not unnecessarily disturbed.111

112
(h) The seabird monitor will photo document and113

record location of the downed seabird using114
smartphone technology. The seabird monitor will115
follow up with Feather and Fur regarding the final116
species identification and disposition of the bird117
within 48 hours of drop off of the bird.118

119
(i) The Department of Land and Natural Resources120

(DLNR), Division of Forestry and Wildlife (DOFAW)121
will be notified by telephone at (808) 973-9778 or122
(808) 587-0400 within 24 hours upon the discovery123
of an injured or dead ESA-listed seabird within the124
project area.125

126
(j) If take of listed species occurs and the carcass is127

recovered, the DOFAW may request that the128
carcass be necropsied. Otherwise, the depository129
designated to receive specimens that are found is130
the B.P. Bishop Museum, 1525 Bernice Street,131
Honolulu, HI, 96817 (telephone: (808) 847-3511). If132
the B.P. Bishop Museum does not wish to133
accession the carcass, contact the Service’s134
Division of Law Enforcement in Honolulu, HI135
(telephone: (808) 861-8525; fax: (808) 861-8515)136
for instructions on disposition.137

138
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(4) Hawaiian Waterbirds (gallinule, coot, duck, stilt) – Best139
Management Practices (BMPs) will be implemented to avoid140
the accumulation of standing and open water within and141
immediately adjacent to project elements, including in and142
around work areas and staging areas to avoid attracting143
waterbirds to the project area. If there are areas of the road144
where waterbirds are known to cross, reduced speed limits145
will be posted and enforced. In addition, construction146
personnel and contractors will be informed about the147
presence of endangered species on-site.148

149
A biologist that is familiar with Hawaiian waterbird biology and150
identification will conduct Hawaiian waterbird nest surveys151
where potential habitat occurs within the vicinity of the152
proposed project area, prior to initiation of construction. These153
surveys will be repeated within three days of construction154
restarting and after any subsequent work delay of three or155
more days (during which time the birds may attempt to nest).156
If a nest or active brood of a listed waterbird is found during157
these surveys, the DLNR will be contacted within 48 hours for158
further guidance to determine an appropriate buffer radius159
around the nest. The approved buffer will be established and160
maintained around any active nests and/or broods until the161
chicks/ducklings have fledged. No potentially disruptive162
activities or habitat alterations may occur within the buffer.163

164
(5) Hawaiian sea turtles – the following measures must be165

adhered to year-round:166
167

(a) Applicable BMPs for work in and around the aquatic168
environments will be incorporated into the169
construction plans.170

171
(b) Modification of beaches and dune environments will172

not occur, and vehicles will not be used on the173
beach.174

175
(c) Native dune vegetation will not be removed.176

177
(d) No project activities will occur on the beach.178

179
(e) Applicable BMPs for work in and around the aquatic180

environments will be incorporated into the181
construction plans.182

183
(f) Visual monitoring of sea turtles within 100 feet of184
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work activities is required at least hourly. This could185
be conducted by individuals identified by the186
contractor working on the project, who will be187
provided with on-site training by a biologist. The188
biologist must be knowledgeable on Hawaiian sea189
turtle nesting behavior. The visual survey would be190
conducted from a vantage point above the beach.191

192
(g) If a basking sea turtle is found within or near the193

Project Area, all mechanical or construction194
activities will cease within 100 ft of the animal until195
it voluntarily leaves the area or is assessed by a196
qualified biologist and DLNR is contacted to197
determine next steps.198

199
(h) All project-related debris, trash, and equipment will200

be prevented from entering the beach or dune area.201
Project-related materials will not be stockpiled in202
the intertidal zone, on reef flats, on sandy beaches,203
or within stream channels.204

205
From May 1 through December the following will be adhered206
to:207

208
(i) A biologist with experience identifying sea turtle209

nests will survey the beach each morning at dawn.210
If a nest is detected, the DLNR will be contacted211
within 24 hours for additional guidance and212
protective measures.213

214
(j) If a nest is detected during construction and if215

hatchlings are observed emerging at night, lights216
would be turned off and night work would be217
paused until no hatchlings are observed on the218
beach or in the water.219

220
(B) Compliance Requirements. The Contractor shall protect Hawaiian221

hoary bats, Hawaiian seabirds, Hawaiian waterbirds, and Hawaiian222
sea turtles for the duration of construction. Failure to comply with the223
construction requirements, causing or inflicting harm or taking of an224
individual during the construction duration shall be enforceable by225
the DLNR as set forth by the Hawaii Revised Statutes Chapter 195D.226
Resultant penalties and/or fines shall be at the Contractor’s expense227
without cost or liability to the State.228

229
671.04 Measurement. The Engineer will measure the work required for the230
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protection of endangered species on a force account basis in accordance with231
Subsection 109.06 – Force Account Provisions and Compensation and as ordered232
by the Engineer.233

234
671.05 Payment. The Engineer will pay for the accepted protection of235
endangered species on a force account basis in accordance with Subsection236
109.06 – Force Account Provisions and Compensation. Payment will be full237
compensation for the work prescribed in this section, by the Engineer, and in the238
contract documents.239

240
The Engineer will pay for the following pay item when included in the241

proposal schedule:242
243

Pay Item Pay Unit244
245

Protection of Endangered Species Force Account246
247

An estimated amount may be allocated in the proposal schedule under248
‘Protection of Endangered Species’, but the actual amount to be paid will be the249
sum shown on the accepted force account records, whether this sum be more or250
less than the estimated amount allocated in the proposal schedule.”251

252
253
254

END OF SECTION 671255
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 Requirements of Chapter 104, HRS 
 Wages and Hours of Employees on Public Works Law  
Chapter 104, HRS, applies to every public works construction project over $2,000, regardless of the method of procurement or 
financing (purchase order, voucher, bid, contract, lease arrangement, warranty, SPRB). 
 
Rate of Wages for Laborers and Mechanics 
 
• Minimum prevailing wages (basic hourly rate plus fringe benefits), as determined by the Director of Labor and Industrial 

Relations and published in wage rate schedules, shall be paid to the various classes of laborers and mechanics working on the 
job site.  [§104-2(a), (b), Hawaii Revised Statutes (HRS)]  

 
• If the Director of Labor determines that prevailing wages have increased during the performance of a public works contract, 

the rate of pay of laborers and mechanics shall be raised accordingly.  [§104-2(a) and (b), HRS; §12-22-3(d) Hawaii 
Administrative Rules (HAR)] 

 
Overtime 
 
• Laborers and mechanics working on a Saturday, Sunday, or a legal holiday of the State or more than eight hours a day on any 

other day shall be paid overtime compensation at not less than one and one-half times the basic hourly rate plus the cost of 
fringe benefits for all hours worked.  If the Director of Labor determines that a prevailing wage is defined by a collective 
bargaining agreement, the overtime compensation shall be at the rates set by the applicable collective bargaining agreement 
[§§104-1, 104-2(c), HRS; §12-22-4.1, HAR]   

 
Weekly Pay 
 
• Laborers and mechanics employed on the job site shall be paid their full wages at least once a week, without deduction or 

rebate, except for legal deductions, within five working days after the cutoff date.  [§104-2(d), HRS] 
 
Posting of Wage Rate Schedules 
 
• Wage rate schedules with the notes for prevailing wages and special overtime rates, shall be posted by the contractor in a 

prominent and easily accessible place at the job site.  A copy of the entire wage rate schedule shall be given to each laborer 
and mechanic employed under the contract, except when the employee is covered by a collective bargaining agreement.  
[§104-2(d), HRS] 

 
Withholding of Accrued Payments 
 
• If necessary, the contracting agency may withhold accrued payments to the contractor to pay to laborers and mechanics 

employed by the contractor or subcontractor on the job site any difference between the wages required by the public works 
contract or specifications and the wages received.  [§104-2(e), HRS] 

 
Certified Weekly Payrolls and Payroll Records 
 
• A certified copy of all payrolls shall be submitted weekly to the contracting agency. [§104-3(a), HRS; §12-22-10, HAR] 
 
• The contractor is responsible for the submission of certified copies of the payrolls of all subcontractors.  The certification 

shall affirm that the payrolls are correct and complete, that the wage rates listed are not less than the applicable rates contained 
in the applicable wage rate schedule, and that the classifications for each laborer or mechanic conform with the work the 
laborer or mechanic performed.  [§104-3(a), HRS; §12-22-10, HAR] 

 
• Payroll records shall be maintained by the contractor and subcontractors for three years after completion of construction.  

The records shall contain:  [§104-3(b), HRS; §12-22-10, HAR] 
• the name and home address of each employee  •  daily and weekly hours worked 
• the last four digits of social security number  • weekly straight time and overtime earnings 
• a copy of the apprentice's registration with DLIR •  amount and type of deductions 
• the employee's correct classification • total net wages paid 
• rate of pay (basic hourly rate + fringe benefits) • date of payment 
• itemized list of fringe benefits paid    

 
• Records shall be made available for examination by the contracting agency, the Department of Labor and Industrial Relations 

(DLIR), or any of its authorized representatives, who may also interview employees during working hours on the job. 
[§§104-3(c), 104-22(a), HRS; §12-22-10, HAR] 
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Termination of Work on Failure to Pay Wages 
 
• If the contracting agency finds that any laborer or mechanic employed on the job site by the contractor or any subcontractor 

has not been paid prevailing wages or overtime, the contracting agency may, by written notice to the contractor, terminate the 
contractor's or subcontractor's right to proceed with the work or with the part of the work in which the required wages or 
overtime compensation have not been paid.  The contracting agency may complete this work by contract or otherwise, and 
the contractor or contractor's sureties shall be liable to the contracting agency for any excess costs incurred.  [§104-4, HRS] 

 
Apprentices  
 
• Apprentice wage rates apply to contractors who are a party to a bona fide apprenticeship program which has been registered 

with the DLIR.  In order to be paid apprentice rates, apprentices must be parties to an agreement either registered with or 
recognized as a USDOL nationally approved apprenticeship program by the DLIR, Workforce Development Division, 
(808) 586-8877, and the apprentice must be individually registered by name with the DLIR.  [§12-22-6(1) and (2), HAR] 

 
• The number of apprentices on any public work in relation to the number of journeyworkers in the same craft classification as 

the apprentices employed by the same employer on the same public work may not exceed the ratio allowed under the 
apprenticeship standards registered with or recognized by the DLIR.  A registered or recognized apprentice receiving the 
journeyworker rate will not be considered a journeyworker for the purpose of meeting the ratio requirement.  [§12-22-6(3), 
HAR] 

 
Enforcement 
 
• To ensure compliance with the law, DLIR and the contracting agency will conduct investigations of contractors and 

subcontractors.  If a contractor or subcontractor violates the law, the penalties are:  [§104-24, HRS] 
 

 First Violation Equal to 25% of back wages found due or $250 per offense up to $2,500, whichever is greater. 
 Second Violation Equal to amount of back wages found due or $500 for each offense up to $5,000, whichever is greater. 
 Third Violation Equal to two times the amount of back wages found due or $1,000 for each offense up to $10,000, 

whichever is greater; and  
Suspension from doing any new work on any public work of a governmental contracting agency for 
three years. 

 
 A violation would be deemed a second violation if it occurs within two years of the first notification of violation, and 
a third violation if it occurs within three years of the second notification of violation.  [§104-24, HRS; §12-22-25(b), HAR] 

   
 Suspension:  For a first or second violation, the department shall immediately suspend a contractor who fails to pay wages 
or penalties until all wages and penalties are paid in full.  For a third violation, the department shall penalize and suspend the 
contractor as described above, except that if the contractor continues to violate the law, then the department shall 
immediately suspend the contractor for a mandatory three years.  The contractor shall remain suspended until all 
wages and penalties are paid in full. [§§104-24, 104-25, HRS] 

 
• Suspension:  Any contractor who fails to make payroll records accessible or provide requested information within 10 days, 

or fails to keep or falsifies any required record, shall be assessed a penalty including suspension as provided in 
Section 104-22(b) and 104-25(a)(3), HRS.  [§104-3(c), HRS; §12-22-26, HAR] 

 
• If any contractor interferes with or delays any investigation, the contracting agency shall withhold further payments until the 

delay has ceased.  Interference or delay includes failure to provide requested records or information within ten days, failure 
to allow employees to be interviewed during working hours on the job, and falsification of payroll records.  The department 
shall assess a penalty of $10,000 per project, and $1,000 per day thereafter, for interference or delay.  [§104-22(b), HRS; 
§12-22-26, HAR] 

 
• Failure by the contracting agency to include in the provisions of the contract or specifications the requirements of Chapter 104, 

HRS, relating to coverage and the payment of prevailing wages and overtime, is not a defense of the contractor or 
subcontractor for noncompliance with the requirements of this chapter.  [§104-2(f), HRS] 

 
 
 For additional information, visit the department's website at http://labor.hawaii.gov/wsd 
 or contact any of the following DLIR offices: 
 

Oahu (Wage Standards Division) ............................. (808) 586-8777 
Hawaii Island ............................................................. (808) 974-6464 
Maui and Kauai ......................................................... (808) 243-5322 
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PROPOSAL TO THE

STATE OF HAWAII

DEPARTMENT OF TRANSPORTATION

PROJECT: FENCING REPAIRS AT VARIOUS LOCATIONS
ISLAND OF OAHU

PROJECT NO.: HWY-OM-2027-39

CONTRACT PERIOD: TWENTY-FOUR (24) MONTHS from the date
indicated in the Notice to Proceed from the
Department with the option to extend for three (3)
additional twelve (12) month periods upon mutual
agreement.

DESIGN PROJECT MANAGER:

NAME: Jennifer Russell
ADDRESS: 601 Kamokila Boulevard, Room 609

Kapolei, Hawaii 96707
PHONE NO.: (808) 692-7572
EMAIL: jennifer.t.russell@hawaii.gov

ELECTRONIC SUBMITTAL:

Bidders shall submit and upload the complete proposal to HIePRO prior to
the bid opening date and time. Any additional support documents
explicitly designated as confidential and/or proprietary shall be uploaded
as a separate file to HIePRO. See SPECIAL PROVISIONS 102.09 DELIVERY
OF PROPOSALS for complete details. FAILURE TO UPLOAD THE
COMPLETE PROPOSAL TO HIePRO SHALL BE GROUNDS FOR
REJECTION OF THE BID.
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Director of Transportation 
869 Punchbowl Street 
Honolulu, Hawaii 96813 

Dear Sir: 

The undersigned bidder declares the following: 

1. It has not, either directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of
free competitive bidding in connection with this proposal.

2. It has not been assisted or represented on this matter by any individual
who has, in a State capacity, been involved in the subject matter of this
contract within the past two years.

3. It has not and will not, either directly or indirectly offered or given a gratuity
(i.e. an entertainment or gift) to any State or County employee to obtain a
contract or favorable treatment under a contract.

The undersigned bidder further agrees to the following: 

1. If this proposal is accepted, it shall execute a contract with the Department
to provide all necessary labor, machinery, tools, equipment, apparatus and
any other means of construction, to do all the work and to furnish all the
materials specified in the contract in the manner and within the time therein
prescribed in the contract, and that it shall accept in full payment therefore
the sum of the unit and/or lump sum prices as set forth in the attached
proposal schedule for the actual quantities of work performed and
materials furnished and furnish satisfactory security in accordance with
Section 103D-324, Hawaii Revised Statutes, within 10 days after the award
of the contract or within such time as the Director of Transportation may
allow after the undersigned has received the contract documents for
execution, and is fully aware that non-compliance with the aforementioned
terms will result in the forfeiture of the full amount of the bid guarantee
required under Section 103D-323, Hawaii Revised Statutes.

2. That the quantities given in the attached proposal schedule are
approximate only and are intended principally to serve as a guide in
determining and comparing the bids.

3. That the Department does not either expressly or by implication, agree that
the actual amount of work will correspond therewith, but reserves the right
to increase or decrease the amount of any class or portion of the work, or
to omit portions of the work, as may be deemed necessary or advisable by
the Director of Transportation, and that all increased or decreased
quantities of work shall be performed at the unit prices set forth in the
attached proposal schedule except as provided for in the specifications.



HWY 
r07.01.26 P-3 

 

4. In case of a discrepancy between unit prices and the totals in said 
Proposal Schedule, the unit prices shall prevail. 

 
5. Agrees to begin work within 10 working days after the date of notification to 

commence with the work, which date is in the notice to proceed, and shall 
finish the entire project within the time prescribed. 

 
6. The Director of Transportation reserves the right to reject any or all bids 

and to waive any defects when in the Director’s opinion such rejections or 
waiver will be for the best interest of the public. 

 
7. The undersigned Bidder further agrees to the following: Pursuant to HRS 

§103D-405(d), any contractor (including consultants) paid for services to 
develop or prepare specifications or work statements shall be precluded 
from submitting an offer or receiving a contract for that particular 
solicitation. This includes the preparation of reports relied upon by HDOT 
in the development of the project scope. 

 
The bidder acknowledges receipt of and certifies that it has completely examined the 
following listed items: the Hawaii Standard Specifications for Road and Bridge 
Construction dated 2005, the Notice to Bidders, the Special Provisions, if any, the 
Technical Provisions, the Proposal, the Contract and Bond Forms, and the Project 
Plans. 

 
In accordance with Section 103D-323, Hawaii Revised Statutes, this proposal is 
accompanied with a bid security in the amount of 5% of the total amount bid, in the 
form checked below. (Check applicable bid security submitted with bid.) 

 
  Surety Bid Bond (Use standard form), 

 
 

  Cash, 
 
 

  Cashier’s Check, 
 
 

  Certified Check, or 
 
 

   . 
(Fill in other acceptable security.) 
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The undersigned bidder acknowledges receipt of any addendum issued by the 
Department by recording in the space below the date of receipt. 

 
Addendum No. 1   Addendum No. 3   

 
Addendum No. 2   Addendum No. 4   

 
In accordance with Section 103D-302, Hawaii Revised Statutes, the undersigned as 
bidder has listed the name of each person or firm, who will be engaged by the bidder 
on the project as Joint Contractor or Subcontractor and the nature of work to be 
done by each. The Bidder must adequately and unambiguously disclose the 
unique nature and scope of the work to be performed by each Subcontractor 
or Joint Contractor. For each listed firm, the Bidder declares the respective firm is 
a Sub- or Joint Contractor and subject to evaluation as a Sub- or Joint Contractor. It 
is understood that failure to comply with the aforementioned requirements may be 
cause for rejection of the bid submitted. 

 
Name of Subcontractor Nature and Scope of Work 

1. 

2. 

3. 

4. 
 
5. 
 
6. 
 
7. 
 
8. 
 

Name of Joint Contractor Nature and Scope of Work 
 
1. 
 
2. 
 
3. 
 
 

NOTES: 
"None" or if left blank indicates no Subcontractor or Joint Contractor. 
If more space is needed, attach additional sheets. 
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The undersigned hereby certifies that the bid prices contained in the attached 
proposal schedule have been carefully checked and are submitted as correct and 
final. 

 
This declaration is made with the understanding that the undersigned is 

subject to the penalty of perjury under the laws of the United States and is in violation 
of the Hawaii Penal Code, Section 710-1063, unsworn falsification to authorities, of 
the Hawaii Revised Statutes, for knowingly rendering a false declaration. 

 
 
 

Bidder (Company Name) 
 

By   
Authorized Signature 

 
 

Print Name and Title 
 
 
 
 

Business Address 
 
 

Business Telephone Email 
 
 

Date 
 
 

Contact Person (If different from above) 

 
Phone:  Email:  

 
NOTE: 

If bidder is a CORPORATION, the legal name of the corporation shall be set forth above, the 
corporate seal affixed, together with the signature(s) of the officer(s) authorized to sign contracts for 
the corporation. Please attach to this page current (not more than six months old) evidence of the 
authority of the officer(s) to sign for the corporation. 

If bidder is a PARTNERSHIP, the true name of the partnership shall be set forth above, with 
the signature(s) of the general partner(s). Please attach to this page current (not more than six 
months old) evidence of the authority of the partner authorized to sign for the partnership. 

If bidder is an INDIVIDUAL, the bidder's signature shall be placed above. 
 

If signature is by an agent, other than an officer of a corporation or a partner of a partnership, 
a POWER OF ATTORNEY must be on file with the Department before opening bids or submitted with 
the bid. Otherwise, the Department may reject the bid as irregular and unauthorized. 
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PREFERENCES FOR AREA 1

Bidders acknowledge that while preferences are considered in the evaluation of bids, the award of the
contract will be in the amount of the bid offered exclusive of any preferences.

A. HAWAII BIDDER PREFERENCE

In accordance with HRS §103D-302, the Hawaii bidder preference is applicable to this
solicitation for evaluation purposes only. Bidders desiring to qualify for the five per cent (5%)
preference shall submit with their bid a completed Hawaii Bidder/Offeror Preference Certification
Form (Form SPO-081) at or before the time set for receipt of bids. Certifications submitted for previous
or other solicitations will not be accepted.

( ) Yes, the Bidder elects to receive the Hawaii Bidder Preference and has included the Form
SPO-081 with the bid.

B. APPRENTICESHIP AGREEMENT PREFERENCE

In accordance with HRS §103-55.6, the estimated value of this public works contract is
$250,000 or more and the apprenticeship agreement preference is applicable to this solicitation for
evaluation purposes only. Bidders desiring to qualify for the five per cent (5%) preference shall submit
with their bid a complete, valid CERTIFICATION OF BIDDER’S PARTICIPATION IN APPROVED
APPRENTICESHIP PROGRAM UNDER ACT 17 (Certification Form 1) for each apprenticeable
trade the Bidder will employ on the project.

( ) Yes, the Bidder elects to receive the Apprenticeship Agreement Preference and has
attached Certification Form(s) 1 for each apprenticeable trade the Bidder will employ for this
project (excluding subcontractors).

By submission of this offer, the Bidder certifies that it has indicated all apprenticeable trades that
Bidder will employ for this project (excluding subcontractors) by listing the applicable trades below:

_____________________________________ _____________________________________

_____________________________________ _____________________________________

_____________________________________ _____________________________________

_____________________________________ _____________________________________

_____________________________________ _____________________________________

(Attach additional sheet if necessary.)

Form 1 Required. Failure to submit a valid Form 1 with the bid for every apprenticeable trade that
Bidder will employ on the project will result in the preference being denied, regardless of whether the
trade is listed above. If a Form 1 is submitted for a trade that is not listed above, the Form 1 will take
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precedence over the listing and may be used to qualify Bidder for the preference.

Form 2 Required. If awarded the contract with the Apprenticeship Agreement Preference applied, then
for the duration of the contract, the Bidder shall certify each month that work is being conducted on the
project that the Contractor continues to be a participant in the relevant apprenticeship program for each
trade it employs. Monthly certification shall be made on the Certification Form 2 and submitted to the
HDOT.

Failure to comply with the requirements of the Apprenticeship Agreement Preference program
will subject the Contractor to sanctions pursuant to HRS §103-55.6.

C. HAWAII PRODUCTS PREFERENCE

Hawaii Products Preference shall not apply to this solicitation.

D. RECYCLED PRODUCT PREFERENCE

Recycled Product Preference shall not apply to this solicitation.



STATE OF HAWAII 
Hawaii Bidder/Offeror  

Preference Certification Form 
(As Defined in HRS103D-1001) 

I, ______________________________________, ___________________________________ of 
(Authorized Officer’s Name)        (Office or Position Held) 

_________________________________________, certify the following: 
(Name of Bidder/Offeror) 

(1) That the Bidder/Offeror holds a valid commercial place of business located in the
State of Hawaii at the following address:

__________________________________________________ 

_________________________________________________, 

and that the above-named office was opened on the following date: ______________, 

and has been staffed by the Bidder/Offeror or an employee of the Bidder/Offeror for 
not less than two (2) consecutive years immediately preceding the time and date set 
for the opening of bids or receipt of proposals;  

(2) That the bid or proposal in response to IFB/RFP No. ___________________, is
submitted under the name under which the Bidder/Offeror is authorized to do
business in the State;

(3) That not less than fifty-one percent (51%) of the total direct labor hours required for
performance of the contract will be performed within the State; and

(4) If the Bidder/Offeror is a joint venture, the Bidder/Offeror is composed entirely of
parties meeting the requirements of paragraphs (1), (2), and (3).

I certify under penalty of perjury that the above statements are true. I agree to maintain the 
above qualifications throughout contract performance; any changes in eligibility shall be 
reported to the Contract Administrator or purchasing agency's contact person identified in 
the RFP/IFB. I acknowledge that failure to maintain the above qualifications triggers a price 
adjustment equal to the value of the preference applied and may constitute cause for 
debarment under HRS §103D-702. 

________________________________ 
Signature of Authorized Officer 

________________________________ 
Print Name and Title 

________________________________ 
Date 

 Form SPO-081 (Rev. 07/01/2026) 
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PROPOSAL SCHEDULE – AREA 1
ITEM NO. ITEM APPROX.

QUANTITY
UNIT UNIT PRICE AMOUNT

607.1000 Fence Fabric, 6-Feet High Fence 50 L.F. $ ________ $__________

607.1001 Fence Fabric, 5-Feet High Fence 50 L.F. $ ________ $__________

607.1002 Fence Fabric, 4-Feet High Fence 50 L.F. $ ________ $__________

607.1010 Line Post, 6-Feet High Fence w/ 3-Feet Embedment 5 EA $ ________ $__________

607.1011 Line Post, 5-Feet High Fence w/ 3-Feet Embedment 5 EA $ ________ $__________

607.1012 Line Post, 4-Feet High Fence w/ 3-Feet Embedment 5 EA $ ________ $__________

607.1020 End Post, 6-Feet High Fence w/ 3-Feet Embedment 5 EA $ ________ $__________

607.1021 End Post, 5-Feet High Fence w/ 3-Feet Embedment 5 EA $ ________ $__________

607.1022 End Post, 4-Feet High Fence w/ 3-Feet Embedment 5 EA $ ________ $__________

607.1030 Corner Post, 6-Feet High Fence w/ 3-Feet Embedment 5 EA $ ________ $__________

607.1031 Corner Post, 5-Feet High Fence w/ 3-Feet Embedment 5 EA $ ________ $__________

607.1032 Corner Post, 4-Feet High Fence w/ 3-Feet Embedment 5 EA $ ________ $__________

607.1040 Pull Post, 6-Feet High Fence w/ 3-Feet Embedment 5 EA $ ________ $__________

607.1041 Pull Post, 5-Feet High Fence w/ 3-Feet Embedment 5 EA $ ________ $__________



HWY-OM-2027-39
7/30/26
P-10

PROPOSAL SCHEDULE – AREA 1
ITEM NO. ITEM APPROX.

QUANTITY
UNIT UNIT PRICE AMOUNT

607.1042 Pull Post, 4-Feet High Fence w/ 3-Feet Embedment 5 EA $ ________ $__________

607.1050 Gate Post, 6-Feet High Fence w/ 3-Feet Embedment 4 EA $ ________ $__________

607.1051 Gate Post, 5-Feet High Fence w/ 3-Feet Embedment 4 EA $ ________ $__________

607.1052 Gate Post, 4-Feet High Fence w/ 3-Feet Embedment 4 EA $ ________ $__________

607.1060 Line Post, 6-Feet High Fence, Driven 5 EA $ ________ $__________

607.1061 Line Post, 5-Feet High Fence, Driven 5 EA $ ________ $__________

607.1062 Line Post, 4-Feet High Fence, Driven 5 EA $ ________ $__________

607.1100 Top Rail 5 EA $ ________ $__________

607.1101 Remove Top Rail 5 EA $ ________ $__________

607.1200 Gate, 4-Feet Wide or Less 1 EA $ ________ $__________

607.1201 Gate, 4-Feet to 6-Feet Wide 1 EA $ ________ $__________

607.1203 Gate, Double Gates 1 EA $ ________ $__________

621.1000 Invasive Species Management FA FA FA $10,000.00

645.1000 Electronic Message Board 5 EA $ ________ $__________
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PROPOSAL SCHEDULE – AREA 1
ITEM NO. ITEM APPROX.

QUANTITY
UNIT UNIT PRICE AMOUNT

671.1000 Protection of Endangered Species F.A. F.A. F.A. $50,000.00

Total Amount for Comparison of Bids – AREA 1 ………………………………………………………………

NOTE: Bidders shall complete all unit prices and amounts. Failure to do so shall be grounds for rejection of bid.

$
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PREFERENCES FOR AREA 2

Bidders acknowledge that while preferences are considered in the evaluation of bids, the award of the
contract will be in the amount of the bid offered exclusive of any preferences.

A. HAWAII BIDDER PREFERENCE

In accordance with HRS §103D-302, the Hawaii bidder preference is applicable to this
solicitation for evaluation purposes only. Bidders desiring to qualify for the five per cent (5%)
preference shall submit with their bid a completed Hawaii Bidder/Offeror Preference Certification
Form (Form SPO-081) at or before the time set for receipt of bids. Certifications submitted for previous
or other solicitations will not be accepted.

( ) Yes, the Bidder elects to receive the Hawaii Bidder Preference and has included the Form
SPO-081 with the bid.

B. APPRENTICESHIP AGREEMENT PREFERENCE

In accordance with HRS §103-55.6, the estimated value of this public works contract is
$250,000 or more and the apprenticeship agreement preference is applicable to this solicitation for
evaluation purposes only. Bidders desiring to qualify for the five per cent (5%) preference shall submit
with their bid a complete, valid CERTIFICATION OF BIDDER’S PARTICIPATION IN APPROVED
APPRENTICESHIP PROGRAM UNDER ACT 17 (Certification Form 1) for each apprenticeable
trade the Bidder will employ on the project.

( ) Yes, the Bidder elects to receive the Apprenticeship Agreement Preference and has
attached Certification Form(s) 1 for each apprenticeable trade the Bidder will employ for this
project (excluding subcontractors).

By submission of this offer, the Bidder certifies that it has indicated all apprenticeable trades that
Bidder will employ for this project (excluding subcontractors) by listing the applicable trades below:

_____________________________________ _____________________________________

_____________________________________ _____________________________________

_____________________________________ _____________________________________

_____________________________________ _____________________________________

_____________________________________ _____________________________________

(Attach additional sheet if necessary.)

Form 1 Required. Failure to submit a valid Form 1 with the bid for every apprenticeable trade that
Bidder will employ on the project will result in the preference being denied, regardless of whether the
trade is listed above. If a Form 1 is submitted for a trade that is not listed above, the Form 1 will take
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precedence over the listing and may be used to qualify Bidder for the preference.

Form 2 Required. If awarded the contract with the Apprenticeship Agreement Preference applied, then
for the duration of the contract, the Bidder shall certify each month that work is being conducted on the
project that the Contractor continues to be a participant in the relevant apprenticeship program for each
trade it employs. Monthly certification shall be made on the Certification Form 2 and submitted to the
HDOT.

Failure to comply with the requirements of the Apprenticeship Agreement Preference program
will subject the Contractor to sanctions pursuant to HRS §103-55.6.

C. HAWAII PRODUCTS PREFERENCE

Hawaii Products Preference shall not apply to this solicitation.

D. RECYCLED PRODUCT PREFERENCE

Recycled Product Preference shall not apply to this solicitation.



I, ______________________________________, ___________________________________ of 
(Authorized Officer’s Name)        (Office or Position Held) 

_________________________________________, certify the following: 
(Name of Bidder/Offeror) 

(1) That the Bidder/Offeror holds a valid commercial place of business located in the
State of Hawaii at the following address:

__________________________________________________ 

_________________________________________________, 

and that the above-named office was opened on the following date: ______________, 

and has been staffed by the Bidder/Offeror or an employee of the Bidder/Offeror for 
not less than two (2) consecutive years immediately preceding the time and date set 
for the opening of bids or receipt of proposals;  

(2) That the bid or proposal in response to IFB/RFP No. ___________________, is
submitted under the name under which the Bidder/Offeror is authorized to do
business in the State;

(3) That not less than fifty-one percent (51%) of the total direct labor hours required for
performance of the contract will be performed within the State; and

(4) If the Bidder/Offeror is a joint venture, the Bidder/Offeror is composed entirely of
parties meeting the requirements of paragraphs (1), (2), and (3).

I certify under penalty of perjury that the above statements are true. I agree to maintain the 
above qualifications throughout contract performance; any changes in eligibility shall be 
reported to the Contract Administrator or purchasing agency's contact person identified in 
the RFP/IFB. I acknowledge that failure to maintain the above qualifications triggers a price 
adjustment equal to the value of the preference applied and may constitute cause for 
debarment under HRS §103D-702. 

________________________________ 
Signature of Authorized Officer 

________________________________ 
Print Name and Title 

________________________________ 
Date 
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STATE OF HAWAII 
Hawaii Bidder/Offeror  

Preference Certification Form 
(As Defined in HRS103D-1001)

AREA 2
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PROPOSAL SCHEDULE – AREA 2
ITEM NO. ITEM APPROX.

QUANTITY
UNIT UNIT PRICE AMOUNT

607.2000 Fence Fabric, 6-Feet High Fence 50 L.F. $ $

607.2001 Fence Fabric, 5-Feet High Fence 50 L.F. $ $

607.2002 Fence Fabric, 4-Feet High Fence 50 L.F. $ $

607.2010 Line Post, 6-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.2011 Line Post, 5-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.2012 Line Post, 4-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.2020 End Post, 6-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.2021 End Post, 5-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.2022 End Post, 4-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.2030 Corner Post, 6-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.2031 Corner Post, 5-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.2032 Corner Post, 4-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.2040 Pull Post, 6-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.2041 Pull Post, 5-Feet High Fence w/ 3-Feet Embedment 5 EA $ $
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PROPOSAL SCHEDULE – AREA 2
ITEM NO. ITEM APPROX.

QUANTITY
UNIT UNIT PRICE AMOUNT

607.2042 Pull Post, 4-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.2050 Gate Post, 6-Feet High Fence w/ 3-Feet Embedment 4 EA $ $

607.2051 Gate Post, 5-Feet High Fence w/ 3-Feet Embedment 4 EA $ $

607.2052 Gate Post, 4-Feet High Fence w/ 3-Feet Embedment 4 EA $ $

607.2060 Line Post, 6-Feet High Fence, Driven 5 EA $ $

607.2061 Line Post, 5-Feet High Fence, Driven 5 EA $ $

607.2062 Line Post, 4-Feet High Fence, Driven 5 EA $ $

607.2100 Top Rail 5 EA $ $

607.2101 Remove Top Rail 5 EA $ $

607.2200 Gate, 4-Feet Wide or Less 1 EA $ $

607.2201 Gate, 4-Feet to 6-Feet Wide 1 EA $ $

607.2203 Gate, Double Gates 1 EA $ $

621.2000 Invasive Species Management FA FA FA $10,000.00

645.2000 Electronic Message Board 5 EA $ $
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PROPOSAL SCHEDULE – AREA 2
ITEM NO. ITEM APPROX.

QUANTITY
UNIT UNIT PRICE AMOUNT

671.2000 Protection of Endangered Species F.A. F.A. F.A. $50,000.00

Total Amount for Comparison of Bids – AREA 2........................................................................................... $

NOTE: Bidders shall complete all unit prices and amounts. Failure to do so shall be grounds for rejection of bid.
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PREFERENCES FOR AREA 3

Bidders acknowledge that while preferences are considered in the evaluation of bids, the award of the
contract will be in the amount of the bid offered exclusive of any preferences.

A. HAWAII BIDDER PREFERENCE

In accordance with HRS §103D-302, the Hawaii bidder preference is applicable to this
solicitation for evaluation purposes only. Bidders desiring to qualify for the five per cent (5%)
preference shall submit with their bid a completed Hawaii Bidder/Offeror Preference Certification
Form (Form SPO-081) at or before the time set for receipt of bids. Certifications submitted for previous
or other solicitations will not be accepted.

( ) Yes, the Bidder elects to receive the Hawaii Bidder Preference and has included the Form
SPO-081 with the bid.

B. APPRENTICESHIP AGREEMENT PREFERENCE

In accordance with HRS §103-55.6, the estimated value of this public works contract is
$250,000 or more and the apprenticeship agreement preference is applicable to this solicitation for
evaluation purposes only. Bidders desiring to qualify for the five per cent (5%) preference shall submit
with their bid a complete, valid CERTIFICATION OF BIDDER’S PARTICIPATION IN APPROVED
APPRENTICESHIP PROGRAM UNDER ACT 17 (Certification Form 1) for each apprenticeable
trade the Bidder will employ on the project.

( ) Yes, the Bidder elects to receive the Apprenticeship Agreement Preference and has
attached Certification Form(s) 1 for each apprenticeable trade the Bidder will employ for this
project (excluding subcontractors).

By submission of this offer, the Bidder certifies that it has indicated all apprenticeable trades that
Bidder will employ for this project (excluding subcontractors) by listing the applicable trades below:

_____________________________________ _____________________________________

_____________________________________ _____________________________________

_____________________________________ _____________________________________

_____________________________________ _____________________________________

_____________________________________ _____________________________________

(Attach additional sheet if necessary.)

Form 1 Required. Failure to submit a valid Form 1 with the bid for every apprenticeable trade that
Bidder will employ on the project will result in the preference being denied, regardless of whether the
trade is listed above. If a Form 1 is submitted for a trade that is not listed above, the Form 1 will take
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precedence over the listing and may be used to qualify Bidder for the preference.

Form 2 Required. If awarded the contract with the Apprenticeship Agreement Preference applied, then
for the duration of the contract, the Bidder shall certify each month that work is being conducted on the
project that the Contractor continues to be a participant in the relevant apprenticeship program for each
trade it employs. Monthly certification shall be made on the Certification Form 2 and submitted to the
HDOT.

Failure to comply with the requirements of the Apprenticeship Agreement Preference program
will subject the Contractor to sanctions pursuant to HRS §103-55.6.

C. HAWAII PRODUCTS PREFERENCE

Hawaii Products Preference shall not apply to this solicitation.

D. RECYCLED PRODUCT PREFERENCE

Recycled Product Preference shall not apply to this solicitation.



I, ______________________________________, ___________________________________ of 
(Authorized Officer’s Name)        (Office or Position Held) 

_________________________________________, certify the following: 
(Name of Bidder/Offeror) 

(1) That the Bidder/Offeror holds a valid commercial place of business located in the
State of Hawaii at the following address:

__________________________________________________ 

_________________________________________________, 

and that the above-named office was opened on the following date: ______________, 

and has been staffed by the Bidder/Offeror or an employee of the Bidder/Offeror for 
not less than two (2) consecutive years immediately preceding the time and date set 
for the opening of bids or receipt of proposals;  

(2) That the bid or proposal in response to IFB/RFP No. ___________________, is
submitted under the name under which the Bidder/Offeror is authorized to do
business in the State;

(3) That not less than fifty-one percent (51%) of the total direct labor hours required for
performance of the contract will be performed within the State; and

(4) If the Bidder/Offeror is a joint venture, the Bidder/Offeror is composed entirely of
parties meeting the requirements of paragraphs (1), (2), and (3).

I certify under penalty of perjury that the above statements are true. I agree to maintain the 
above qualifications throughout contract performance; any changes in eligibility shall be 
reported to the Contract Administrator or purchasing agency's contact person identified in 
the RFP/IFB. I acknowledge that failure to maintain the above qualifications triggers a price 
adjustment equal to the value of the preference applied and may constitute cause for 
debarment under HRS §103D-702. 

________________________________ 
Signature of Authorized Officer 

________________________________ 
Print Name and Title 

________________________________ 
Date 
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STATE OF HAWAII 
Hawaii Bidder/Offeror  

Preference Certification Form 
(As Defined in HRS103D-1001) 

AREA 3
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PROPOSAL SCHEDULE – AREA 3
ITEM NO. ITEM APPROX.

QUANTITY
UNIT UNIT PRICE AMOUNT

607.3000 Fence Fabric, 6-Feet High Fence 50 L.F. $ $

607.3001 Fence Fabric, 5-Feet High Fence 50 L.F. $ $

607.3002 Fence Fabric, 4-Feet High Fence 50 L.F. $ $

607.3010 Line Post, 6-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.3011 Line Post, 5-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.3012 Line Post, 4-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.3020 End Post, 6-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.3021 End Post, 5-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.3022 End Post, 4-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.3030 Corner Post, 6-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.3031 Corner Post, 5-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.3032 Corner Post, 4-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.3040 Pull Post, 6-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.3041 Pull Post, 5-Feet High Fence w/ 3-Feet Embedment 5 EA $ $
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PROPOSAL SCHEDULE – AREA 3
ITEM NO. ITEM APPROX.

QUANTITY
UNIT UNIT PRICE AMOUNT

607.3042 Pull Post, 4-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.3050 Gate Post, 6-Feet High Fence w/ 3-Feet Embedment 4 EA $ $

607.3051 Gate Post, 5-Feet High Fence w/ 3-Feet Embedment 4 EA $ $

607.3052 Gate Post, 4-Feet High Fence w/ 3-Feet Embedment 4 EA $ $

607.3060 Line Post, 6-Feet High Fence, Driven 5 EA $ $

607.3061 Line Post, 5-Feet High Fence, Driven 5 EA $ $

607.3062 Line Post, 4-Feet High Fence, Driven 5 EA $ $

607.3100 Top Rail 5 EA $ $

607.3101 Remove Top Rail 5 EA $ $

607.3200 Gate, 4-Feet Wide or Less 1 EA $ $

607.3201 Gate, 4-Feet to 6-Feet Wide 1 EA $ $

607.3203 Gate, Double Gates 1 EA $ $

621.3000 Invasive Species Management FA FA FA $10,000.00

645.3000 Electronic Message Board 5 EA $ $



HWY-OM-2027-39
7/30/26
P-23

PROPOSAL SCHEDULE – AREA 3
ITEM NO. ITEM APPROX.

QUANTITY
UNIT UNIT PRICE AMOUNT

671.3000 Protection of Endangered Species F.A. F.A. F.A. $50,000.00

Total Amount for Comparison of Bids – AREA 3........................................................................................... $

NOTE: Bidders shall complete all unit prices and amounts. Failure to do so shall be grounds for rejection of bid.
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PREFERENCES FOR AREA 4

Bidders acknowledge that while preferences are considered in the evaluation of bids, the award of the
contract will be in the amount of the bid offered exclusive of any preferences.

A. HAWAII BIDDER PREFERENCE

In accordance with HRS §103D-302, the Hawaii bidder preference is applicable to this
solicitation for evaluation purposes only. Bidders desiring to qualify for the five per cent (5%)
preference shall submit with their bid a completed Hawaii Bidder/Offeror Preference Certification
Form (Form SPO-081) at or before the time set for receipt of bids. Certifications submitted for previous
or other solicitations will not be accepted.

( ) Yes, the Bidder elects to receive the Hawaii Bidder Preference and has included the Form
SPO-081 with the bid.

B. APPRENTICESHIP AGREEMENT PREFERENCE

In accordance with HRS §103-55.6, the estimated value of this public works contract is
$250,000 or more and the apprenticeship agreement preference is applicable to this solicitation for
evaluation purposes only. Bidders desiring to qualify for the five per cent (5%) preference shall submit
with their bid a complete, valid CERTIFICATION OF BIDDER’S PARTICIPATION IN APPROVED
APPRENTICESHIP PROGRAM UNDER ACT 17 (Certification Form 1) for each apprenticeable
trade the Bidder will employ on the project.

( ) Yes, the Bidder elects to receive the Apprenticeship Agreement Preference and has
attached Certification Form(s) 1 for each apprenticeable trade the Bidder will employ for this
project (excluding subcontractors).

By submission of this offer, the Bidder certifies that it has indicated all apprenticeable trades that
Bidder will employ for this project (excluding subcontractors) by listing the applicable trades below:

_____________________________________ _____________________________________

_____________________________________ _____________________________________

_____________________________________ _____________________________________

_____________________________________ _____________________________________

_____________________________________ _____________________________________

(Attach additional sheet if necessary.)

Form 1 Required. Failure to submit a valid Form 1 with the bid for every apprenticeable trade that
Bidder will employ on the project will result in the preference being denied, regardless of whether the
trade is listed above. If a Form 1 is submitted for a trade that is not listed above, the Form 1 will take
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precedence over the listing and may be used to qualify Bidder for the preference.

Form 2 Required. If awarded the contract with the Apprenticeship Agreement Preference applied, then
for the duration of the contract, the Bidder shall certify each month that work is being conducted on the
project that the Contractor continues to be a participant in the relevant apprenticeship program for each
trade it employs. Monthly certification shall be made on the Certification Form 2 and submitted to the
HDOT.

Failure to comply with the requirements of the Apprenticeship Agreement Preference program
will subject the Contractor to sanctions pursuant to HRS §103-55.6.

C. HAWAII PRODUCTS PREFERENCE

Hawaii Products Preference shall not apply to this solicitation.

D. RECYCLED PRODUCT PREFERENCE

Recycled Product Preference shall not apply to this solicitation.



I, ______________________________________, ___________________________________ of 
(Authorized Officer’s Name)        (Office or Position Held) 

_________________________________________, certify the following: 
(Name of Bidder/Offeror) 

(1) That the Bidder/Offeror holds a valid commercial place of business located in the
State of Hawaii at the following address:

__________________________________________________ 

_________________________________________________, 

and that the above-named office was opened on the following date: ______________, 

and has been staffed by the Bidder/Offeror or an employee of the Bidder/Offeror for 
not less than two (2) consecutive years immediately preceding the time and date set 
for the opening of bids or receipt of proposals;  

(2) That the bid or proposal in response to IFB/RFP No. ___________________, is
submitted under the name under which the Bidder/Offeror is authorized to do
business in the State;

(3) That not less than fifty-one percent (51%) of the total direct labor hours required for
performance of the contract will be performed within the State; and

(4) If the Bidder/Offeror is a joint venture, the Bidder/Offeror is composed entirely of
parties meeting the requirements of paragraphs (1), (2), and (3).

I certify under penalty of perjury that the above statements are true. I agree to maintain the 
above qualifications throughout contract performance; any changes in eligibility shall be 
reported to the Contract Administrator or purchasing agency's contact person identified in 
the RFP/IFB. I acknowledge that failure to maintain the above qualifications triggers a price 
adjustment equal to the value of the preference applied and may constitute cause for 
debarment under HRS §103D-702. 

________________________________ 
Signature of Authorized Officer 

________________________________ 
Print Name and Title 

________________________________ 
Date 
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STATE OF HAWAII 
Hawaii Bidder/Offeror  

Preference Certification Form 
(As Defined in HRS103D-1001) 

AREA 4
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PROPOSAL SCHEDULE – AREA 4
ITEM NO. ITEM APPROX.

QUANTITY
UNIT UNIT PRICE AMOUNT

607.4000 Fence Fabric, 6-Feet High Fence 50 L.F. $ $

607.4001 Fence Fabric, 5-Feet High Fence 50 L.F. $ $

607.4002 Fence Fabric, 4-Feet High Fence 50 L.F. $ $

607.4010 Line Post, 6-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.4011 Line Post, 5-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.4012 Line Post, 4-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.4020 End Post, 6-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.4021 End Post, 5-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.4022 End Post, 4-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.4030 Corner Post, 6-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.4031 Corner Post, 5-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.4032 Corner Post, 4-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.4040 Pull Post, 6-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.4041 Pull Post, 5-Feet High Fence w/ 3-Feet Embedment 5 EA $ $
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PROPOSAL SCHEDULE – AREA 4
ITEM NO. ITEM APPROX.

QUANTITY
UNIT UNIT PRICE AMOUNT

607.4042 Pull Post, 4-Feet High Fence w/ 3-Feet Embedment 5 EA $ $

607.4050 Gate Post, 6-Feet High Fence w/ 3-Feet Embedment 4 EA $ $

607.4051 Gate Post, 5-Feet High Fence w/ 3-Feet Embedment 4 EA $ $

607.4052 Gate Post, 4-Feet High Fence w/ 3-Feet Embedment 4 EA $ $

607.4060 Line Post, 6-Feet High Fence, Driven 5 EA $ $

607.4061 Line Post, 5-Feet High Fence, Driven 5 EA $ $

607.4062 Line Post, 4-Feet High Fence, Driven 5 EA $ $

607.4100 Top Rail 5 EA $ $

607.4101 Remove Top Rail 5 EA $ $

607.4200 Gate, 4-Feet Wide or Less 1 EA $ $

607.4201 Gate, 4-Feet to 6-Feet Wide 1 EA $ $

607.4203 Gate, Double Gates 1 EA $ $

621.4000 Invasive Species Management FA FA FA $10,000.00

645.4000 Electronic Message Board 5 EA $ $
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PROPOSAL SCHEDULE – AREA 4
ITEM NO. ITEM APPROX.

QUANTITY
UNIT UNIT PRICE AMOUNT

671.4000 Protection of Endangered Species F.A. F.A. F.A. $50,000.00

Total Amount for Comparison of Bids – AREA 4........................................................................................... $

NOTE: Bidders shall complete all unit prices and amounts. Failure to do so shall be grounds for rejection of bid.
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PROPOSAL SCHEDULE – SUMMARY

AMOUNT

TOTAL AMOUNT FOR COMPARISON OF BIDS – AREA 1 $______________

TOTAL AMOUNT FOR COMPARISON OF BIDS – AREA 2 $______________

TOTAL AMOUNT FOR COMPARISON OF BIDS – AREA 3 $______________

TOTAL AMOUNT FOR COMPARISON OF BIDS – AREA 4 $______________
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PROPOSAL SCHEDULE1
2

The bidder is directed to Subsection 105.16 – Subcontracts.3
4

The bidder is directed to Section 717 – Cullet and Cullet-Made Materials5
regarding recycling of waste glass.6

7
For each area, the “Total Amount for Comparison of Bids” shall be used to8

determine the lowest responsible bidder for that area.9
10

Notes:11
12

1. Bids shall include all Federal, State, County and other applicable taxes and13
fees.14

15
2. Bidders shall complete all unit prices and amounts. Failure to do so shall16

be grounds for rejection of bid.17
18

3. If a discrepancy occurs between unit bid price and the bid price, the unit bid19
price shall govern.20

21
4. Bidders shall submit and upload the complete proposal to HIePRO22

prior to the bid opening date and time. Proposals received after said23
due date and time shall not be considered. Any additional support24
documents explicitly designated as confidential and/or proprietary25
shall be uploaded as a separate file to HIePRO. Bidders shall not26
include confidential and/or proprietary documents with the proposal.27
The record of each bidder and respective bid shall be open to public28
inspection. Original (wet ink, hard copy) proposal documents are not29
required to be submitted. Contract award shall be based on evaluation30
of proposals submitted and uploaded to HIePRO.31
FAILURE TO UPLOAD THE COMPLETE PROPOSAL TO HIePRO32
SHALL BE GROUNDS FOR REJECTION OF THE BID.33

34
If there is a conflict between the specification document and the HIePRO35
solicitation, the specifications shall govern and control, unless otherwise36
specified.37

38
5. Bid prices are for travel time, mileage, and furnishing all labor, tools, traffic39

controls, all applicable taxes, fees, and equipment necessary for all work40
shown and called for in accordance with the true intent and meaning of the41
specifications.42

43
6. Bidder may bid on any or all areas. To be considered, bidder shall submit44

a bid for all items within an area. Separate contracts will be awarded for45
each area, but if a bidder is determined the lowest bidder for multiple areas,46
one combined contract will be awarded.47
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48
7. Any contract which is awarded shall be an open-ended contract since the49

exact value of work to be performed during the contract period cannot be50
determined beforehand. The unit price for each item of work on any51
particular work order shall be that which corresponds to the quantity of work52
for that item actually performed for each work order.53

54
8. The sum of all work and materials required to perform the required repairs55

are issued on a “single work order”. A single work order shall be a work56
order submitted by the Contractor for work that can be performed by the57
Contractor without relocating a distance of more than 3,000 feet between58
any two adjacent repair locations.59

60
9. The quantities on the proposal schedule are for bidding purposes only, and61

this is no guarantee of the quantity of work that will be issued.62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77
78
79
80
81
82
83
84
85
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SURETY BID BOND 
Bond No. 

KNOW TO ALL BY THESE PRESENTS: 

That we, 
(full name or legal title of offeror) 

as Offeror, hereinafter called the Principal, and 

(name of bonding company) 

as Surety, hereinafter called Surety, a corporation authorized to transact business as a 
Surety in the State of Hawaii, are held and firmly bound unto 

(State/county entity) 
as Owner, hereinafter called Owner, in the penal sum of 

(required amount of bid security) 
Dollars($  ),lawful money of the United States of America, 
for the payment of which sum well and truly to be made, the said Principal and the said 
Surety bind ourselves, our heirs, executors, administrators, successors and assigns, jointly 
and severally, firmly by these presents. 

WHEREAS: 
The Principal has submitted an offer for 

(project by number and brief description) 

NOW, THEREFORE: 
The condition of this obligation is such that if the Owner shall reject said offer, or in 

the alternate, accept the offer of the Principal and the Principal shall enter into a contract 
with the Owner  in accordance with the terms of such offer, and give such bond or bonds 
as may be specified in the solicitation or Contract Documents with good and sufficient 
surety for the faithful performance of such Contract and for the prompt payment of labor 
and material furnished in the prosecution thereof as specified in the solicitation then this 
obligation shall be null and void, otherwise to remain in full force and effect. 

Signed this   day of  , 

Name of Principal (Offeror) (Seal) 

Signature 

Print Name and Title

Name of Surety (Seal) 

Signature 

Print Name and Title
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STATE OF HAWAII

DEPARTMENT OF TRANSPORTATION

HONOLULU, HAWAII

FORMS

Contents
Contract

Performance Bond (Surety)

Performance Bond

Labor and Material Payment Bond (Surety)

Labor and Material Payment Bond

Chapter 104 Compliance Certificate

Certification of Compliance for Employment of State Residents



SAMPLE

K-1

CONTRACT 

THIS AGREEMENT, made this day of                                                   , by and between 

the STATE OF HAWAII, by its Director of Transportation, hereinafter referred to as “STATE”, 

and «CONTRACTOR», «STATE_OF_INCORPORATON», whose business/post office address 

is «ADDRESS», hereinafter referred to as CONTRACTOR”; 

WITNESSETH:  That for and in consideration of the payments hereinafter mentioned, the 

CONTRACTOR hereby covenants and agrees with the STATE to complete in place, furnish and pay 

for all labor and materials necessary for “«PROJECT_NAME_AND_NO»”, or such a part thereof as 

shall be required by the STATE, the total amount of which labor, material and construction shall be 

computed at the unit and/or lump sum prices set forth in the attached proposal schedule and shall be 

the sum of «BASIC»----DOLLARS ($«BASIC_NUMERIC») as follows:

TOTAL AMOUNT FOR COMPARISON OF BIDS…………………$«BASIC_NUMERIC» 
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which sum shall be provided from State funds, all in accordance with the specifications, the 

special provisions, if any, the notice to bidders, the instructions to bidders, the proposal and plans 

for «PROJECT_NO_ONLY», and any supplements thereto, on file in the office of the Director 

of Transportation.  These documents, together with all alterations, amendments, and additions 

thereto and deductions therefrom, are attached hereto or incorporated herein by reference and 

made a part of this contract. 

The CONTRACTOR hereby covenants and agrees to complete such construction within 

«WORKING_DAYS» from the date indicated in the Notice to Proceed from the State subject, 

however, to such extensions as may be provided for in writing under the specifications.   

For and in consideration of the covenants, undertakings and agreements of the 

CONTRACTOR herein set forth and upon the full and faithful performance thereof by the 

CONTRACTOR, the STATE hereby agrees to pay the CONTRACTOR the sum of  

«BASIC»---DOLLARS ($«BASIC_NUMERIC») in lawful money, but not more than such part 

of the same as is actually earned according to the STATE’s determination of the actual quantities 

of work performed and materials furnished by the CONTRACTOR at the unit or lump sum 

prices set forth in the attached proposal schedule.  Such payment, including any extras, shall be 

made, subject to such additions or deductions hereto or hereafter made in the manner and at the 

time prescribed in the specifications and this contract.  

An additional sum of «EXTRAS»-----DOLLARS ($«EXTRA_NUMERIC») is hereby 

provided for extra work. 

 

 

 



SAMPLE

K-3 

All words used herein in the singular shall extend to and include the plural.  All words 

used in the plural shall extend to and include the singular.  The use of any gender shall extend to 

and include all genders. 

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be duly 

executed the day and year first above written. 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
STATE OF HAWAII 
 
 
 
                                                                 
Director of Transportation 
 
 
 
 
 
«CONTRACTOR» 
 
 
                                                                
Signature 
 
                                                                
Print name 
 
                                                                
Print Title 
 
                                                                
Date 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
(Seal) 
 



 
 
 PERFORMANCE BOND (SURETY) 
 (6/21/07) 
 
 
KNOW TO ALL BY THESE PRESENTS: 
 
 
 That _________________________________________________________________, 

(Full Legal Name and Street Address of Contractor) 
 
as Contractor, hereinafter called Principal, and ______________________________________ 
 
____________________________________________________________________________ 

(Name and Street Address of Bonding Company) 
 
as Surety, hereinafter called Surety, a corporation(s) authorized to transact business as a  
 
surety in the State of Hawaii, are held and firmly bound unto the ______________________, 
 (State/County Entity) 
 
its successors and assigns, hereinafter called Obligee, in the amount of __________________ 
 
____________________________________________________________________________ 
DOLLARS ($__________________), to which payment Principal and Surety bind themselves, 
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents. 
 
 WHEREAS, the above-bound Principal has signed a Contract with Obligee on  
___________________, for the following project:       
             
             
             
             
              
hereinafter called Contract, which Contract is incorporated herein by reference and made a part 
hereof. 
 
 NOW THEREFORE, the condition of this obligation is such that: 
 
 If the Principal shall promptly and faithfully perform, and fully complete the Contract in 
strict accordance with the terms of the Contract as said Contract may be modified or amended 
from time to time; then this obligation shall be void; otherwise to remain in full force and effect. 
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 Surety to this Bond hereby stipulates and agrees that no changes, extensions of time, 
alterations, or additions to the terms of the Contract, including the work to be performed 
thereunder, and the specifications or drawings accompanying same, shall in any way affect its 
obligation on this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations, or additions, and agrees that they shall become part of the Contract. 
 
 In the event of Default by the Principal, of the obligations under the Contract, then after 
written Notice of Default from the Obligee to the Surety and the Principal and subject to the 
limitation of the penal sum of this bond, Surety shall remedy the Default, or take over the work 
to be performed under the Contract and complete such work, or pay moneys to the Obligee in 
satisfaction of the surety's performance obligation on this bond. 
 
 Signed this ________ day of _______________, _______. 
 
 
 
 (Seal) ___________________________________ 
  Name of Principal (Contractor) 
 
 
  * __________________________________ 
   Signature 
 
  ___________________________________ 
  Title 
 
 
 
 (Seal) ___________________________________ 
  Name of Surety 
 
 
  * ___________________________________  
  Signature 

  
  ___________________________________ 

  Title 
 
 
*ALL SIGNATURES MUST BE ACKNOWLEDGED  
 BY A NOTARY PUBLIC 
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PERFORMANCE BOND 
 
KNOW ALL BY THESE PRESENTS: 
 
 That we,________________________________________________________________ 
                                           (full legal name and street address of Contractor)                   
 
as Contractor, hereinafter called Contractor, is held and firmly bound unto the  
 
_____________________________________________________________________________ 

(State/County entity) 
 
its successors and assigns, as Obligee, hereinafter called Obligee, in the amount 
 
________________________________________DOLLARS  ($_________________________), 
                           (Dollar amount of Contract) 
 
lawful money of the United States of America, for the payment of which to the said Obligee, well 
and truly to be made, Contractor binds itself, its heir, executors, administrators, successors and 
assigns, firmly by these presents.  Said amount is evidenced by: 
 

 Legal Tender; 
 
 

 Share Certificate unconditionally assigned to or made payable at sight to 
_____________________________________________________________________ 
 
Description:____________________________________________________________
_____________________________________________________________________; 

 
 

 Certificate of Deposit, No. ___________, dated ______________________________ 
issued by_____________________________________________________________ 
drawn on _____________________________________________________________ 
a bank, savings institution or credit union insured by the Federal Deposit Insurance 
Corporation or the National Credit Union Administration, payable at sight or 
unconditionally assigned to _______________; 

 
 

 Cashier's Check No. __________, dated ___________________________________  
drawn on 
______________________________________________________________ a bank, 
savings institution or credit union insured by the Federal Deposit Insurance Corporation 
or the National Credit Union Administration, payable at sight or unconditionally 
assigned to _______________________________; 

 
 

 Teller's Check No. ___________, dated ____________________________________  
drawn on _____________________________________________________________ 
a bank, savings institution or credit union insured by the Federal Deposit Insurance 
Corporation or the National Credit Union Administration, payable at sight or 
unconditionally assigned to __________________________; 

 
 

 Treasurer's Check No. ____________, dated _______________________________ 
drawn on _____________________________________________________________ 
a bank, savings institution or credit union insured by the Federal Deposit Insurance 
Corporation or the National Credit Union Administration, payable at sight or 
unconditionally assigned to __________________________; 

 
 

 Official Check No. _____________, dated __________________________________  
drawn on _____________________________________________________________ 
a bank, savings institution or credit union insured by the Federal Deposit Insurance 
Corporation or the National Credit Union Administration, payable at sight or 
unconditionally assigned to ___________________________; 

 
 

 Certified Check No. ______________, dated ________________________________ 
accepted by a bank, savings institution or credit union insured by the Federal Deposit 
Insurance Corporation or the National Credit Union Administration, payable at sight or 
unconditionally assigned to _______________; 
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 WHEREAS: 
 
 The Contractor has by written agreement dated ______________________ entered into a 
contract with Obligee for the following Project:_________________________________________  
_____________________________________________________________________________
_____________________________________________________________________________
__hereinafter called Contract, which Contract is incorporated herein by reference and made a 
part hereof. 
 
 NOW THEREFORE, 
 
 The Condition of this obligation is such that, if Contractor shall promptly and faithfully 
perform the Contract in accordance with, in all respects, the stipulations, agreements, covenants 
and conditions of the Contract as it now exists or may be modified according to its terms, and 
shall deliver the Project to the Obligee, or to its successors or assigns, fully completed as in the 
Contract specified and free from all liens and claims and without further cost, expense or charge 
to the Obligee, its officers, agents, successors or assigns, free and harmless from all suits or 
actions of every nature and kind which may be brought for or on account of any injury or damage, 
direct or indirect, arising or growing out of the doing of said work or the repair or maintenance 
thereof or the manner of doing the same or the neglect of the Contractor or its agents or servants 
or the improper performance of the Contract by the Contractor or its agents or servants or from 
any other cause, then this obligation shall be void; otherwise it shall be and remain in full force 
and effect. 
 
 AND IT IS HEREBY STIPULATED AND AGREED that suit on this bond may be brought 
before a court of competent jurisdiction without a jury, and that the sum or sums specified in the 
said Contract as liquidated damages, if any, shall be forfeited to the Obligee, its successors or 
assigns, in the event of a breach of any, or all, or any part of, covenants, agreements, conditions, 
or stipulations contained in the Contract or in this bond in accordance with the terms thereof. 
 
 The amount of this bond may be reduced by and to the extent of any payment or payments 
made in good faith hereunder. 
 
 Signed and sealed this ______________ day of ___________________________, 
______. 
 
 

 
 

(Seal)     ___________________________________________ 
 Name of Contractor 

 
 

*  ___________________________________________ 
 Signature 

 
 

___________________________________________ 
 Title 

 
 
 

*ALL SIGNATURES MUST BE 
 ACKNOWLEDGED BY A NOTARY PUBLIC 
 
 
 
 
 
 



 
 
 LABOR AND MATERIAL PAYMENT BOND (SURETY) 
 (6/21/07) 
 
 
KNOW TO ALL BY THESE PRESENTS: 
 
 That _________________________________________________________________, 

(Full Legal Name and Street Address of Contractor) 
 
as Contractor, hereinafter called Principal, and ______________________________________ 
 
___________________________________________________________________________, 

(Name and Street Address of Bonding Company) 
as Surety, hereinafter called Surety, a corporation(s) authorized to transact business as a surety 
in the State of Hawaii, are held and firmly bound unto the ______________________, 
  (State/County Entity) 
 
its successors and assigns, hereinafter called Obligee, in the amount of _________________ 
 
____________________________________________________________________________
________ Dollars ($______________), to which payment Principal and Surety bind themselves, 
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents. 
 
 WHEREAS, the above-bound Principal has signed Contract with the Obligee on  
____________________ for the following project:       
             
             
             
              
hereinafter called Contract, which Contract is incorporated herein by reference and made a part 
hereof. 
 
 NOW THEREFORE, the condition of this obligation is such that if the Principal shall 
promptly make payment to any Claimant, as hereinafter defined, for all labor and materials 
supplied to the Principal for use in the performance of the Contract, then this obligation shall be 
void; otherwise to remain in full force and effect. 
 
 1. Surety to this Bond hereby stipulates and agrees that no changes, extensions of 
time, alterations, or additions to the terms of the Contract, including the work to be performed 
thereunder, and the specifications or drawings accompanying same, shall in any way affect its 
obligation on this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations, or additions, and agrees that they shall become part of the Contract. 
 
 
  
2. A "Claimant" shall be defined herein as any person who has furnished labor or materials 
to the Principal for the work provided in the Contract. 
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 Every Claimant who has not been paid amounts due for labor and materials furnished for 
work provided in the Contract may institute an action against the Principal and its Surety on this 
bond at the time and in the manner prescribed in Section 103D-324, Hawaii Revised Statutes, 
and have the rights and claims adjudicated in the action, and judgment rendered thereon; 
subject to the Obligee's priority on this bond.  If the full amount of the liability of the Surety on 
this bond is insufficient to pay the full amount of the claims, then after paying the full amount 
due the Obligee, the remainder shall be distributed pro rata among the claimants. 
 
 Signed this _______ day of ______________, _______. 
 
 
 
 (Seal) ___________________________________ 
  Name of Principal (Contractor) 
 
 
  *  ___________________________________ 
  Signature 
 
  ___________________________________ 
  Title 
 
 
 
 (Seal) ___________________________________ 
  Name of Surety 
 
 
  *  __________________________________ 
  Signature 
 
  __________________________________ 
  Title 
 
 
 
 
 
*ALL SIGNATURES MUST BE ACKNOWLEDGED  
 BY A NOTARY PUBLIC 
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