State of Hawaii
DEPARTMENT OF LAND AND NATURAL RESOURCES
DIVISION OF BOATING AND OCEAN RECREATION
ENGINEERING BRANCH
4 Sand Island Access Road
Honolulu, Hawaii 96819

ADDENDUM NO. 1

HIePRO Solicitation No. B27000724 / Job No. KA26-03
Port Allen Small Boat Harbor Hurricane Lowell Water System Repair and Lighting
Eleele, Kauai, Hawaii

November 13, 2026

The items listed hereinafter are hereby made a part of the contract for the above project and shall govern the work, taking precedence over previously issued plans, specifications, permitting documents, and other documents governing the items mentioned.

BID DEADLINE EXTENSION

This addendum extends the bid deadline to November 16, 2026 at 2:00PM.

QUESTIONS RECEIVED VIA HIePRO

Attached to this addendum are questions received via the question/answer section of the HIePRO Solicitation and responses.

PROPOSAL

Attached to this addendum is a revised Bid Proposal form. Changes to the bid proposal form will be shown in blue color.

SOLAR LIGHT ASSEMBLY AND PAVEMENT REPAIR DETAILS

Attached to this addendum are additional details for the solar light assembly and asphalt pavement repair.

HOSE BIB AND PIPE BOLLARD CLARIFICATION

The hose bib at Waterline "A" Station 2+35 shall have four (4) pipe bollards. The hose bib at Waterline "A" Station 4+15 shall have two (2) pipe bollards. The hose bibs along Waterline "B" do not require pipe bollards.

ADDENDUM NO. 2 ATTACHMENTS

1. HIePRO questions received and responses.
2. Revised Bid Proposal per Addendum No. 1 dated November 13, 2026.
3. Solar Light Assembly and Asphalt Pavement Details.