

STATE OF HAWAII  
DEPARTMENT OF TRANSPORTATION  
HIGHWAYS DIVISION

**ADDENDUM NO. 2**

for

**NIMITZ HIGHWAY AND ALA MOANA BOULEVARD RESURFACING,  
SAND ISLAND ACCESS ROAD TO VICINITY OF PIIKOI STREET**

**FEDERAL AID PROJECT NO. NH-092-1(030)**

Amend the **NOTICE TO BIDDERS** as follows:

**NOTICE TO BIDDERS**

Prospective bidders are hereby notified that receiving of sealed bids scheduled for 2:00 P.M. HST, February 26, 2021, is hereby POSTPONED until 2:00 P.M. HST, FRIDAY, March 19, 2021. The attached NOTICE TO BIDDERS dated r2/24/21 shall be incorporated and made a part of the NOTICE TO BIDDERS.

Please acknowledge receipt of this Addendum No. 2 by recording the date of its receipt in the space provided on page P-4 of the Proposal.



---

JADE T. BUTAY  
Director of Transportation

**NOTICE TO BIDDERS**  
**(Chapter 103D, HRS)**

The receiving of sealed bids for **NIMITZ HIGHWAY AND ALA MOANA BOULEVARD RESURFACING, SAND ISLAND ACCESS ROAD TO VICINITY OF PIIKOI STREET, FEDERAL AID PROJECT NO. NH-092-1(030)**, through HlePRO, scheduled for 2:00 P.M., February 26, 2021, is hereby POSTPONED UNTIL 2:00 P.M., FRIDAY, March 19, 2021.



---

JADE T. BUTAY  
Director of Transportation