

**STATE OF HAWAII  
DEPARTMENT OF TRANSPORTATION  
HIGHWAYS DIVISION**

**ADDENDUM NO. 4**

for

**NIMITZ HIGHWAY AND ALA MOANA BOULEVARD RESURFACING  
SAND ISLAND ACCESS ROAD TO VICINITY OF PIIKOI STREET**

**FEDERAL-AID PROJECT NO. NH-092-1(030)**

Amend the **NOTICE TO BIDDERS** as follows:

**NOTICE TO BIDDERS**

Prospective bidders are hereby notified that the receiving of bids, scheduled for 2:00 P.M., March 19, 2021 is hereby POSTPONED UNTIL FURTHER NOTICE. The attached NOTICE TO BIDDERS dated r3/17/2021 shall be incorporated and made a part of the NOTICE TO BIDDERS.

Please acknowledge receipt of this Addendum No. 4 by recording the date of its receipt in the space provided on page P-4 of the Proposal.



---

JADE T. BUTAY  
Director of Transportation

**NOTICE TO BIDDERS**  
**(Chapter 103D, HRS)**

The receiving of sealed bids for **NIMITZ HIGHWAY AND ALA MOANA BOULEVARD RESURFACING, SAND ISLAND ACCESS ROAD TO VICINITY OF PIIKOI STREET, FEDERAL AID PROJECT NO. NH-092-1(030)**, through HlePRO, scheduled for 2:00 P.M., Hawaii Standard Time (HST), March 19, 2021, is hereby POSTPONED UNTIL FURTHER NOTICE.



---

JADE T. BUTAY  
Director of Transportation